

(13)

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No 12- Gaurds rest

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

SUMMARY		Foreign Language	Foreign Language
1	Sitework		660
2	Floor Systems		1 400
3	Wall & Ceiling Systems		3 815.5
4	Roof Systems		1 372.5
5	Doors and Windows		1 637.25
6	Electrical Systems		3 946
7	Mechanical Systems		1795
8	Sanitary & Water Systems		1848
9	Other items		150
TOTAL			16 624.25



05301

Prison-building no.12 -gauards rest

1 - SITWORK		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description						
1-1	Remove and dispose off site all trash and debris			overall	1	150	150
	Demolish unsafe structures and dispose of all debris			overall	1	150	150
1-3	Replace concrete pavements or walkways			SM	60	6.0	360
	SUBTOTAL						660
2 - FLOOR SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)				30x30cm	10	1400
	SUBTOTAL						1400
3 - WALL & CEILING SYSTEMS							
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum piaster as required			SM	350	3.5	1225
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum			SM	350	1.25	437.5
3-3	Prepare wall or ceiling surface apply 1 coat primer sealer and 2 coats oil based paint			SM	120	2.0	240
3-4	Build new masonry wall with mortar plaster finish			SM	80	10.0	800
3-5	plastering with cement and sand mortar (fair face) for W-C			SM	120	3.0	360

Prison-building no.12 -gaards rest

Item		Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
3-6	Install a new ceiling (!-beam with bricks and 5 cm thick. Of concrete over.			SM	40	15.0	600	
3-7	Build iron fence stairs outside the building 4.5 m height fixed with concrete of interior walkway and paint with oil paint			LM	4.5	34.0	153	
SUBTOTAL						3815.5		
4 - ROOF SYSTEMS								
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	
4-1	Install new downspout plastic 4 inch with all requirements.			LM	20	8.0	160	
4-2	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.			SM	145	4.5	652.5	
4-3	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.			57x.6	SM	35	16.0	560
SUBTOTAL						1372.5		
5 - DOORS & WINDOWS								
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors			SD1	SM	4.20	45	184
				SD2	SM	3.15	45	141.75
				SD3	SM	11.80	45	531
5-2	Install new wooden hollow-core door with frame and locks and all accessories			2.10x1.0	Each	2	60.0	120

Prison-building no.12 -gauards rest


		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
Item	Description	Arabic Description		SIZE	Unit	Quantity	U.Price	Total			
5-3	provisioning and Install iron windows with glass and protection bars and mesh screen and according to diagrams			SM		13.8	47.5	655.5			
	SUBTOTAL							1637.25			
6 - ELECTRICAL SYSTEMS											
6-1	Install new surface-mounted electrical wiring				LM	1	250	250			
6-2	Install new electrical outlet complete with wire (Volex type).			13,15,20 Amp.	Each	11	7.0	77			
6-3	Install new wall switch complete with all wire				Each	9	2.0	18			
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)				Each	12	12	144			
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.				Each	5	35	175			
6-6	Install new telephone cable (single pair)				LM	300	1.0	300			
6-7	Install new telephone jack				Each	2	2.0	4			
6-8	Install new circuit breaker (different capacities)				Each	18	10.0	180			
6-9	Install new circuit breakers.			3-phase 18 Lines	Each	1	70.0	70			
6-10	Install new isolation switch			120 A 3 phase	Each	1	100.0	100			
6-11	Install new mains cabling from control room to buildings.			3x25+10	LM	300	8.0	2400			
6-12	Install alarm with all accessories (8outlet) in different places in connection with main alarm network				Each	1	100	100			

Prison-building no.12 -guards rest

٤-13	provisioning and installing external rain light with switch inside the building .	Foreign Language		Each	Foreign Language	4	12.0	48			
٥-14	provisioning and installing ball light for W C and bedroom	Foreign Language		Each	Foreign Language	8	10.0	80			
SUBTOTAL											394 6
7 - MECHANICAL SYSTEMS											
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity	U.Price Foreign Language	Total Foreign Language		
7-1	Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language		12 inch	Each	Foreign Language	3	40.0	120		
7-2	Install new window air conditioning unit cool and heat with switch and cable 3x16 , auto switch 20A	Foreign Language		2400 BTU	Each	Foreign Language	3	42.5	127.5		
7-3	providing ,installing ,test water cooler 2 taps chrome metal cover according to instruction (western made)	Foreign Language			Each	Foreign Language	1	400	400		
SUBTOTAL											1795
8 - SANITARY AND WATER SYSTEMS											
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity	U.Price Foreign Language	Total Foreign Language		
8-1	Install new Eastern style toilet complete with flush tank	Foreign Language			Each	Foreign Language	2	30	60		
8-2	Test and clean sanitary drain pipes	Foreign Language			Each	Foreign Language	1	100	100		
8-3	Install new sanitary drain pipes .plastic type, high pressure (10 bar) PVC	Foreign Language			LM	Foreign Language	30	4.0	120		
8-4	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	Foreign Language		4x3x2 m,	Each	Foreign Language	2	450	900		
8-5	Install new porcelain sink with crome mixer and shut-off valves	Foreign Language			Each	Foreign Language	2	35	70		

Prison-building no.?? -gauards rest

Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language	
8-6	Install new water piping (galvanized steel)		Foreign Language	3/4, 1/2, 1 inch	LM	Foreign Language	60	3.0	180	Foreign Language	
8-7	Install new main shut-off valve		Foreign Language	1 inch	Each	Foreign Language	1	10.0	10	Foreign Language	
8-8	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		Foreign Language	(50 x 50 x 50) cm	Each	Foreign Language	10	20.0	200	Foreign Language	
8-9	Installing chrome tap 1/2" dia. (western made) , all necessary galvanized water pipes 1/2" dia. Outside the wall with all		Foreign Language	1/2 inch	Each	Foreign Language	3	6.0	18	Foreign Language	
8-10	Install new plastic shawer with chrome mixer.		Foreign Language		Each	Foreign Language	1	40.0	40	Foreign Language	
8-11	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.		Foreign Language	60 gallon	Each	Foreign Language	1	150.0	150	Foreign Language	
SUBTOTAL									1848		
9 - OTHER ITEMS											
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language	
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract		Foreign Language		Person	Foreign Language	2	75	150	Foreign Language	
SUBTOTAL									150		



PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 8 and 11

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

E3D ITEMS (To be completed by the Contractor)

SUMMARY		Foreign Language	Foreign Language	Foreign Language
1	Sitework		820	
2	Floor Systems		1200	
3	Wall & Ceiling Systems		6502.5	
4	Roof Systems		1411	
5	Doors and Windows		2205.25	
6	Electrical Systems		34.77	
7	Mechanical Systems		520	
8	Sanitary & Water Systems		2568	
9	Other Items		150	
TOTAL			18853.75	



BOQ of AMARAH Prison-building no.8 and 11

1 - SITEWORK		Arabic Description		SIZE	Unit	Quantity		U.Price	Total	
Item	Description	Arabic Description	Foreign Language			Foreign Language	Foreign Language		Foreign Language	Foreign Language
1-1	Remove and dispose off site all trash and debris				overall		1	150	150	150
	Demolish unsafe structures and dispose of all debris				overall		1	150		
1-3	Repaire concrete pavements or walkways				SM		65	8.0		520
SUBTOTAL								820		
2 - FLOOR SYSTEMS		Arabic Description		SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
Item	Description	Arabic Description	Foreign Language							
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)			30x30cm	SM	120	10.0	1200	1200	
	SUBTOTAL									
3 - WALL & CEILING SYSTEMS		Arabic Description		SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
Item	Description	Arabic Description	Foreign Language							
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required				SM	500	3.5	1750	1750	
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum.				SM					
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint				SM					
3-4	Demolish unsound walls / ceilings and dispose of all debris				SM					
3-5	Build new masonry wall with mortar/plaster finish for toilet partitions.				SM					

BOQ of AMARAH Prison-building no.8 and 11

		Foreign Language						
	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	
3-6	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,	0 5X1 2 m	SM	220	3.5	770		
3-7	remove the damaged plaster and plastering with cement and sand mortar (fair face)		SM	200	3.0	600		
3-8	Remove damaged plaster and install new tiles. On cement and sand morter with filling joints with white cement for guard room		SM	15	10.0	150		
3-9	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction		LM	6	5.0	30		
3-10	Install a new ceiling (I-beam with bricks and 5 cm thick Of concrete over		SM	50	15.6	750		
SUBTOTAL						6502.5		
4- ROOF SYSTEMS								
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement	Foreign Language	SM	30	16.0	480		
4-2	Install new downspout plastic 4 inch with all requirements		LM	32	8.0	256		
4-3	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust		SM	150	4.5	675		
SUBTOTAL						1411		

BQQ of AMARAH Prison-building no.8 and 1 ■

5 - DOORS & WINDOWS		Foreign Language							
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1 or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)			D1	SM	Foreign Language	9.0	45.0	405.0
				D2	SM		6.3	45.0	283.5
				D3	SM		10.5	45.0	472.5
				D4	SM		4.5	45.0	202.5
				D5	SM		3.15	45.0	141.75
				W1,W2, W3	SM		10	50	500
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance				SM		20	10.0	200
5-3	close the holes with brick and cement								2205.25
SUBTOTAL									
6 - ELECTRICAL SYSTEMS		Foreign Language							
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
6-1	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.				over all	Foreign Language	1	1000	1000
6-2	Install new electrical outlet complete with wire (Volex type)			13,15,20 Amp.	Each		8	7.0	56
6-3	Install new wall switchcomplete with all wire				Each		14	2.0	28
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)				Each		28	12.0	336

BQQ of AMARAH Prison-building no.8 and 11


Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total
				Foreign Language					
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.				Each		5	35.0	175
6-6	Install new telephone cable				LM		150	1.0	150
6-7	Install new telephone jack				Each		1	2.0	2.0
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.				Each		1	200	200
6-9	Install new circuit breakers.			3-phase 18 Lines	Each		1	250	250
6-10	Install new mains cabling from control room to buildings,			3x25+10	LM		150	8.0	1200
6-11	Installing electrical bell			big type	Each		1	30	30
6-12	Install main alarm switch in guard room and connecting with main alarm system.				Each		1	50	50
SUBTOTAL									3477
7 - MECHANICAL SYSTEMS									
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each		8	40.0	320
7-2	Install air coolers (4000 cubic meter/hr)				Each		1	200	200
SUBTOTAL									520
8 - SANITARY AND WATER SYSTEMS									
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total
	Install new Eastern style toilet complete with flush tank				Each		1	30.0	30
8-2	Test and clean sanitary drain pipes				over all		1	100	100
8-3	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC				LM		30	5.0	150

BOQ of AMARAH Prison-building no,8 and 11

B-4	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	Foreign Language	4x3x2 m.	Each	Foreign Language	2	450-	900	
8-5	Install new porcelain sink with chrome mixer and shut-off valves			Each		7	35-	245	
8-6	Install new water piping (galvanized steel)		3/4, 1/2, 1 inch	LM		50	3-0	150	
8-7	Install new main shut-off valve		1 inch	Each		1	10-0	10-0	
8-8	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		(50 x 50 x 50) cm	Each		12	20-0	240	
8-9	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all		1/2 inch	Each		13	6-0	78	
8-10	Supply and install concrete latrine big type			Each		3	20	60	
8-11	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint			LM		5	5-0	25	
8-12	Install new plastic shower with chrome mixer.			Each		7	40-0	280	
8-13	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.		60 gallon	Each		2	150-	300	
SUBTOTAL									2 568
9 - OTHER ITEMS									
item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	Foreign Language	Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language	Person	—	2	75	150		
SUBTOTAL"									

Check
Amur

F.N.C



PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No.7

CITY/NILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	Foreign Language
1	Sitework		400	
2	Floor Systems		1100	
3	Wall & Ceiling Systems		4640	
4	Roof Systems		1616	
5	Doors and Windows		1778.25	
6	Electrical Systems		3823	
7	Mechanical Systems		480	
8	Sanitary & Water Systems		2407	
9	Other Items		150	
	TOTAL		16694.25	




Prison-building no.7

- SI EWORK		Arabic Description		SIZE Foreign Language	Unit Foreign Language	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	
Item	Description									
1-1	Remove and dispose off site all trash and debris	Foreign Language	Foreign Language	over all	SM	Foreign Language	1	150	150	
1-2	Demolish unsafe structures and dispose of all debris						1	150	150	
1-3	Replace concrete pavements or walkways						50	8	400	
SUBTOTAL								700		
- WALL & CEILING SYSTEMS		Arabic Description		SIZE Foreign Language	Unit Foreign Language	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	
Item	Description			30x30cm	SM	Foreign Language	20	110	10	
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)									
SUBTOTAL								1100		
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required			SM	SM	Foreign Language	220	3.5	770	
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum.									

Prison-building no.7

Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Foreign Language	Total Foreign Language	
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint				SM		150	2	300		
3-4	Demolish weak walls / ceilings and dispose of all debris				SM		30	2	60		
3-5	Build new masonry wall with mortar/plaster finish for toilet partitions				SM		90	10	900		
3-6	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,				SM		200	3.5	700		
3-7	remove the damaged plaster and plastering with cement and sand mortar (fair face)				SM		160	3.	480		
3-8	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction		0.5X1.2 m	LM			4	5.	20		
4-9	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement.			SM			16	10.	160		
4-10	construct new ceiling and 5cm casting con thick over ceiling (for W C) and cantiliver			SM			50	15	750		
SUBTOTAL									4640		
- ROOF SYSTEMS											
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Foreign Language	Total Foreign Language	
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.				LM		56	16	896		
	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic				SM		160	4.5	720		
SUBTOTAL									1616		

Prison-building no.7

5 - DOORS & WINDOWS		Arabic Description Foreign Language	SIZE Foreign Language	Unit Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language
Item	Description						
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)		D1	SM	9.60	45-	432
			D2	SM	2.10	45-	94.5
			D3	SM	8.50	45-	382.5
			D4	SM	4.50	45	202.5
			D5	SM	3.15	45.	141.75
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance.		W1,W2, W3	SM	10.5	50.	525
5-3	Closing the wall holes with bricks and cement mortar.						
SUBTOTAL							1748.25
6 - ELECTRICAL SYSTEMS							
Item	Description	Arabic Description Foreign Language	SIZE Foreign Language	Unit Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language
6-1	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.		over all		1	1000	1000
6-2	Install new electrical outlet complete with wire (Volex type).		13,15,20 Amp.	Each	8	7	56
6-3	Install new wall switchcomplete with all wire			Each	10	2	20
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)			Each	20	12	240

Prison-building no.7

6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			Each		5	35	175			
6-6	Install new telephone cable (single pair)			LM		150	1	150			
6-7	Install new telephone jack			Each		1	2	2			
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, eath system connection as per drawings			Each		1	600	600			
6-9	Install new circuit breakers			3-phase 18 Lines	Each	1	250	250			
	Install new mains cabling from control room to buildings.			4x25 mm	LM	125	10	1250			
6-11	Installing electrical bell			big type	Each	1	30	30			
6-12	Install main alarm switch in guard room and conectting with main alarm system.			Each		1	50	50			
SUBTOTAL									3823		
7 - MECHANICAL SYSTEMS											
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Foreign Language	Total Foreign Language	
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each		8	35	280		
7-2	Install air coolers (4000 cubic meter/hr)				Each		1	200	200		
	SUBTOTAL									480	

Prison-building no.7

-SANITARY AND WATER SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total
tem	Description				Foreign Language	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank			Each	1	30.	30
8-2	Test and clean sanitary drain pipes			Each	1	100	100
8-3	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC			LM	30	.5	150
8-4	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	1x3x2 m.	Each		2	450	900
8-5	Install new porcelain sink with crome mixer and shut-off valves		Each		6	.35	210
8-6	Install new water piping (galvanized steel)	3/4, 1/2, 1 inch	LM		50	3	150
8-7	Install new main shut-off valve	1 inch	Each		1	10	10
8-8	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover	(50 x 50 x 50)cm	Each		11	20	220
8-9	Installing chrome tap 1/2" dia (western made), all necessary galvanized water pipes 1/2" dia Outside the wall with all	1/2 inch	Each		12	6	72
8-10	Supply and install conrete latrine big type		Each		4	20	
8-11	Buildwater fountain(1 2m hight and 50cm width) with plastering and painting 2 layers of oil paint		LM		5	5	25
8-12	Install new shower with mixer		Each		4	40	160
8-13	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection	60 gallon	Each		2	150	300
SUBTOTAL							2407

Foreign Language

9 - OTHER ITEMS		Foreign Language	Foreign Language	SIZE	Unit	Foreign Language	quantity/ Foreign Language	U.Price	Foreign Currency Foreign Language	Total
Item	Description	Arabic Description,		Foreign Language	Foreign	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract				Person			75	150	150
	SUBTOTAL									

②

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON-Building No. 6 and 10

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED,

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	
1	Sitework		1400	
2	Floor Systems		3200	
3	Wall & Ceiling Systems		11190	
4	Roof Systems		3207.5	
5	Doors and Windows		4204.25	
6	Electrical Systems		4447	
7	Mechanical Systems		880	
8	Sanitary & Water Systems		3761	
9	Other Items		150	
	TOTAL	Foreign Language	32439.5	

Foreign Language

Foreign Language

15/02/2020

BOQ of AMARAH Prison-building no.6 and 10

1 - SITEWORK		Arabic Description		SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language				
Item	Description	Arabic Description											
1-1	Remove and dispose off site all trash and debris			over all			1	500	500				
1-2	Demolish unsafe structures and dispose of all debris						1	150	150				
1-3	Replace concrete pavements or walkways				SM		75	10	750				
SUBTOTAL								1400					
2 - FLOOR SYSTEMS		Arabic Description		SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language				
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)												
				30x30cm	SM		320	10	3200				
SUBTOTAL								3 200					
3 - WALL & CEILING SYSTEMS		Arabic Description		SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language				
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum, plaster as required												
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum						900	35	3150				
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint						1,000	1.25	1250				
3-4	Build new masonry wall with mortar/plaster finish for toilet partitions.						450	2	900				
3-5	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,						200	10	2000				
								200	3.5	700			

Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total		
3-6	remove the damaged plaster and plastering with cement and sand mortar (fair face)			SM	450	3	-1350		
3-7	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction		0.5X1.2 m	LM	12	5	60		
3-8	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement			SM	30	10	300		
3-9	2 m cantilever by bricks and I-beam over 4" steel pipe column and beam of I-beam 7"		as per drawing	SM	52	25	1300		
3-10	Close the hole of ceiling dimension 6.0x3.0 m by B R C or steel bar (net) with paint 3m length			SM	18	10	180		
SUBTOTAL							11190		
- ROOF SYSTEMS									
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total		
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement		h=50cm, w=24cm	SM	70	16	1120		
4-2	Install new downspout plastic 4 inch with all requirements			LM	50	8	400		
4-3	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust			SM	375	4.5	1687.5		
SUBTOTAL							3207.5		

BOQ of AMARAH Prison-building no.6 and 10

5 - DOORS &WINDOWS		Arabic Description	Foreign Language		SIZE [Design specification]	Unit	Foreign Language		Quantity [Foreign Language]	U.Price [Foreign Language]	Total [Foreign Language]
Item	Description		Foreign Language	Foreign Language			Foreign Language	Foreign Language			
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)				D1	SM -			22	45	990
					D2	SM			17	45	765
					D3	SM			21	45	945
					D4	SM			4.5	45	202.5
					D5	SM			3.15	45	141.75
					W1 W2 W3	SM			19	50.	950
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment is against removing, a sample should be provided before executing above works to get final acceptance								21	10.	210
5-3 close the holes with brick and cement											
SUBTOTAL											4204.25
6 - ELECTRICAL SYSTEMS		Arabic Description	Foreign Language		SIZE [Design specification]	Unit	Foreign Language		Quantity [Foreign Language]	U.Price [Foreign Language]	Total [Foreign Language]
Item	Description		Foreign Language	Foreign Language			Foreign Language	Foreign Language			
	Install new under ground electrical wiring by using old ducts of by making channal in wall, using seimens type wires and then repairing walls with gypsum.				over all 13,15,20 Amp.	Each			1	1000	1000
6-2	Install new electrical outlet complete with wire (Volex type).								15	7	105
6-3	Install new wall switchcomplete with all wire								30	2-	60
6-4	Install new fluorescent light fixture complete with wire and starter and tube(philips type)								60	12	720

BOQ of AMARAH Prison-building no.6 and 10

Item	Description	Arabic Description	SIZE / Size	Unit	Quantity	U.Price	Total
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			Each	12	35	420
6-6	Install new telephone cable			LM	200	1	200
6-7	Install new telephone jack			Each	1	2	2
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.			Each	1	400	400
6-9	Install new circuit breakers.		3-phase 18 Lines	Each	2	250	500
6-10	Install new mains cabling from control room to buildings.		3x25	LM	120	8	960
6-11	Installing electrical bell		big type	Each	1	30	.30
6-12	Install alarm switch with 8 outlet in different places and install main alarm switch with alarm for the position			Each	1	50	50
SUBTOTAL							4447
7 - MECHANICAL SYSTEMS							
Item	Description	Arabic Description	SIZE / Size	Unit	Quantity	U.Price	Total
7-1	Installing the exhaust fan 12 inch with the frame and iron cage		12 inch	Each	17	40	680
7-2	Install air coolers (4000 cubic meter/hr)			Each	1	200	200
SUBTOTAL							880

8 - SANITARY AND WATER SYSTEMS		Foreign Language		Foreign Language	Foreign Language	Quantity	U.Price	Total
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank	Foreign Language			Each	1	30	30
8-2	Test and clean sanitary drain pipes				over all	1	100	100
8-3	Install new sanitary drain pipes plastic type, high pressure (10-bar) PVC			4, 6"	LM	60	5	30 e

BOQ of AMARAH Prison-building no.6 and 10

Foreign Language	
------------------	--

P 4	Clean and repair existing septic tanks (to include new locking hatch covers)	Foreign Language		Each	Foreign Language	1	150	150
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)		4x3x2 m,	Each		2	450	900
8-6	Install new porcelain sink with chrome mixer and shut-off valves			Each		9	35	315
8-7	Install new water piping (galvanized steel)		3/4, 1/2, 1 inch	LM		100	3	300
8-8	Install new main shut-off valve		1 inch	Each		1	10	10
8-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		(50 x 50 x 50) cm	Each		20	20	400
8-10	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all		1/2 inch	Each		16	6	96
8-11	Supply and install concrete latrine big type			Each		8	20	160
8-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint			LM		.8	5	40
8-13	Install new plastic shower with chrome mixer.			Each		9	40	360
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.		60 gallon	Each		4	150	600
SUBTOTAL								3761

9 - OTHER ITEMS

Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract				Person		2	75	150
	SUBTOTAL								

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 1

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	Foreign Language
1	Sitework			1200
2	Floor Systems			13 650
3	Wall & Ceiling Systems	Foreign Language		14 700
4	Roof Systems	Foreign Language		2265
5	Doors and Windows			6500
6	Electrical Systems			5348
7	Mechanical Systems			1200
8	Sanitary & Water Systems			5596
9	Other Items			150
	TOTAL	Foreign Language		50609

Foreign Language

Bill of quantity for building No.1 (2 floors)

Bill of quantity for building No.1 (2 floors)

	Description	Foreign Language	SM	Foreign Language	1,000	2.	2 000	
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint							
3-4	Build new masonry wall with mortariplaster finish for toilet partitions		SM		200	10	2 000	
4-7	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement for outer faces		SM		400	3-5	1 400	
3-5	remove the damaged plaster and plastering with cement and sand mortar (fair face) for toilet.		SM		300	3	900	
3-6	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction	0.5X1.2 m	LM		20	5	100	
3-7	Install a new ceiling (I-beam with bricks and 5 cm thick Of concrete over		SM		20	15	300	
SUBTOTAL							14 700	

4 - ROOF SYSTEMS

Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	quantity/	U.Price	Foreign Language	Total	NOTE
			Foreign Language						Foreign Language		
4-1	Install new downspout plastic 4 inch with all requirements				LM		30	8		240	
4-2	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust				SM		450	4.5		2025	
SUBTOTAL											
										2 265	

Bill of quantity for building No.1 (2 floors)

5 - DOORS & WINDOWS								
Item	Description	Arabic Description	SIZE	Unit	quantity	U.Price	Total	NOTE
5-1	Supply and install internal steel doors using riveted steel bars of diameter (1 or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors D1,D2,D3,D4,D5)		D1 D2 D3 D4 D5	SM	61.5 17.0 25.0 10.0 6.5	45 45 45 45 45	2767.5 765 1125 450 292.5	
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window installation against removing, a sample should be provided before executing above works to get final acceptance		W1,W2, W3	SM	22	50	1100	
SUBTOTAL							6500	
6 - ELECTRICAL SYSTEMS								
Item	Description	Arabic Description	SIZE	Unit	quantity	U.Price	Total	NOTE
6-1	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum		overall		1	1000	1000	
6-2	Install new electrical outlet complete with wire (Volex type)		13,15,20 Amp	Each	12	7	84	
6-3	Install new wall switch complete with all wire, single or double button as required			Each	20	2	40	
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)			Each	80	12	960	

Bill of quantity for building No.1 (2 floors)

6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires	Foreign Language		Each	Foreign Language	20	35	700			
6-6	Install new telephone cable (single pair)		LM		100	1	100				
6-7	Install new telephone jack		Each		2 ✓	2	4				
6-9	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.		Each		2 ✓	400	800				
6-10	Install new circuit breakers.	3-phase 18 Lines	Each		2 ✓	250	500				
6-11	Install new mains cabling from control room to buildings.	3x50+25 mm	LM		100 ✓	10	1000				
6-12	Installing electrical bell	big type	Each		2 ✓	30	60				
6-13	Install main alarm switch in guard room and connecting with main alarm system.		Each		2 ✓	50	100				
SUBTOTAL								5348			

7 - MECHANICAL SYSTEMS		Arabic Description		SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
Item	Description	Arabic Description	Foreign Language							
7-1	Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language	12 inch	Each		20 ✓	40	800		
7-2	Install air coolers (4000 cubic meter/hr)		Each			2 ✓	200	400		
	SUBTOTAL								1200	

Bill of quantity for building No.1 (2 floors)

8 - SANITARY AND WATER SYSTEMS													
Item	Description	Arabic Description			SIZE	Unit	Foreign Language	quantity/	U.Price	Foreign Language	Total	Foreign Language	NOTE
8-1	Install new Eastern style toilet complete with flush tank					Each		2	30		60		
8-2	Test and clean sanitary drain pipes					Each		1	100		100		
8-3	Install new sanitary drain pipes .plastic type, high pressure(10 bar) PVC					LM		70	4		280		
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)					Each		2	150		300		
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)			4x3x2 m,	Each			2	450		900		
8-6	Install new porcelain sink with crome mixer and shut-off valves					Each		18	35		630		
8-7	Install new water piping (galvanized steel)			3/4,1/2,1 inch	LM			100	3		300		
8-8	Install new main shut-off valve			1 inch	Each			1	10		10		
8-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover			(50 x 50 x 50) cm	Each			10	20		200		
8-10	Installing chrome tap 1/2" dia. (western made) , all necessary galvanized water pipes 1/2" dia. Outside the wall with all			1/2 inch	Each			26	6		156		
8-11	Supply and install concrete latrine big type					Each		24	20		480		
8-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint					LM		12	20		240		
8-13	Install new shawer with mixer.					Each		26	40		1040		
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical land mechanical connection.			60 gallon	Each			6	150		900		
SUBTOTAL											5596		

Bill of quantity for building No.1 (2 floors)

9 - OTHER ITEMS													
Item	Description	Arabic Description		SIZE	Unit	quantity/	U.Price	Total	NOTE				
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language		Person		2	75	150					

PROJECT TITLE: AMARAH PRISON- Building No. 2 and 3

CITY/VILLAGE: AL-AMARAH

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

SUMMARY		Foreign Language	Foreign Language
1	Sitework		740
2	Floor Systems		1700
3	Wall & Ceiling Systems		5097.5
4	Roof Systems		1549
5	Doors and Windows		2136.85
6	Electrical Systems		3002
7	Mechanical Systems		526
8	Sanitary & Water Systems		2260
9	Other items		150
TOTAL		Foreign Language	17155.35



Foreign Language
[Redacted]

Prison-building no.2 and 3

1 - SITEWORK		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
1-1	Remove and dispose off site all trash and debris			over all	1	150	150
1-2	Demolish unsafe structures and dispose of all debris			over all	1	150	150
1-3	Replace concrete pavements or walkways			SM	55	8.0	440
SUBTOTAL							1740
2 - FLOOR SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)		30x30cm	SM	170	10.0	1700
SUBTOTAL							1.
3 - WALL & CEILING SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required			SM	600	3.5	2100
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum			SM	750	1.25	937.5
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint			SM	150	2.0	300
3-4	Build new masonry wall with mortar/plaster finish width 24 cm			SM	40	10.0	400
3-5	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,			SM	200	3.5	700.

Prison-building no.2 and 3

		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
1-6	remove the damaged plaster and plastering with cement and sand mortar (fair face)				SM		150	3		450	
3-7	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand paint with oil paint 2 layers and according to instruction		0.5X1.2 m	LM		6	5		30		
3-8	Install a new ceiling (I-beam with bricks and 5 cm thick Of concrete over			SM		12	15		180		
SUBTOTAL										5097.5	

Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
4-1	Install new downspout plastic 4 inch with all requirements.			LM	36	8.0	288
4-2	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.			SM	31	16.0	496
4-3	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.			SM	170	4.5	m-
SUBTOTAL							1549

Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)		D1	SM	14.08	45.0	633.6
			D2	SM	8.40	45.0	378.0
			D3	SM	6.30	45.0	283.5
			D4	SM	4.50	45.0	202.5
			D5	SM	3.15	45.0	141.75

Prison-building no.2 and 3

5-2	Supply and install ventilation window double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance	Foreign Language							
			W1	SM	Foreign Language	600	50	300	
			W2	SM		120	50	60	
			W3	SM		075	50	37.5	
5-3	Repair and close existing wall holes	Foreign Language		SM		10.00	10	100	
	SUBTOTAL								2136.85

6 - ELECTRICAL SYSTEMS

Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	
							Foreign Language	Foreign Language
1	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.			over all	1	1000	1000	
6-2	Install new electrical outlet complete with wire (Volex type).		13,15,20 Amp.	Each	6	7.0	42	
6-3	Install new wall switch complete with all wire			Each	15	2.0	30	
6-4	Install new fluorescent light fixture complete with wire and starter and tube(philips type)			Each	24	12.0	288	
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			Each	6	35.0	210	
6-6	Install new telephone cable (single pair)			LM	100	1.0	100	
6-7	Install new telephone jack			Each	1	2.0	2	
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, eath system connection as per drawings.			Each	1	200	200	
6-9	Install new circuit breakers		3-phase 18 Lines	Each	1	250	250	

Prison-building no.2 and 3

6-10	Install new mains cabling from control room to buildings	Foreign Language	4x25	LM	Foreign Language	80	10.0	800
6-11	Installing electrical bell		big type	Each		1	30.0	30
6-12	Install main alarm switch in guard room and connecting with main alarm system			Each		1	50	50
	SUBTOTAL.						3002	

7 - MECHANICAL SYSTEMS		Arabic Description		SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Quantity	U.Price	Total
7-1	Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language	12 inch	Each		8	40.0	320
7-2	Install air coolers (4000 cubic meter/hr)			Each		1	200	200
	SUBTOTAL							520

8 - SANITARY AND WATER SYSTEMS		Arabic Description		SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Quantity	U.Price	Total
8-1	Install new Eastern style toilet complete with flush tank		Foreign Language		Each	1	30.0	30
8-2	Test and clean sanitary drain pipes				over all	1	100	100
8-3	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC			4", 6"	LM	30	4.0	120
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)				Each	1	150	150
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)			4x3x2 m.	Each	1	450	450
8-6	Install new porcelain sink with chrome mixer and shut-off valves				Each	6	35	210
8-7	Install new water piping (galvanized steel)			3/4, 1/2, 1 inch	LM	70	3.0	210

Prison-building no.2 and 3

		Foreign Language	1 inch	Each	Foreign Language	1	10·0	10
8-8	Install new main shut-off valve							
8-9	Building brick (24 cm) manholes plastering them from inside casting the concrete floor Providing top cover		(750x 50 x 50) cm	Each		12	20·0	240
8-10	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all		1/2 inch	Each		15	6·0	90
8-11	Supply and install concrete latrine big type			Each		6	20	120
8-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint			LM		6	5·0	30
8-13	Install new plastic shawer with chrome mixer.			Each		5	40·0	200
8-14	Installwater electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.		60 gallon	Each		2	150·0	300
SUBTOTAL		Foreign Language						22 60

Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract		Foreign Language	(@)	Person		2	75	150
	SUBTOTAL								

BOQ of AMARAH Prison-work site works

1 - PERIMETER SECURITY									
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
1-1	Damolishing of the damaged parts of the old perimeter wall, Construct new perimeter wall (36 cm wide, 4m high) from bricks, making pillar for each 3 meters, laying of insulation layer, plastering with cement and making insulation layer 36 cm wide, thick 10-cm, using sulphate resistance cement and build wall cover (40 cm wide, thick 10 cm), (width of foundation 1.10 m), rendering with white cement with rainforment steel bars for	as per drawing.	LM		800	118	94 400	Foreign Language	
1-2	New perimeter fence, steel columns (4" dia. 4m height) with mesh of chain link with 6 strain wire with razor wire.				900	18	16 200	Foreign Language	
1-3	Construct a new perimeter wall with bricks and cement mortar with plastering for one face(height: 2m) and razor wire fixed with angle iron.				350	45	15 750	Foreign Language	
1-4	Install new entry/exit gate with R.C.C frame (type 1)		4x4 m as per drawing	Each	2	1000	2 000	Foreign Language	
1-5	Prepare surface and paint existing gates or fences with 1 coat primer and 2 coats oil paint		SM		120	2	240	Foreign Language	
1-6	Prepare surface and paint existing perimeter wall with 2 coats water based paint (pentalite)				4.000	1	4 000	Foreign Language	
1-7	Install new entry/exit gate with R.C.C frame (type 2)	3x5 m as per drawing	Each	SM	2	500	1 000	Foreign Language	
1-8	Install new entry/exit gate with R.C.C frame (type 3)				8	45	320	Foreign Language	
SUBTOTAL							133. 910		
								32 973	

Total cost: 350 928 \$
250 168

Mohammed K. Company
1 of 4

BOQ of AMARAH Prison-work site works

2 - SITEWORK											
Item	Description	Foreign Language	Arabic Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language	
2-1	Remove and dispose off site all trash and debris	Foreign Language	Foreign Language	overall	SM	Foreign Language	40,000	500	20,000	Foreign Language	
2-2	Demolish unsafe structures and dispose of all debris	Foreign Language	Foreign Language	overall	SM	Foreign Language	1	150	150	Foreign Language	
2-3	Grading and levelling of ground (to include removing protruding objects from ground) And Levelling of area around the building using clean soil	Foreign Language	Foreign Language	overall	SM	Foreign Language	22,600	1	22,600	Foreign Language	
2-4	Install asphalt pavements or walkways (pavement of stabilizer 8 cm and binder 6 cm for R2) within take coat	Foreign Language	Foreign Language	overall	SM	Foreign Language	2,000	12	22,800	Foreign Language	
2-5	Construct a new service building (no 23,24,12)	Foreign Language	Foreign Language	as per drawing	SM	Foreign Language	255	125	31,875	Foreign Language	
2-6	Construct a building for control room	Foreign Language	Foreign Language	as per drawing 3x4 m	SM	Foreign Language	12	125	1,500	Foreign Language	
SUBTOTAL								80825			
3 - FLOOR SYSTEMS											
Item	Description	Foreign Language	Arabic Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language	
3-1	Install new reinforced concrete floor slab	Foreign Language	Foreign Language	50x15 m	SM	Foreign Language	750	9	6750	Foreign Language	
3-2	Install new sub-base material with spreading and compacting	Foreign Language	Foreign Language	50x15 m	CM	Foreign Language	600	4	2400	Foreign Language	
3-3	Install park (as per drawing), corrugated sheet amberalla over steel coloumns 4" and girder of angle iron 2x2" for sheet fixing	Foreign Language	Foreign Language	as per drawing	SM	Foreign Language	216	36	7776	Foreign Language	

BOQ of AMARAH Prison-work site works


		Foreign Language					
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
3-4	Install a new watch tower, construct with cement mortar and bricks with R.C.C ceiling (3.5x5.5) with R.C.C stair (6m) height, acc. To drawing.			Each	4	5000	20' 000
3-5	Repair the existing watch tower including rising the elevation up to total height 5 meter then construct the watch tower room as per item 3-4and the attached drawing						
SUBTOTAL							36 926
4 - ELECTRICAL SYSTEMS							
4-1	Install new telephone cable			LM	800	1	800
4-2	Install new telephone jack			Each	11	2	22
4-3	Install new control room consist of (4) control panales (1) for main supply and (3) to control buildings and perimeter wall and exterior light, with earth system connection as per drawings.			Each	1	2000	2 000
4-4	Install new mains transformer		630 KVA	Each	1	3000	3 000
4-5	Install new mains cabling		3x150+75	LM	15	40	600
4-6	Install new electrical generator with changeover switch		500 KVA	Each	1	45000	45 000
4-7	Install new fuel tank for generator		5000 lit.	Each	1	3000	3 000
4-8	Install new exterior security lighting, sodium type with transformer		400 watt	Each	25	130	3250
4-9	Installing electrical bell for the four conrner for perimeter wall and 12 control points by guard points and management rooms.		big type	Each	5	25	125
4-10	Install a new power supply line using steel coloumn of height (9 m) and standard alminume wires and size a's required (4-line).			LM	200	30	6000

BOQ of AMARAH Prison-work site works

		Foreign Language									
Item	Description	Foreign Language		Arabic Description		SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
		Foreign Language	Arabic Description	Foreign Language	Arabic Description						
4-11	Supply and install telephone exchange with all accessories, with connecting wires underground from feeder to exchange room and to buildings and to watching tower.					Each	Foreign Language	1	2500	2500	
	SUBTOTAL								66		
5 - MECHANICAL SYSTEMS											
Item	Description	Foreign Language	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	Foreign Language	Foreign Language
5-1	Install steel structure for water tanks of capacity 60 m³			as per drawing	Each		1	25000	25000		
5-2	Supply and install electrical water pump (3-phase)			3 H P	Each		2	800	1600		
	SUBTOTAL								26600		
6 - SANITARY AND WATER SYSTEMS											
Item	Description	Foreign Language	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	Foreign Language	Foreign Language
6-1	Install new water piping (high pressure plastic type)			2" & 4"	LM		1000	6	6000		
6-2	Install new main shut-off valve			4"	Each		2	10	20		
6-3	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint				LM		10	20	200		
	SUBTOTAL								6220		
7 - OTHER ITEMS											
Item	Description	Foreign Language	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	Foreign Language	Foreign Language
7-1	Provide armed security personnel 24 hours per day during the entire duration of the contract				Person		2	75	150		
	SUBTOTAL								150		

		Foreign Language							
3-5	Clean and repair existing septic tanks (to include new locking hatch covers)			Each					
3-6	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	x3x2 m,	Each						
3-7	Install new porcelain sink with chrome mixer and shut-off valves		Each						
3-8	Install new water piping (high pressure plastic type)	2 & 4"	XLM	1000					
3-9	Install new main shut-off valve	2 and 4"	Each	2					
3-10	Install backflow prevention valve		Each						
3-11	Install new galvanized water tanks		Each						
3-12	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover	50 x 50 x 0) cm	Each						
3-13	Installing chrome tap 1/2" dia. (western blade), all necessary galvanized water pipes 1/2" dia. Outside the wail with all	12 inch	Each						
3-14	Supply and install concrete latrine big type		Each						
3-15	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint		XLM	10					
	SUBTOTAL								

D - OTHER ITEMS		Foreign Language						
NO	DESCRIPTION	ARABIC - DESCRIPTION	SIZE	UNIT		QUANTITY	UNIT PRICE (IQD)	ITEM COST (IQD)
10-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language		Person		2	7	



PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No 5 and 9

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:


BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	
1	Sitework		812	
2	Floor Systems		2000	
3	Wall & Ceiling Systems		4162	
4	Roof Systems		2270	
5	Doors and Windows		1911.45	
6	Electrical Systems		3559	
7	Mechanical Systems		365	
8	Sanitary & Water Systems		2273	
9	/Other Items		150	
	TOTAL	Foreign Language	17502.45	

Foreign Language



Foreign Language



BOQ of Prison-building no.5 and 9

1 - SITEWORK		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
1-1	Remove and dispose off site all trash and debris	Foreign Language		over all	1	150	150
1-2	Demolish unsafe structures and dispose of all debris	Foreign Language		over all	1	150	150
1-3	Replace concrete pavements or walkways	Foreign Language		SM	64	8	512
	SUBTOTAL	Foreign Language					812
2 - FLOOR SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)	Foreign Language	30x30cm	SM	200	10	2000
	SUBTOTAL	Foreign Language					2000
3 - WALL & CEILING SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required	Foreign Language		SM	300	3.5	1050
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum	Foreign Language		SM	500	1.25	625
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint	Foreign Language		SM	175	2	350
3-4	Demolish unsound walls / ceilings and dispose of all debris	Foreign Language		SM	36	2	72

BOQ of Prison-building no.5 and 9

			as per drawing	SM	Foreign Language					
3-5	Build new masonry wall with mortar plaster finish (thick 12, 24 cm according to work requirements)									480
3-6	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement			SM		250	3.5	875		
3-7	remove the damaged plaster and plastering with cement and sand mortar (fair face)			SM		175	3	525		
3-8	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement.			SM		16	10	160		
3-9	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction	0.5X1.2 m	LM			5	5	25		
SUBTOTAL										4162

4I - ROOF SYSTEMS		Foreign Language	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Unit	Foreign Language	Foreign Language	Foreign Language	Total	Foreign Language
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement			H=50cm, w =24cm	SM			70	16	1120	
4-2	Install new downspout plastic 4 inch with all requirements				LM			20	8	160	
4-3	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.				SM			220	4.5	990	
SUBTOTAL										2270	

BOQ of Prison-building no.5 and 9

5 - DOORS & WINDOWS		Arabic Description		SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	Foreign Language	Design Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3 D4,D5)	Foreign Language	Foreign Language	D1	SM	15.36	45	691.2
				D2	SM	2.10	45	94.5
				D3	SM	6.30	45	283.5
				D4	SM	4.50	45	202.5
				D5	SM	3.15	45	141.75
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance	Foreign Language	Foreign Language	W1,W2, W3	SM	7.56	50	378.0
5-3	Close the holes using bricks and cement mortar				SM	12	10	120
SUBTOTAL								1911.45

- ELECTRICAL SYSTEMS		Arabic Description		SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	Foreign Language	Design Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
6-1	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.	Foreign Language	Foreign Language	overall		1	1000	1000
6-2	Install new electrical outlet complete with wire (Volex type).			13,15,20 Amp.	Each	10	3	70
6-3	Install new wall switchcomplete with all wire				Each	12	2	24
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)				Each	24	12	288

BOQ of Prison-building no.5 and 9

		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			Each		7	35		245
6-6	Install new telephone cable			LM		200	1		200
6-7	install new telephone jack			Each		1	2		2
6-8	install new control panel consist of main switch (250 A), circuits, fuses, eath system connection as per drawings.			Each		1	200		200
6-9	Install new circuit breakers.			3-phase 18 Lines	Each	1	250		250
	Install new mains cabling from control room to buildings.			4x25 mm	LM	110	10 -		1100
6-11	Installing electrical bell			big type	Each	1	30		30
6-12	Install main alarm switch in guard room and conectting with main alarm system.				Each	1	150		150
SUBTOTAL									3559

7 - MECHANICAL SYSTEMS		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Quantity	U.Price	Total	Foreign Language
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each	7	35	245	
7-2	Install air coolers (4000 cubic meter/hr)				Each			120	120
SUBTOTAL									365

8 - SANITARY AND WATER SYSTEMS		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Quantity	U.Price	Total	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank				Each	1	30	30	
8-2	Test and clean sanitary drain pipes				over all	1	100	100	
8-3	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC				LM	30	6	180	

BOQ of Prison-building no.5 and 9

Item	Description		Foreign Language	Each	Foreign Language	1	150	150
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)			4x3x2 m,	Each	1	450	450
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)					7	35	245
8-6	Install new porcelain sink with chrome mixer and shut-off valves					70	3	210
8-7	Install new water piping (galvanized steel)			3/4, 1/2, 1 inch	LM	1	10	10
8-8	Install new main shut-off valve			1 inch	Each			
8-9	Building brick (24cm) manholes, plastering them from inside, casting the concrete floor, providing top cover			(50 x 50 x 50) cm	Each	10	20	200
8-10	Installing chrome tap 112" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all			1/2 inch	Each	8	6	48
8-11	Supply and install concrete latrine big type					6	20	120
8-12	Build water fountain (2m high and 50cm width) with plastering and painting 2 layers of oil paint				LM	6	5	30
8-13	Install new plastic shawer with chrome mixer.				Each	5	40	200
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.			60 gallon	Each	2	150	300
SUBTOTAL								2273

Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Quantity	U.Price	Total	Foreign Language
									Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract				Person	2	75	150	
	SUBTOTAL								

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 4 (Administration Building)

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	
1	Sitework		1832	
2	Floor Systems		4800	
3	Wall & Ceiling Systems		12550	
4	Roof Systems		2910	
5	Doors and Windows		5228	
6	Electrical Systems		4800	
7	Mechanical Systems		6160	
8	Sanitary & Water Systems		3080	3045
9	Other Items		150	
	TOTAL	Foreign Language	41510	41475

Foreign Language



Foreign Language

H Prison-b

(Administrative)

1 - SITWORK		Arabic Description	SIZE Foreign Language	Unit	Foreign Language	quantity/ الكمية	U.Price Foreign Language	Total Foreign Language	NOTE
Item	Description								
1-1	Demolish unsafe structures and dispose of all debris	Foreign Language	over all	SM	Foreign Language	1	150	150	
1-3	Replace concrete pavements or walkways					75	6	450	
1-2	Install coloured tiles for the yard infront of building		22x7 m	SM		154	8	1232	
SUBTOTAL								1832	
2 - FLOOR SYSTEMS		Arabic Description	SIZE Foreign Language	Unit	Foreign Language	quantity/ الكمية	U.Price Foreign Language	Total Foreign Language	NOTE
Item	Description								
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)	Foreign Language	30x30cm	SM	Foreign Language	440	10	4400	
2-2	Install a new hand rail for stair.					as per drawing	LM	20	20
SUBTOTAL								4800	
3 - WALL & CEILING SYSTEMS		Arabic Description	SIZE Foreign Language	Unit	الوحدة	quantity/ الكمية	U.Price Foreign Language	Total Foreign Language	NOTE
Item	Description								
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required	Foreign Language	SM	² م	Foreign Language	1,600	3.5	5600	
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum.					2,000	1.25	2500	

BOQ of AMARAH Prison-building no.4 (Administration)

		Foreign Language							
Item	Description	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
3-3	Prepare wall or ceiling surface, apply 1 coat primersealer and 2 coats oil based paint			SM	Foreign Language	400	2	800	
3-4	Demolish unsound walls / ceilings and dispose of all debris			SM	Foreign Language	25	1	25	
3-5	Build new masonry wall with mortar/plaster finish for toilet partitions		thick. 24 cm	SM	Foreign Language	20	10	200	
3-6	Remove damaged ceramic tile wall covering and install new tiles, On cement and sand morter with filling joints with white cement.			SM.	Foreign Language	150	10	1500	
3-7	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,			SM	Foreign Language	550	3.5	1925	
SUBTOTAL								12550	
I - ROOF SYSTEMS									
Item	Description	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement			SM	Foreign Language	75	16	1200	
4-2	Install new downspout plastic 4 inch high pressure with all requirements		4 inch	LM	Foreign Language	90	8	720	
4-3	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust			SM	Foreign Language	220	4.5	990	
SUBTOTAL								2910	

BOQ of AMARAH Prison-building no.4 (Administration)

Item	Description	Arabic Description	SIZE Foreign Language	Unit	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
5-1	Install new wooden hollow-core door	Foreign Language		Each	40	35	1400	
5-2	Install new steel door			SM	10	30	300	
5-3	Install oversized metal door		2 1x1.5m	SM	6.3	60	378	
5-4	Prepare rough opening in wall and install new window frame and glass		as per drawing	SM	60	50	3000	
5-5	Install new mesh screen			SM	60	2.5	150	
SUBTOTAL							5228	
- ELECTRICAL SYSTEMS								
Item	Description	Arabic Description	SIZE Foreign Language	Unit	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
6-1	Install new wall-mounted electrical wiring by using wires which section area are appropriate to every electrical component, samples should be introduce to supervisor engineer.	Foreign Language	3x6, 2x2.5, 2x1.5 mm	over all	1	960	960	
6-2	Install new electrical outlet complete with wire (Volex type).	Foreign Language		Each	30	7	210	
6-3	Install new wall switch complete with all wire			double buttons	32	2	64	
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)			Each	64	12	768	

SOUQ AL AMARAH Prison-Building no.4 (Administration)

Foreign Language

Item	Description	Unit	Quantity	U.Price	Total
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.	Each	16	35	560
6-6	Install new telephone cable	LM	100	1	100
6-7	Install new telephone jack	Each	14	2	28
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.	Each	1	200	200
6-9	Install new circuit breakers.	3-phase 18 Lines	4	300	1200
6-10	Install new mains cabling under ground (soil), according to conditions.	3x25 mm	60	10	600
6-11	Installing electrical bell	small type	12	5	60
6-12	Install main alarm switch in guard room and connecting with main alarm system.	Each	1	50	50
SUBTOTAL				4 800	

- MECHANICAL SYSTEMS		Arabic Description	SIZE	Unit'	quantity	U.Price	Total	NOTE
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
7-1	Install new window air conditioning unit cooling/heating type, saudi arabic made, with electrical connection and steel box and all accessories	Foreign Language		Each	14	425	5950	
7-2	Installing the exhaust fan 12 inch with the frame and iron cage Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language	12 inch	Each	6	35	210	
SUBTOTAL		6 160						

BUDQ OF AMARAH Prison-building no.4 (Administration)

8 - SANITARY AND WATER SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank			Each	8	30	240	
				over all	1	100	100	
			4, 6 inch	LM	35	5	175	
				Each	1	150	150	
			4x3x2 m,	Each	1	450	450	
8-6	Install new porcelain sink with chrome mixer and shut-off valves			Each	6	35	210	
8-7	Install new water piping (galvanized steel)		3/4, 1 1/2, 1 inch	LM	70	3	210	
8-8	Install new main shut-off valve		1 inch	Each	1	10	10	
8-9	Building brick' (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		(50 x 50 x 50) cm	Each	5	20	100	
8-10	Installing chrome tap 1/2" dia (western made). all necessary galvanized water pipes 1/2" dia Outside the wall with all		1/2 inch	Each	10	6	60	
8-11	Install a new water cooler (2 tap type), Turkey made (Igor mark) with connection and all requirement			Each	2	400	800	
8-12	Install new plastic shower with chrome mixer			Each	6	40	240	
8-13	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection		60 gallor	Each	2	150	300	
SUBTOTAL							3080	

BOQ of AMARAH Prison-building no.4 (Administration)

Department:

9 - OTHER ITEMS		Foreign Language					quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Foreign Language	Foreign Language	Foreign Language	
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language			Person	Foreign Language	2	75	150	
SUBTOTAL		المجموع					150			

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON-summary

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME: MOHAMMAD K. MIZED

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER: 710608131628

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language
1	Sitework (include construct service building,kitchen,reception,park,watching towers,gen.,etc....)		350928
2	Building No. 1	1	50609
3	Building No. 2	2	17155.35
4	Building No. 3	3	17155.35
5	Building No. 4	4	41 510
6	Building No. 5	5	17 502.45
7	Building No. 6	6	32 439.5
8	Building No. 7	7	16 694.25
9	Building No. 8	8	18 853.75
10	Building No. 9	9	17 502.45
11	Building No. 10	10	32 439.5
12	Building No. 11	11	18 853.75
13	Building No. 12	12	16 624.25
	GRAND TOTAL PRICE	Foreign Language	648 753.1 648 263

350968
✓ ✓

41-75
✓
32431.75
✓
17174.25
✓
17502.45
✓
32431.75
✓

32431.75
✓
18853.75
✓
16624.25
✓

BOQ of AMARAH Prison-work site works

1 - PERIMETER SECURITY

Item	Description	Foreign Language	Arabic Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	
									Foreign Language	Foreign Language
1-1	Demolishing of the damaged parts of the old perimeter wall, Construct new perimeter wall (36 cm wide, 4m high) from bricks, making pillar for each 3 meters, laying of insulation layer, plastering with cement and making insulation layer 36 cm wide, thick 10-cm, using sulphate resistance cement and build wall cover (40 cm wide, thick 10 cm), (width of foundation 1.10 m), rendering with white cemerit with rainforment steel bars for			as per drawing.	LM		800	130	104000	
1-2	New perimeter fence, steel columns (4" dia. 4m height) with mesh of chain link with 6 strain wire with razor wire.				LM		900	20	18000	
	Construct a new perimeter wall with bricks and cement mortar with plastering for one face(height 2m) and razor wire fixed with angle iron.						350	35	12250	
1-4	Install new entry/exit gate with R.C.C frame (type 1)			4x4 m as per drawing	Each		2	2500	5000	
1-5	Prepare surface and paint existing gates or fences with 1 coat primer and 2 coats oil paint				SM		120	3	360	
1-6	Prepare surface and paint existing perimeter wall with 2 coats water based paint (pentalite)				SM		4,000	2	8000	
1-7	Install new entry/exit gate with R.C C frame (type 2)			3x5 m as per drawing	SM		2	200	400	
1-8	Install new entry/exit gate with R.C.C frame (type 3)			2x3 m as per drawing	SM		8	100	800	
SUBTOTAL									148810 #	

BOQ of AMARAH Prison-work site works

2 - SITEWORK		Foreign Language								
Item	Description	Foreign Language	Arabic Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
2-1	Remove and dispose off site all trash and debris				SM		40,000	0.1	4000	
2-2	Demolish unsafe structures and dispose of all debris				over all		1	5000	5000	
2-3	Grading and levelling of ground (to include removing protruding objects from ground) And Levelling of area around the building using clean soil				SM		22,800	0.5	11400	
2-4	Install asphalt pavements or walkways (pavement of stabilizer 8 cm and binder 6 cm for R2) within take coat				SM		2,000	4	8000	
2-5	Construct a new service building (no. 23,24,12).			as per drawing	SM		255	130	33150	
2-6	Construct a building for control room.			as per drawing 3x4 m	SM		12	130	1560	
SUBTOTAL									63110 \$	
3 - FLOOR SYSTEMS		Foreign Language								
Item	Description	Foreign Language	Arabic Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
3-1	Install new reinforced concrete floor slab			50x15 m	SM		750	15	11250	
3-2	Install new sub-base material with spreading and compacting				CM		600	6	3600	
3-3	Install park (as per drawing) , corrugated sheet amberalla over steel coloumns 4" and guirder of angle iron 2x2" for sheet fixing.			as per drawing	SM		216	60	12960	

BOQ of AMARAH Prison-work site works

		Foreign Language							
		Each	Foreign Language	4	4500	18000			
I-4	Install a new watch tower, construct with cement mortar and bricks with R.C.C ceiling (3.5x5.5) with R.C.C stair (6m) height, acc To drawing								
3-5	Repair the existing watch tower including rising the elevation up to total height 5 meter then construct the watch tower room as per item 3-4and the attached drawing.							2500 2500	
SUBTOTAL						48310			
4 - ELECTRICAL SYSTEMS		Foreign Language							
Item	Description	Foreign Language	Arabic Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total
4-1	Install new telephone cable							800	1 900
4-2	Install new telephone jack							11	2 22
4-3	Install new control room consist of (4) control panales (1) for main supply and (3) to control buildings and perimeter wall and exterior tight, with earth system connection as per drawings.							1 3000	3000
4-4	Install new mains transformer			630 KVA	Each			1 5000	5000
4-5	Install new mains cabling			3x150+75	LM			15 30	450
4-6	Install new electrical generator with changeover switch			500 KVA	Each			1 30000	30000
4-7	Install new fuel tank for generator			5000 lit	Each			1 2000	2000
4-8	Install new exterior security lighting, sodium type with transformer			400 watt	Each			25 200	5000
4-9	Installing electrical bell for the four conrner for perimeter wall and 12 control points by guard points and management rooms			big type	Each			5 500	2500
4-10	Install a new power supply line using steel coloumn of height (9 m) and standard aliminurne wires and size as required (4-line)							200 5	1000


BOQ of AMARAH Prison-work site works

4-11	Supply and install telephone exchange with all accessories, with connecting wires underground from feeder to exchange room and to buildings and to watching tower.	Foreign Language			Each	Foreign Language		Foreign Language		9000	9000
	SUBTOTAL										58772 \$
5. MECHANICAL SYSTEMS		Foreign Language		Arabic Description	SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
Item	Description	Foreign Language		Arabic Description	SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
5-1	Install steel structure for water tanks of capacity 60 m ³ .	Foreign Language		as per drawing	Each		1	25000	25000	Foreign Language	
5-2	Supply and install electrical water pump (3-phase)	Foreign Language		3 H.P	Each		2	2500	5000	Foreign Language	
	SUBTOTAL								30000 \$	Foreign Language	
6- SANITARY AND WATER SYSTEMS		Foreign Language		Arabic Description	SIZE / الأبعاد	Unit	Quantity	U.Price	Total	Foreign Language	
Item	Description	Foreign Language		Arabic Description	SIZE / الأبعاد	Unit	Quantity	U.Price	Total	Foreign Language	
6-1	Install new water piping (high pressure plastic type)	Foreign Language			2" & 4"	LM	1000	4	4000	Foreign Language	
6-2	Install new main shut-off valve	Foreign Language			4"	Each	2	34	70	Foreign Language	
6-3	Build water fountain (1 2m hight and 50cm width) with plastering and painting 2 layers of oil paint	Foreign Language			LM		10	20	200	Foreign Language	
	SUBTOTAL								4270 \$	Foreign Language	
7 - OTHER ITEMS		Foreign Language		Arabic Description	SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
Item	Description	Foreign Language		Arabic Description	SIZE	Unit	Quantity	U.Price	Total	Foreign Language	
7-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language			Person		2	100	1200	Foreign Language	
	SUBTOTAL								1200 \$	Foreign Language	

9-5	Clean and repair existing septic tanks (to include new locking hatch covers)	Foreign Language		Each		350 350
9-6	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)		4x3x2 m,	Each		1300 1300
9-7	Install new porcelain sink with crome mixer and shut-off valves			Each		100 100
9-8	Install new water piping (high pressure plastic type)		2 & 4"	LM 1000	✓	3 3000
9-9	Install new main shut-off valve		2 and 4"	Each 2	✓	10 20
9-10	Install backflow prevention valve			Each		15 15
9-11	Install new galvanized water tanks			Each		200 3-00
9-12	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		(50 x 50 x 50) cm	Each		15 15
9-13	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all		1/2 inch	Each		70 70
9-14	Supply and install concrete latrine big type			Each		20 20
9-15	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint			LM 10	✓	20 200
	SUBTOTAL					5290\$

10 - OTHER ITEMS		Foreign Language					
NO	DESCRIPTION	ARABIC - DESCRIPTION	SIZE	UNIT	QUANTITY	UNIT PRICE (IQD)	ITEM COST (IQD)
10-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language		Person	2	100	1200





PROJECT BID SHEET

Foreign Language

PROJECT INFORMATION:
PROJECT TITLE: AMARAH PRISON-summary

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)
CONTRACTORS NAME:
CONTRACTOR'S ADDRESS:
CONTRACTOR'S PHONE NUMBER:
DATE PREPARED:
BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language
1	Sitework (include construct service building,kitchen,reception,park,watching towers,gen.,etc....)		
2	Building No. 1	34 - 2	38 40
3	Building No. 2	2 - 3 - 7 - 56	25349.15
4	Building No. 3	25379.56	25349.5
5	Building No. 4	11 - 2 - 7	- - - -
6	Building No. 5	18 30 - 7	- - - -
7	Building No. 6	13205.5	17, - - -
8	Building No. 7	18 837	18
9	Building No. 8	38 247.5	37 12
10	Building No. 9	18 300.3	17, - -
11	Building No. 10	18 255.5	17,553.5
12	Building No. 11	38 247.5	37 12 -
13	Building No. 12	31 110	- - 56
	GRAND TOTAL PRICE	المجموع الكلي	675505.22
			5254 -

PROJECT BID SHEET			
PROJECT INFORMATION:			
PROJECT TITLE: AMARAH PRISON- Building No. 5 and 9			
CITY/VILLAGE: AL-AMARAH			
CONTRACTOR INFORMATION (To be completed by the Contractor)			
CONTRACTOR'S NAME:			
CONTRACTOR'S ADDRESS:			
CONTRACTOR'S PHONE NUMBER:			
DATE PREPARED:			
BID ITEMS (To be completed by the Contractor)			
	SUMMARY	Foreign Language	Foreign Language
1	Sitework		2220
2	(Floor Systems		400
3	Wall & Ceiling Systems		2590
4	/Roof Systems		620
5	Doors and Windows		1818.3
6	Electrical Systems		3702
7	Mechanical Systems		▲
8	Sanitary & Water Systems		1180
9	Other Items		600
	TOTAL	Foreign Language	18300.3

BOQ of Prison-building no.5 and 9

1 - SITEWORK		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
1-1	Remove and dispose off site all trash and debris	Foreign Language		over all	1	3400	3400
1-2	Demolish unsafe structures and dispose of all debris	Foreign Language		over all	1	3500	3500
1-3	Replace concrete pavements or walkways	Foreign Language		SM	64	5	320
SUBTOTAL		Foreign Language				2220	2220
2 - FLOOR SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)	Foreign Language	30x30cm	SM	200	2	400
SUBTOTAL		Foreign Language				400	400
3 - WALL & CEILING SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required	Foreign Language		SM	300	2	600
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum.	Foreign Language		SM	500	1	500
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint	Foreign Language		SM	175	1	175
3-4	Demolish unsound walls / ceilings and dispose of all debris	Foreign Language		SM	36	2	72

of Prison-building no.5 and 9

		Foreign Language						
Item	Description	Foreign Language	as per drawing	SM	Foreign Language	48	5	240
3-5	Build new masonry wall with mortariplaster finish (thick, 12 24 cm according to work requirements)			SM				
3-6	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement			SM		250	2	500
	remove the damaged plaster and plastering with cement and sand mortar (fair face)			SM		175	2	350
3-8	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement			SM		16	8	128
3-9	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction	0.5X1.2 m	LM			5	5	25
SUBTOTAL		Foreign Language						2590

4 - ROOF SYSTEMS		Foreign Language								
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
4-1	Repair parapet walls fascia or eaves with rebuilding the damaged parts and plastering for two faces with cement	Foreign Language	H=50cm, w =24cm	SM			70	5	350	
4-2	Install new downspout plastic 4 inch with all requirements.			LM			20	2.5	50	
4-3	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust	Foreign Language		SM			220	1	220	
SUBTOTAL		Foreign Language							620	Foreign Language

BOQ of Prison-buiiding no.5 and 9

- DOORS & WINDOWS		Foreign Language									
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language		
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1 or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)			D1	SM		15.36	30	460.8		
				D2	SM		2.10	30	63		
				D3	SM		6.30	30	189		
				D4	SM		4.50	30	135		
				D5	SM		3.15	30	94.5		
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalmen a against removing, a sample should be provided before executing above works to get final acceptance.			W1,W2, W3	SM		7.56	10	75.6		
					SM		12	10	120		
SUBTOTAL								1818.3			
6 - ELECTRICAL SYSTEMS		Foreign Language									
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language		
6-1	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.				overall		1	2000	2000		
6-2	Install new electrical outlet complete with wire (Volex type).			13,15,20 Amp.	Each		10	10			
6-3	Install new wall switchcomplete with all wire				Each		12	3	36		
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)				Each		24	10	240		

BOQ of Prison-building no.5 and 9

Foreign Language						
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			-	Each	7
6-6	Install new telephone cable			LM		200
6-7	Install new telephone jack			Each		1
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.			Each		1
6-9	Install new circuit breakers.			3-phase 18 Lines	Each	1
6-10	Install new mains cabling from control room to buildings.			4x25 mm	LM	110
6-11	Installing electrical bell			big type	Each	1
6-12	Install main alarm switch in guard room and connecting with main alarm system.				Each	1
SUBTOTAL						3702

Foreign Language						
7 - MECHANICAL SYSTEMS						
Item	Description	Arabic Description	Foreign Language	SIZE / <i>ج&#233ز</i>	Unit	Quantity
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each	7
7-2	Install air coolers (4000 cubic meter/hr)				Each	1
SUBTOTAL						170

Foreign Language						
8 - SANITARY AND WATER SYSTEMS						
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Quantity
				Foreign Language	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank				Each	1
8-2	Test and clean sanitary drain pipes				over all	1
8-3	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC				LM	30

BOQ of Prison-building no.5 and 9

		Foreign Language			Foreign Language	1	50	50
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)							
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)		4x3x2 m,	Each		1	400	400
8-6	Install new porcelain sink with chrome mixer and shut-off valves			Each		7	25	175
8-7	Install new water piping (galvanized steel)		3/4, 1/2, 1 inch	LM		70	1.5	105
8-8	Install new main shut-off valve		1 inch	Each		1	5	5
8-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover.		(50 x 50 x 50) cm	Each		10	5	50
8-10	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all		1/2 inch	Each		8	2.5	20
8-11	Supply and install concrete latrine big type			Each		6	5	30
8-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint			LM		6	10	60
8-13	Install new plastic shawet with chrome mixer.			Each		5	10	50
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection		60 gallon	Each		2	50	100
SUBTOTAL								1180

Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract			Person	2	300	600

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 1

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language
1	Sitework		
2	Floor Systems		
3	Wall & Ceiling Systems		
4	Roof Systems		
5	Doors and Windows		
6	Electrical Systems		
7	Mechanical Systems		
8	Sanitary & Water Systems		
9	Other Items		
	TOTAL		

Bill of quantity for building No.1 (2 floors)

1 - SITWORK		Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	NOTE
1-1	Remove and dispose off site all trash and debris	Foreign Language	over all	SM	1	500	500	
	Demolish unsafe structures and dispose of all debris				1	1000	1000	
1-3	Replace concrete pavements or walkways				100	10	1000	
SUBTOTAL							2500	
2 - FLOOR SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE
Item	Description							
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)				30x30cm	SM	200	10
2-2	construct new additional part (toilete)with main building starting from: foundation+walls+ceiling+plastering+ roofing.....etc.				85	SM	50	4250
2-3	Install a new hand rail for stair.			as per drawing	1 M		30	10
SUBTOTAL								6550 \$
3 - WALL & CEILING SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE
Item	Description							
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required				1,500	3.5	5250	
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum				2,200	1.5	3300	

Bill of quantity for building No.1 (2 floors)

		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
		SM	SM	SM	SM	0.5X1.2 m	LM	SM	SM	3 - 5	3 - 5	1	1000
3-3	Prepare wall or ceiling surface. apply 1 coat primer/sealer and 2 coats oil based paint											1	1000
3-4	Build new masonry wall with mortar/plaster finish for toilet partitions									10	2000		
4-7	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement for outer faces.									3 - 5	1400		
3-5	remove the damaged plaster and plastering with cement and sand mortar (fair face) for toilet									3 - 5	1050		
3-6	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction									20	400		
3-7	Install a new ceiling (I-beam with bricks and 5 cm thick. Of concrete over									20	400		
SUBTOTAL										14 800 \$			
- ROOF SYSTEMS													
Item	Description	Arabic Description		Foreign Language	SIZE	Unit	Foreign Language	quantity/	U.Price	Foreign Language	Total	Foreign Language	NOTE
4-1	Install new downspout plastic 4 inch with all requirements					LM		30	2		60		
4-2	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust					SM		450	3		1350		
SUBTOTAL								1410 \$					

5 - DOORS & WINDOWS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total	NOTE	
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	NOTE	
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1 or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch) and as per enclosed drawings of doors (D1,D2,D3,D4,D5)	Foreign Language	D1 D2 D3 D4 D5	SM	61.5 17.0 25.0 10.0 6.5	5 5 5 5	307.5 85 125 50 32.5		
5-2	frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance	Foreign Language	W1,W2 W3	SM	22	10	220		
SUBTOTAL							820 \$		
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	NOTE	
6-1	install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum	Foreign Language	over all		1	2000	2000		
			13,15,20 Amp.	Each	12	8	96		
6-2	Install new electrical outlet complete with wire (Volex type)	Foreign Language		Each	20	3	60		
6-3	Install new wall switchcomplete with all wire, single or double button as required	Foreign Language							
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)	Foreign Language		Each	80	10	800		

Bill of quantity for building No.1 (2 floors)

		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
		Each	Each	Each	LM	20	1.5	300	5Q	0.5	250	500	100
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires												
6-6	Install new telephone cable (single pair)												
6-7	Install new telephone jack												
6-9	Install new control panel consist of main switch (250A) circuits, fuses eath system connection as per drawings												
6-10	Install new circuit breakers												
	Install new mains cabling from control room to buildings												
6-12	Installing electrical bell												
6-13	Install main alarm switch in guard room and conectting with main alarm system												
SUBTOTAL													4927 \$
7 - MECHANICAL SYSTEMS													
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Foreign Language	Foreign Language	Total Foreign Language	NOTE	
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each		20	10			200		
7-2	Install air coolers (4000 cubic meter/hr)				Each		2	75			150		
SUBTOTAL											350		
350													

Bill of quantity for building No.1 (2 floors)

SANITARY AND WATER SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank			Each	2	5	10	
8-2	Test and clean sanitary drain pipes			Each	1	20	20	
8-3	Install new sanitary drain pipes .plastictype, high pressure (10 bar) PVC			LM	70	2	140	
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)			Each	2	20	40	
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	4x3x2 m,	Each		2	100	200	
8-6	Install new porcelain sink with crome mixer and shut-off valves			Each	18	25	450	
8-7	Install new water piping (galvanized steel)	3/4, 1/2, 1 inch	LM		100	1.5	150	
8-8	Install new main shut-off valve	1 inch	Each		1	20	20	
8-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover	(50 x 50 x 50) cm	Each		10	5	50	
8-10	Installing chrome tap 1/2" dia. (western made) , all necessary galvanized water pipes 1/2" dia. Outside the wall with all	1/2 inch	Each		26	2.5	65	
8-11	Supply and install conrete latrine big type			Each		24	5	120
8-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint		LM		12	10	120	
8-13	install new shawer with mixer.			Each		26	10	260
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.	60 gallon	Each		6	50	300	
SUBTOTAL							1945 \$	

Bill of quantity for building No.1 (2 floors)

9 - OTHER ITEMS													
item	Description	Arabic Description		SIZE	Unit	quantity/	U.Price	Total	NOTE				
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract				Person	2	3 00	600					
	SUBTOTAL							600 \$					

1

2

3

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 2 and 3

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language
1	Sitework	11750	11750
2	Floor Systems	890	
3	Wall & Ceiling Systems	5185	
4	Roof Systems	1202	
5	Doors and Windows	1571.15	
6	Electrical Systems	3364	
7	Mechanical Systems	80	
8	Sanitary & Water Systems	1252.5	1252.5
9	Other Items	600	
	TOTAL	25379.56	25379.56

Prison-building no.2 and 3

Foreign Language								
1 - SITEWORK		Arabic Description Foreign Language		SIZE Foreign Language	Unit	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
Item	Description	Arabic Description Foreign Language	Foreign Language	over all		1	54 00	54 00
1-1	Remove and dispose off site all trash and debris			overall		1	55 00	55 00
1-3	Replace concrete pavements or walkways			SM		55	5	275
SUBTOTAL							1175	11750
2 - FLOOR SYSTEMS		Arabic Description Foreign Language		SIZE /جني	Unit	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
Item	Description	Arabic Description Foreign Language	Foreign Language	30x30cm	SM	170	5	850
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)							850
SUBTOTAL								
3 - WALL & CEILING SYSTEMS		Arabic Description Foreign Language		SIZE Foreign Language	Unit	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
Item	Description	Arabic Description Foreign Language	Foreign Language	SM		600	3.5	2100
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required			SM		750	1.5	1125
3-2	Prepare wall or ceiling surface, apply 1 coat primersealer and 2 coats latex (water based) paint with repairing with technical gypsum			SM		150	1	150
3-3	Prepare wall or ceiling surface, apply 1 coat primersealer and 2 coats oil based paint			SM		40	10	400
3-4	Build new masonry wall with mortarplaster finish width 24 cm			SM		200	3	600

Prison-building no.2 and 3

3-6		remove the damaged plaster and plastering with cement and sand mortar (fair face)									
3-7		Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction		0.5X12 m	LM	150	3	450			
3-8		'Install a new ceiling (I-beam with bricks and 5 cm thick .Of concrete over			SM	6	20	120			
		SUBTOTAL				12	20	240			
4 - ROOF SYSTEMS											
Item	Description	Arabic Description		SIZE	Unit	Quantity	U.Price	Total			
4-1	Install new downspout plastic 4 inch with all requirements				LM	36.	2	72			
4-2	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.				SM	31	20	620			
4-3	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust				SM	170-	3	510			
		SUBTOTAL						1202			
5 - DOORS & WINDOWS											
Item	Description	Arabic Description		SIZE	Unit	Quantity	U.Price	Total			
	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)			D1	SM			422-4			
				D2	SM			252			
				D3	SM			189			
				D4	SM			135			
				D5	SM	30		94.5			

Prison-building no.2 and 3

Item	Description	Arabic Description	SIZE	Unit	Quantity		U.Price	Total
					Foreign Language	Foreign Language		
5-2	supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance.	Foreign Language	W1	SM	6.00	35	210	
			w 2	SM	1.20	35	42	
			w 3	SM	0.75	35	26.25	
5-3	Repair and close existing wall holes			SM	1000	20	200	
	SUBTOTAL						1571.15	
6 - ELECTRICAL SYSTEMS								
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total	
	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.	Foreign Language	over all		1	2000	2000	
6-2	Install new electrical outlet complete with wire (Volex type)	13,15,20 Amp.	Each		6	8	48	
6-3	Install new wall switchcomplete with all wire		Each		15	3	45	
6-4	Install new fluorescent light fixture complete with wire and starter and tube(philips type)		Each		24	10	240	
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.		Each		6	20	120	
6-6	Install new telephone cable (single pair)		LM		100	0.5	50	
6-7	Install new telephone jack		Each		1	1	1	
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, eath system connection as per drawings.		Each		1	250	250	
6-9	Install new circuit breakers.	3-phase, 18 Lines	Each		1	300	300	

Prison-building no.2 and 3

-10		Install new mains cabling from control room to buildings.			4x25	LM	Foreign Language	80	2.5	200		
-11		Installing electrical bell			big type	Each	Foreign Language	1	10	10		
-12		Install main alarm switch in guard room and connecting with main alarm system				Each	Foreign Language	1	100	100		
SUBTOTAL										3364		
- MECHANICAL SYSTEMS												
Item	Description	Arabic Description		SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language		
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each	Foreign Language	8	.10	80			
7-2	Install air coolers (4000 cubic meter/hr)				Each	Foreign Language	1	100	100			
SUBTOTAL										180		
- SANITARY AND WATER SYSTEMS												
Item	Description	Arabic Description		SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language		
8-1	Install new Eastern style toilet complete with flush tank				Each	Foreign Language	1	15	15			
8-2	Test and clean sanitary drain pipes				over all	Foreign Language	1	10	10			
8-3	Install new sanitary drain pipes .plastic type, high pressure (10 bar) PVC			4", 6"	LM	Foreign Language	30	2	180			
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)				Each	Foreign Language	1	50	50			
	Install new septic tank including casting floor			4x3x2 m.	Each	Foreign Language	1	400	400			
8-5	and plastering walls from inside (to include locking hatch covers)				Each	Foreign Language	6	25	150			
8-6	Install new porcelain sink with chrome mixer and shut-off valves				Each	Foreign Language	70	1.5	105			
8-7	Install new water piping (galvanized steel)			3/4, 1/2, 1 inch	LM	Foreign Language						

Prison-building no.2 and 3

		Foreign Language	1 inch	Each	Foreign Language	1	\$	\$
3-8	Install new main shut-off valve		(50 x 50 x 50) cm	Each		12	5	60
3-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		1/2 inch	Each		15	2.5	37.5
3-10	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all			Each		6	5	30
3-11	Supply and install concrete latrine big type			LM		6	10	60
3-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint			Each		5	10	50
3-13	Install new plastic shower with chrome mixer.		60 gallon	Each		2	50	100
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.							1252.5
SUBTOTAL								

Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
			Foreign Language				
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract		Person		2	300	600
	SUBTOTAL						600

PROJECT BID SHEET		
PROJECT INFORMATION:		
PROJECT TITLE: AMARAH PRISON- Building No. 4 (Administration Building)		
CITY/VILLAGE: AL-AMARAH		
CONTRACTOR INFORMATION (To be completed by the Contractor)		
CONTRACTOR'S NAME:		
CONTRACTOR'S ADDRESS:		
CONTRACTOR'S PHONE NUMBER:		
DATE PREPARED:		
BID ITEMS (To be completed by the Contractor)		
	SUMMARY	
1	Sitework	2415
2	Floor Systems	2400
3	Wall & Ceiling Systems	12075
4	Roof Systems	2430
5	Doors and Windows	8615
6	Electrical Systems	5364
7	Mechanical Systems	49
8	Sanitary & Water Systems	1370
9	Other Items	600
	TOTAL	40229

BOQ of AMARAH Prison-building no.4 (Administration)

- SITE WORK									
Item	Description	Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE	
1-1	Demolish unsafe structures and dispose of all debris			over all	1	500	500		
1-3	Replace concrete pavements or walkways			SM	75	5	375		
1-2	Install coloured tiles for the yard infront of building		22x7 m	SM	154	10	1540		
SUBTOTAL							2415		
- FLOOR SYSTEMS									
Item	Description	Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE	
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)		30x30cm	SM	440	5	2200		
2-2	Install a new hand rail for stair.		as per drawing	LM	20	10	200		
SUBTOTAL							2400		
- WALL & CEILING SYSTEMS									
Item	Description	Arabic Description	SIZE	Unit	quantity/	U.Price	Total	NOTE	
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required		SM		1,600	3	4800		
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum.		SM		2,000		3000		

BOQ of AMARAH Prison-building no.4 (Administration)

		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language		Foreign Language	
		SM	SM	SM	SM	SM	SM	SM	SM	SM	SM	SM	SM
3-3	Prepare wall or ceiling surface, apply 1 coat sealer and 2 coats oil based paint			400	15			600					
3-4	Demolish unsound walls / ceilings and dispose of all debris			25	5			125					
3-5	Build new masonry wall with mortar/plaster finish for toilet partitions	thick 24 cm	SM	20	20			400					
3-6	Remove damaged ceramic tile wall covering and install new tiles, On cement and sand mortar with filling joints with white cement		SM	150	10			1500					
3-7	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement.		SM	550	3			1650					
SUBTOTAL													12075
- ROOF SYSTEMS													
Item	Description	Arabic Description		SIZE	Unit	quantity	U.Price	Total	NOTE				
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.				SM	75	20	1500					
4-2	Install new downspout plastic 4 inch high pressure with all requirements.			4 inch	LM	90	3	270					
4-3	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.				SM	220	3	660					
SUBTOTAL								2430					

BOQ of AMARAH Prison-building no.4 (Administration)

*

5 - DOORS & WINDOWS		Arabic Description Foreign Language	SIZE Foreign Language	Unit Foreign Language	Foreign Language	quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
Item	Description								
5-1	Install new wooden hollow-core door	Foreign Language		Each		40	50	2000	
5-2	Install new steel door			SM		10	30	300	
5-3	Instal oversized metal door		2.1x1.5m	SM		6.3	50	315	
5-4	Prepare rough opening in wall and install new window frame and glass		as per drawing	SM		60	50	3000	
5-5	Install new mesh screen			SM		60	5	300	
SUBTOTAL							- 0	8615	
6 - ELECTRICAL SYSTEMS		Arabic Description Foreign Language	SIZE Foreign Language	Unit Foreign Language	Foreign Language	quantity Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
Item	Description								
6-1	Install new wall-mounted electrical wiring by using wires which section area are appropriate to every electrical component, samples should be introduce to supervisor engineer		3x6, 2x2.5, 2x1.5 mm	over all		1	2000	2000	
6-2	Install new electrical outlet complete with wire (Volex type).			Each		30	8	240	
6-3	Install new wall switch complete with all wire		double buttons	Each		32	5	160	
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)			Each		64	5	320	

DOQ OF AMARAH Prison-building no.4 (Administration)

6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.
6-6	Install new telephone cable.
6-7	Install new telephone jack
6-8	Install new control panel consist of main switch (250 A) circuits, fuses, earth system connection as per drawings
6-9	Install new circuit breakers
6-10	Install new mains cabling under ground (soil), according to conditions.
6-11	Installing electrical bell
6-12	Install main alarm switch in guard room and connecting with main alarm system.
SUBTOTAL	

	Each	Foreign Language	16	20	320	
	LM		100	0.5	50	
	Each		14	1	14	
	Each		1	300	300	
3-phase 18 lines	Each		4	300	1200	
3x25 mm	LM		60	10	600	
small type	Each		12	5	60	
	Each		1	100	100	
					5364	

7 - MECHANICAL SYSTEMS


Item	Description	Arabic Description	SIZE Foreign Language	Unit	Quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language	NOTE
7-1	Install new window air conditioning unit cooling/heating type, saudi arabic made, with electrical connection and steel box and all accessories.	Foreign Language		Each	14	350	4900	
7-2	Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language	12 inch	Each	6	10	60	
SUBTOTAL							4960	

BUQ OF AMARAH Prison-building no.4 (Administration)

8 - SANITARY AND WATER SYSTEMS		Arabic Description	SIZE	Unit	quantity	U.Price	Total	NOTE
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank			Each	8	5	40	
8-2	Test and clean sanitary drain pipes			over all	1	5	5	
8-3	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC		4, 6 inch	LM	35	3	105	
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)			Each	1	50	50	
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)		4x3x2 m.	Each	1	250	250	
8-6	Install new porcelain sink with crome mixer and shut-off valves			Each	6	50	300	
8-7	Install new water piping (galvanized steel)		3/4, 1/2, 1 inch	LM	70	1.5	105	
8-8	Install new main shut-off valve		1 inch	Each	1	5	5	
8-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		(50 x 50 x 50) cm	Each	5	5	25	
8-10	Installing chrome tap 1/2" dia (western made) , all necessary galvanized water pipes 1/2" dia. Outside the wall with all		1/2 inch	Each	10	2.5	25	
8-11	Install a new water cooler (2 tap type), Turkey made (Igor mark) with connection and all requirement			Each	2	150	300	
8-12	Install new plastic shawer with chrome mixer			Each	6	10	60	
8-13	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection		60 gallon	Each	2	50	100	
SUBTOTAL							1370	

BOQ of AMARAH Prison-building no.4 (Administration)

9 - OTHER ITEMS													
item	Description	Arabic Description		SIZE	Unit	quantity/	U.Price	Total	NOTE				
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract				Person	2	300	600					
	SUBTOTAL							600					



PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE, AMARAH PRISON-Building No. 6 and 10

CITY/VILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	
1	Sitework		1275	
2	Floor Systems			
3	Wall & Ceiling Systems		6550	
4	Roof Systems		1200	
5	Doors and Windows		3524.5	
6	Electrical Systems		2706	
7	Mechanical Systems		270	
8	Sanitary & Water Systems		2040	
9	Other Items		600	
	TOTAL		188055	50-5-5

BOQ of AMARAH Prison-building no.6 and 10

1 - SITEWORK		Arabic Description		SIZE Foreign Language	Unit Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
Item	Description	Arabic Description						
1-1	Remove and dispose off site all trash and debris			over all Foreign Language	SM	1	400	400
	Demolish unsafe structures and dispose of all debris					1	500	
1-3	Replace concrete pavements or walkways					75	5	
	SUBTOTAL							1225
2 - FLOOR SYSTEMS		'Arabic Description		SIZE Foreign Language	Unit Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)			30x30cm Foreign Language	SM	320	2	640
	SUBTOTAL							640
3 - WALL & CEILING SYSTEMS		Arabic Description		SIZE Foreign Language	Unit Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required			SM	SM	900	2	1800
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum					1,000	1	1000
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint					450	1	450
3-4	Build new masonry wall with mortar/plaster finish for toilet partitions.					200	5	1000
3-5	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement.				E SM	200	2	400

BOQ of AMARAH Prison-building no.6 and 10

Foreign Language

Item	Description	Arabic Description			Quantity	U.Price	Total
			SIZE	Unit			
3-6	remove the damaged plaster and plastering with cement and sand mortar (fair face)			SM	450	2	900
3-7	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction		0.5X1.2 m	LM	12	5	60
3-8	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement			SM	30	8	240
3-9	2 m cantilever by bricks and I-beam over 4" steel pipe column and beam of I-beam 7"		as per drawing	SM	52	10	520
3-10	Close the hole of ceiling dimension 6.0x3.0 m by B R C or steel bar (net) with paint 3m length			SM	18	10	180
	SUBTOTAL						6550
4 - ROOF SYSTEMS							
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement		h=50cm, w=24cm	SM	70	5	350
4-2	Install new downspout plastic 4 inch with all requirements			LM	50	2	100
4-3	Installation of a new roof Remove tiles and old dust and clean the roof Apply mastic and nylon overlaid by mud and dust			SM	375	2	750
	SUBTOTAL						1200

BOQ of AMAKAH Prison-building no.6 and 10

5 - DOORS & WINDOWS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 718 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)		D1 D2 D3 D4 D5	SM	22 17 21 4.5 3.15	30 30 30 30 30	1860 SI- 630 135 44.5
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance.		W1 W2 W3	SM	19	10	190
5-3	close the holes with brick and cement			SM	21	5	105
SUBTOTAL							3524.5
6 - ELECTRICAL SYSTEMS		Arabic Description	SIZE	Unit	Quantity	U.Price	Total
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum.		over all		1	2000	200
6-2	Install new electrical outlet complete with wire (Volex type).		13,15,20 Amp.	Each	15	8	120
6-3	Install new wall switchcomplete with all wire			Each	30	3	90
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)			Each	60	10	600

BOQ of AMARAH Prison-building no.6 and 10

		Foreign Language							
Item	Description	Unit	Foreign Language	Quantity	U.Price	Foreign Language	Total	Foreign Language	
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.	Each	Foreign Language	12	20	Foreign Language	240	Foreign Language	
6-6	Install new telephone cable	LM	Foreign Language	200	0.5	Foreign Language	100	Foreign Language	
6-7	Install new telephone jack	Each	Foreign Language	1	1	Foreign Language	1	Foreign Language	
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.	Each	Foreign Language	1	250	Foreign Language	250	Foreign Language	
6-9	Install new circuit breakers.	3-phase 18 Lines	Foreign Language	2	200	Foreign Language	400	Foreign Language	
6-10	Install new mains cabling from control room to buildings.	LM	Foreign Language	120	5	Foreign Language	600	Foreign Language	
6-11	Installing electrical bell	big type	Foreign Language	1	5	Foreign Language	5	Foreign Language	
6-12	Install alarm switch with 8 outlet in different places and install main alarm switch with alarm for the position	Each	Foreign Language	1	100	Foreign Language	100	Foreign Language	
SUBTOTAL							2706		


7 - MECHANICAL SYSTEMS		Foreign Language								Foreign Language
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
7-1	Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language	12 inch	Each	Foreign Language	17	10	170	170	Foreign Language
7-2	Install air coolers (4000 cubic meter/hr)	Foreign Language		Each	Foreign Language	1	100	100	100	Foreign Language
SUBTOTAL		270								

8 - SANITARY AND WATER SYSTEMS		Foreign Language								Foreign Language
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank	Foreign Language			Each	Foreign Language	1	10	10	10
8-2	Test and clean sanitary drain pipes	Foreign Language			over all	Foreign Language	1	10	10	10
8-3	Install new sanitary drain pipes .plastic type. high pressure (10-bar) PVC	Foreign Language	4, 6"	LM	Foreign Language	60	1	1	240	Foreign Language

BOQ of AMARAH Prison-building no.6 and 10

		Foreign Language							
Item	Description	Foreign Language	Each	Foreign Language	1	Foreign Language	50	Foreign Language	50
8-4	Clean and repair existing septic tanks (to include new locking hatch covers)								
8-5	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	4x3x2 m,	Each		2		400		800
8-6	Install new porcelain sink with chrome mixer and shut-off valves				9		25		225
8-7	Install new water piping (galvanized steel)	3/4, 1/2, 1 inch	LM		100		1.5		150
8-8	Install new main shut-off valve	1 inch	Each		1		5		5
8-9	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover	(50 x 50 x 50) cm	Each		20		5		100
8-10	Installing chrome tap 1/2" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all	1/2 inch	Each		16		2.5		40
8-11	Supply and install concrete latrine big type		Each		8		5		40
8-12	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint		LM		8		1-		80
8-13	Install new plastic shower with chrome mixer.		Each		9		10		10
8-14	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.	60 gallon	Each		4		50		200
SUBTOTAL									2040

9 - OTHER ITEMS		Foreign Language									
Item	Description	Arabic Description		Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language				Person	4	2	300	600	Foreign Language
	SUBTOTAL									600	



PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building N o . ~

ITYNILLAGE: AL-AMARAH

ONTRACTOR INFORMATION (To be completed by the Contractor)

ONTRACTOR'S NAME:

ONTRACTOR'S ADDRESS:

ONTRACTORS PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

SUMMARY			
1	Sitework	650	
2	Floor Systems	220	
3	Wall & Ceiling Systems	2950	
4	Roof Systems	1360	
5	Doors and Windows	1240.5	
6	Electrical Systems	671	
7	Mechanical Systems	180	
8	Sanitary & Water Systems	1486	
9	Other Items	600	
	TOTAL	18857.5	

Prison-building no.7

1 - SITWORK		Arabic Description	SIZE	Unit	quantity/	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign language
1-1	Remove and dispose off site all trash and debris	Foreign Language	over all	SM	1	2400	2400
1-2	Demolish unsafe structures and dispose of all debris	Foreign Language	over all	SM	1	3500	3500
1-3	Replace concrete pavements or walkways	Foreign Language	SM	50	5	250	1250
SUBTOTAL							650
- FLOOR SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign language
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)	Foreign Language	30x30cm	SM	110	2	220
SUBTOTAL							220
- WALL & CEILING SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign language
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required	Foreign Language		SM	220	2	
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum	Foreign Language		SM	400	1	400

Prison-building no. 7

Item	Description	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language
						Foreign Language	Foreign Language	Foreign Language
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint			SM	Foreign Language	150	1	150
3-4	Demolish weak walls / ceilings and dispose of all debris			SM	Foreign Language	30	2	60
3-5	Build new masonry wall with mortar/plaster finish for toilet partitions.			SM	Foreign Language	90	5	450
3-6	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,			SM	Foreign Language	200	3	600
3-7	remove the damaged plaster and plastering with cement and sand mortar (fair face)		6	SM	Foreign Language	160	3	480
3-8	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction		0.5X1.2 m	LM	Foreign Language	4	10	40
4-9	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement.			SM	Foreign Language	16	5	80
4-10	construct new ceiling and 5cm casting con thick over ceiling (for W C) and cantiliver			SM	Foreign Language	50	5	250
SUBTOTAL								2950
4I - ROOF SYSTEMS								
Item	Description	Arabic Description	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Total Foreign Language
4-1	Repair parapetwalls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.			LM	Foreign Language	56	10	560
4-2	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.			SM	Foreign Language	160	5	800
SUBTOTAL								1360

Prison-building no.7

- DOORS & WINDOWS		Arabic Description	SIZE	Unit	quantity/	J.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
5-	Supply and install internal steel doors using rigged steel bars of diameter (1 or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)	Foreign Language	D1	SM	9.60	30	288
			D2	SM	2.10	30	63
			D3	SM	8.50	30	255
			D4	SM	4.50	30	135
			D5	SM	3.15	30	94.5
5-2	Supply and install ventilation window ,double frames, glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance.	Foreign Language	W1,W2, W3	SM	10.5	10	105
5-3	Closing the wall holes with bricks and cement mortar.	Foreign Language					300
SUBTOTAL		Foreign Language					1240.5

6 - ELECTRICAL SYSTEMS		Arabic Description	SIZE	Unit	quantity/	U.Price	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language
6-1	Install new under ground electrical wiring by using old ducts of by making channal in wall, using seimens type wires and then repairing with gypsum.	Foreign Language	over all	Each	1	2000	2000
6-2	Install new [REDACTED] wall (Volex type).		13,15,20 Amp.	Each	8	8	-
	Install new wall switch complete with all wire			Each	10	3	30
6-4	Install new fluvescent light fixture complete with wire and starter and tube(phillips type)			Each	20	10	200

Prison-building no.7

		Arabic Description		SIZE	Unit	quantity/	U.Price	Total
Item	Description			Foreign Language				
6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			Each		5	20	100
6-6	Install new telephone cable (single pair)			LM		150	2	300
6-7	(Install new telephonejack			Each		1	2	2
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, eath system connection as per drawings.			Each		1	300	300
6-9	Install new circuit breakers.			3-phase 18 Lines	Each	1	250	250
	Install new mains cabling from control room to buildings.			4x25 mm	LM	125	10	1250
6-11	Installing electrical bell			big type	Each	1	25	25
6-12	Install main alarm switch in guard room and conectting with main alarm system.				Each	1	150	150
SUBTOTAL						4671		
7 - MECHANICAL SYSTEMS -								
7-1	Installing the exhaust fan 12 inch with the frame and iron cage			12 inch	Each	8	10	80
7-2	Install air coolers (4000 cubic meter/hr)				Each	1	100	100
	SUBTOTAL					180		

Prison-building no.7

8 - SANITARY AND WATER SYSTEMS		Arabic Description Foreign Language	SIZE Foreign Language	Unit	Foreign Language	quantity/ Foreign Language	U.Price Foreign Language	Foreign Language	Total
Item	Description	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	Foreign Language	
8-1	Install new Eastern style toilet complete with flush tank			Each		1	10	10	
8-2	Test and clean sanitary drain pipes			Each		1	10	10	
8-3	Install new sanitary drain pipes .plastic type, high pressure (10 bar) PVC			LM		30	3	90	
8-4	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	4x3x2 m,	Each			2	400	800	
8-5	Install new porcelain sink with crome mixer and shut-off valves			Each		6	25	150	
8-6	Install new water piping (galvanized steel)	3/4, 1/2, 1 inch	LM			50	2	100	
8-7	Install new main shut-off valve	1 inch	Each			1	5	5	
8-8	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover	(50 x 50 x 50) cm	Each			11	5	55	
8-9	Installing chrome tap 1/2" dia. (western made) , all necessary galvanized water pipes 1/2" dia. Outside the wall with all	1/2 inch	Each			12	3	36	
8-10	Supply and install concrete latrine big type		Each			4	10	40	
8-11	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint		LM			5	10	50	
8-12	Install new shower with mixer.		Each			4	10	40	
8-13	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.	60 gallon	Each			2	50	100	
SUBTOTAL									1486

Prison-building no.7

9 - OTHER ITEMS		Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	quantity	U.Price Foreign Language	Total Foreign Language
Item	Description								
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language			Person		2	300	600
	SUBTOTAL								600

⑧

2

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 8 and III

CITY/NILLAGE: AL-AMARAH

CONTRACTOR INFORMATION (To be completed by the Contractor)

CONTRACTORS NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	
1	Sitework		8650	
2	Floor Systems		1200	
3	Wall & Ceiling Systems		14320	
4	Roof Systems		2120	
5	Doors and Windows		27905	2772.5
6	Electrical Systems		6355	
7	Mechanical Systems		280	
8	Sanitary & Water Systems		2526	
9	Other Items		600	
	TOTAL	Foreign Language	38841.5	

BOQ of AMARAH Prison-building no.8 and 11

1 - SITEWORK													
Item	Description	Arabic Description		SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language			
		Foreign Language	Foreign Language							Foreign Language	Foreign Language		
1-1	Remove and dispose off site all trash and debris				overall		1	3000	3000				
	Demolish unsafe structures and dispose of all debris						1	5000	5000				
1-3	Repaire concrete pavements or walkways						65	60	650				
SUBTOTAL										8650			
2 - FLOOR SYSTEMS													
Item	Description	Arabic Description		SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language			
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)						120	60	1200				
			SUBTOTAL							1200			
3													
	gypsum plaster as required				Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language			
							500	3	1500				
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum				SM		650	2	1300				
	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint						200	3	600				
3-4	Demolish unsound walls / ceilings and dispose of all debris				SM		20	10	200				
	Build new masonry wall with mortar/plaster finish for toilet partitions						120	30	3600				

BOQ of AMARAH Prison-building no.8 and 11

3-6	remove the damaged plaster and plastering with cement and sand mortar and rendering with white cement,		SM	Foreign Language	220	10	2200		
3-7	remove the damaged plaster and plastering with cement and sand mortar (fair face)		SM	Foreign Language	200	10	2000		
3-a	Remove damaged plaster and install new tiles, On cement and sand morter with filling joints with white cement.for guard room		SM	Foreign Language	15	20	300		
3-9	Build water fountain with brick and cement 24cm thickness and plastering with cement and sand , paint with oil paint 2 layers and according to instruction	0.5X1.2 m	LM	Foreign Language	6	20	120		
3-10	Install a new ceiling (I-beam with bricks and 5 cm thick. Of concrete over.		SM	Foreign Language	50	50	2500		
SUBTOTAL							14320		
4 - ROOF SYSTEMS									
Item	Description	Arabic Description	Unit	SIZE	Quantity	U.Price	Total		
4-1	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.		SM	Foreign Language	30	10	300		
4-2	Install new downspout plastic 4 inch with all requirements.		LM	Foreign Language	32	10	320		
4-3	Installation of a new roof, Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.		SM	Foreign Language	150	10	1500		
SUBTOTAL							2120		

BOQ of AMARAH Prison-building no.8 and 11

5 - DOORS & WINDOWS		Foreign Language								
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1 or 7/8 inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors (D1,D2,D3,D4,D5)		Foreign Language	D1 D2 D3 D4 D5	SM	Foreign Language	9.0 6.3 10.5 4.5 3.15	50 50 50 50 50	450 315 525 225 157.5	Foreign Language
5-2	Supply and install ventilation window ,double frames glass width not exceed 10 cm, to include supply and install glass, security bars, painting and ensure window instalment a against removing, a sample should be provided before executing above works to get final acceptance		Foreign Language	W1,W2, W3	SM	Foreign Language	10	50	500	Foreign Language
5-3	close the holes with brick and cement		Foreign Language		SM	Foreign Language	20	30	600	Foreign Language
SUBTOTAL			Foreign Language			Foreign Language			2725.2790.5	Foreign Language

6 - ELECTRICAL SYSTEMS		Foreign Language								
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
	Install new under ground electrical wiring by using old ducts or by making channal in wall, using seimens type wires and then repairing walls with gypsum		Foreign Language	overall		Foreign Language	1	3000	3000	Foreign Language
6-2	Install new electrical outlet complete with wire (Volex type).		Foreign Language	13,15,20 Amp	Each	Foreign Language	8	10	80	Foreign Language
6-3	Install new wall switchcomplete with all wire		Foreign Language		Each	Foreign Language	14	10	140	Foreign Language
6-4	Install new fluorescent light fxture complete with wire and starter and tube(phillips type)		Foreign Language		Each	Foreign Language	28	10	280	Foreign Language

BOQ of AMARAH Prison-building no.8 and 11

6-5	Install new ceiling fan (double ball-bearing type) complete with regulator and wires		Each	5	20	100			
6-6	Install new telephone cable		LM	150	2	300			
6-7	Install new telephone jack		Each	1	5	5			
6-8	Install new control panel consist of main switch (250 A), circuits, fuses, earth system connection as per drawings.		Each	1	350	350			
6-9	Install new circuit breakers.		3-phase 18 Lines	1	350	350			
6-10	Install new mains cabling from control room to buildings.		3x25+10	LM	150	10	1500		
6-11	Installing electrical,bell		big type	Each	1	50	50		
6-12	Install main alarm switch in guard room and connecting with main alarm system.			Each	1	200	200		
SUBTOTAL									6355

7 - MECHANICAL SYSTEMS											
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language	Foreign Language
7-1	Installing the exhaust fan 12 inch with the frame and iron cage		12 inch	Each			8	10	80		
7-2	Install air coolers (4000 cubic meter/hr)			Each			1	200	200		
SUBTOTAL											280

8 - SANITARY AND WATER SYSTEMS											
item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language	Foreign Language
8-1	Install new Eastern style toilet complete with flush tank			Each			1	25	25		
8-2	Test and clean sanitary drain pipes			over all			1	50	50		
~ ~	Install new sanitary drain pipes plastic type, high pressure (10 bar) PVC			LM			30	10	300		

BOQ of AMARAH Prison-building no.8 and 11

		Foreign Language					
Item	Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total
8-4	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	4x3x2 m.	Each	Foreign Language	2	400	800
8-5	Install new porcelain sink with chrome mixer and shut-off valves		Each	Foreign Language	7	50	350
8-6	Install new water piping (galvanized steel)	3/4, 1/2, 1 inch	LM	Foreign Language	50	3	150
8-7	Install new main shut-off valve	1 inch	Each	Foreign Language	1	5	5
8-8	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover	(50 x 50 x 50) cm	Each	Foreign Language	12	10	120
8-9	Installing chrome tap 112" dia. (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all	1/2 inch	Each	Foreign Language	13	2	26
8-10	Supply and install concrete latrine big type		Each	Foreign Language	3	20	60
8-11	Build water fountain (1.2m hight and 50cm width) with plastering and painting 2 layers of oil paint		LM	Foreign Language	5	20	100
8-12	Install new plastic shawer with chrome mixer.		Each	Foreign Language	7	20	140
8-13	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.	60 gallon	Each	Foreign Language	2	200	400
SUBTOTAL							
3 - OTHER ITEMS							
Item	Description	SIZE	Unit	Foreign Language	Quantity	U.Price	Total
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Person	—	Foreign Language	2	300	600
SUBTOTAL							

PROJECT BID SHEET

PROJECT INFORMATION:

PROJECT TITLE: AMARAH PRISON- Building No. 12- Gaurds rest

CITY/VILLAGE: AL-AMARAH

CONTRACTOR'S NAME:

CONTRACTOR'S ADDRESS:

CONTRACTOR'S PHONE NUMBER:

DATE PREPARED:

BID ITEMS (To be completed by the Contractor)

	SUMMARY	Foreign Language	Foreign Language	Foreign Language
1	Sitework		2600	
2	Floor Systems		1400	
3	Wall & Ceiling Systems		11435	
4	Roof Systems		2150	
5	Doors and Windows		1242	
6	Electrical Systems		11500	
7	Mechanical Systems		1560	
8	Sanitary & Water Systems		1414	
9	Other Items		600	
	TOTAL		34401	

1 - SITWORK									
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total		
1-1	Remove and dispose off site all trash and debris	Foreign Language		over all	1	1000	1000		
1-2	Demolish unsafe structures and dispose of all debris							1000	1000
1-3	Replace concrete pavements or walkways							600	600
SUBTOTAL							2600		
2 - FLOOR SYSTEMS									
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total		
2-1	Remove and dispose damaged floor coverings and install new floor coverings(tiling with new mosaic tiles with filling the joints with white cement and polishing)	Foreign Language	30x30cm	SM	140	1-	1400		
	SUBTOTAL							1400	
3 - WALL & CEILING SYSTEMS									
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total		
3-1	Remove damaged plaster from walls or ceilings and repair with mortar and/or gypsum plaster as required	Foreign Language		SM	350	1a	3500		
3-2	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats latex (water based) paint with repairing with technical gypsum							10	3500
3-3	Prepare wall or ceiling surface, apply 1 coat primer/sealer and 2 coats oil based paint							10	1200
3-4	Build new masonry wall with mortar/p aster finish							20	1600
3-5	plastering with cement and sand mortar (fair face) for W C							10	1200

Prison-building no.12 -gauards rest

		Description					
		Arabic Description					
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
3-6	Install a new ceiling (I-beam with bricks and 5 cm thick. Of concrete over.			SM	40	20	800
3-7	Build iron fence stairs outside the building 4.5 m height fixed with concrete of interior walkway and paint with oil paint			LM	4.5	30	135
SUBTOTAL							11935
4 - ROOF SYSTEMS							
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
4-1	Install new downspout plastic 4 inch with all requirements.		Ø	LM	20	10	200
4-2	Installation of a new roof. Remove tiles and old dust and clean the roof. Apply mastic and nylon overlaid by mud and dust.			SM	145	10	1450
4-3	Repair parapet walls, fascia, or eaves, with rebuilding the damaged parts and plastering for two faces with cement.		57x6	SM	35	20	700
SUBTOTAL							2150
- DOORS & WINDOWS							
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total
5-1	Supply and install internal steel doors using rigged steel bars of diameter (1or 7/8inch) with bolts and box locks, and using double frame (3 inch) or chanal section (2x5 inch), and as per enclosed drawings of doors						
			SD1	SM	4.20	40	168
			SD2	SM	3.15	40	126
			SD3	SM	11.80	40	472
5-2	Install new wooden hollow-core door with frame and locks and all accessories		2.10x1.0	Each	2	100	200

Prison-building no.12 -gauards rest

5-3	provisioning and Install iron windows with glass and protection bars and mesh screen and according to diagrams			=W4 6x1.5x1.2 =W5 3x1.0x.3 =W6 4x.05x.3	SM		13.8	20	276										
										Foreign Language									
SUBTOTAL																			
- ELECTRICAL SYSTEMS																			
Item	Description	Arabic Description	SIZE	Unit	Quantity	U.Price	Total												
6-1	Install new surface-mounted electrical wiring			LM	1	3000	3000												
6-2	Install new electrical outlet complete with wire (Volex type).		13,15,20 Amp.	Each	11	60	660												
6-3	Install new wall switch complete with all wire			Each	9	60	90												
6-4	Install new fluorescent light fixture complete with wire and starter and tube(phillips type)			Each	12	60	720												
	Install new ceiling fan (double ball-bearing type) complete with regulator and wires.			Each	5	50	250												
6-6	Install new telephone cable (single pair)			LM	300	2	600												
6-7	Install new telephone jack			Each	2	5	10												
6-8	Install new circuit breaker (different capacities)			Each	18	20	360												
6-9	Install new circuit breakers.		3-phase 18 Lines	Each	1	350	350												
6-10	Install new isolation switch		120 A 3 phase	Each	1	350	350												
	Install new mains cabling from control room to buildings		3x25+10	LM	300	20	6000												
6-12	Install alarm with all accessories (8outlet) in different places in connection with main alarm network			Each	1	100	100												

Prison-building no.12 -gauards rest

Foreign Language									
------------------	--	--	--	--	--	--	--	--	--

6-13	provisioning and installing external rain light with switch inside the building .	Foreign Language		Each	Foreign Language	4	20	80
6-14	provisioning and installing ball light for W C and bedroom	Foreign Language		Each	Foreign Language	8	10	80
SUBTOTAL								
							11500	


7 - MECHANICAL SYSTEMS		Foreign Language							
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
7-1	Installing the exhaust fan 12 inch with the frame and iron cage	Foreign Language		12 inch	Each	Foreign Language	3	20	60
7-2	Install new window air conditioning unit cool and heat with switch and cable 3x16 , auto switch 20A	Foreign Language		2400 BTU	Each	Foreign Language	3	400	1200
7-3	providing ,installing ,test water cooler 2 taps chrome metal cover according to instruction (western made)	Foreign Language			Each	Foreign Language	1	300	300
SUBTOTAL									1560

8 - SANITARY AND WATER SYSTEMS		Foreign Language							
Item	Description	Arabic Description	Foreign Language	SIZE Foreign Language	Unit	Foreign Language	Quantity Foreign Language	U.Price Foreign Language	Total Foreign Language
8-1	Install new Eastern style toilet complete with flush tank	Foreign Language			Each	Foreign Language	2	25	50
8-2	Test and clean sanitary drain pipes	Foreign Language			Each	Foreign Language	1	50	50
8-3	Install new sanitary drain pipes .plastic type, high pressure (10 bar) PVC	Foreign Language			LM	Foreign Language	30	3	90
8-4	Install new septic tank including casting floor and plastering walls from inside (to include locking hatch covers)	Foreign Language		4x3x2 m,	Each	Foreign Language	2	250	500
8-5	Install new porcelain sink with crome mixer and shut-off valves	Foreign Language			Each	Foreign Language	2	25	50

Prison-building no.12 -gauards rest

Item	Description	Foreign Language	3/4, 1/2, 1 inch	LM	Foreign Language	60	3	180
8-6	Install new water piping (galvanized steel)		1 inch	Each		1	5	5
8-7	Install new main shut-off valve		(50 x 50 x 50) cm	Each		10	20	200
8-8	Building brick (24 cm) manholes, plastering them from inside, casting the concrete floor, providing top cover		1/2 inch	Each		3	3	9
8-9	Installing chrome tap 1/2" dia (western made), all necessary galvanized water pipes 1/2" dia. Outside the wall with all			Each		1	30	30
8-10	Install new plastic shawer with chrome mixer.		60 gallon	Each		1	250	250
8-11	Install water electrical boiler (capacity 60 gallon of heater 3000 watt) with electrical and mechanical connection.							
	SUBTOTAL							1414

- OTHER ITEMS		Foreign Language								
Item	Description	Arabic Description	Foreign Language	SIZE	Unit	Foreign Language	Quantity	U.Price	Total	Foreign Language
9-1	Provide armed security personnel 24 hours per day during the entire duration of the contract	Foreign Language			Person	Foreign Language	2	300	600	
	SUBTOTAL								600	



to Juvenile reformatory
Concail
for sub./ re-employment
I request to re-employment
(Guard) as I left The Job
Because The circumstance
Financial
with my respect

Guard
Adeel Kadeem Bawer
19-6-2003

To Juvenile Reformatory
Council
Sub./ re-employment

I request for re-employment

(Guard) as I left the job

because the circumstance financial
with my respect

Guard
SAlan S. Mossa
21 - 6 - 2003

To Juvenile reformatory
Concail

Sub./ re-employment

I request to re-employment

(Guard) as I left The Job

Because The speacial raison

with my respect

Guard

Zamen Z. Jameel

1-7-2003

To/ the juvenile reforming
administration committee

Sub/ reemployment

I request your agreement to
reemploy me.

I left my Job because of hard
living circumstances

with respect

reformatory guard
Ali Abid AL-Kadhum Rahmat
26/ June/ 2003

To/ Juvenile reforming administration
committee

Sub/ reemployment

I request your agreement to
reemploy me as a guard.

I left my job since 1992
because of hard living circumstances

With respect

Bassem Hesen Ogal
guard
23/ June / 2003

To/ the Juvenile reforming administration
committee

I request your agreement to
reemploy me as a guard.

I left my job because ~~of~~
of private causes

With respect

Saeed Ali Muthaly
1/July/ 2003
guard.

To Juvenile reforming administration
committee

Subj: reemployment

I request your agreement to
reemploy me as a guard.

I left my Job because of
hard familiar causes and hard living
circumstances.

Hayder Kadhum Thamir
a guard

1/July/ 2003

To/ members of The Juvenile administration
committee

Sub./ reemployment

I request your agreement to
reemploy me as a reformatory guard.

I left my Job because of
privet causes.

Hamid Muhsen Lafta
11 July / 2003

To/ the Juvenile reforming administration
committee

Sub/ reemployment

I request your agreement to reemploy
me as a guard

I left my job since 1998 for
hard living and family circumstances.

Hazem Omran Mosa

24 / June / 2023

guard

To/ Juvenile reforming office

Sub./ reemployment

I request your agreement to reemploy
me.

I have more than 8 years service.

With respect

reformatory guard
Immad Mohammed Radhy
5/ July / 2013

To/ the juvenile reforming administration
committee

Sub./ reemployment

I request your agreement to reemploy
me as a guard.

I left my job because of hard
family circumstances

With respect

Mohammed Khudhaer
Kadhum

Guard

24/ June /2003

To/ The head and members of the
Juvenile reforming administration
committee.

Sub-/ reemployment

I request your agreement to
reemploy me as a reformatory
guard.

I left my Job for privat
causes

with respect

Wessam Kadhim
Hassen

28/ June / 2003

To/ Juvenile reforming administration
committee

sub/ re employment

I request your agreement to reemploy
me.

I left my job because of hard
family circumstances

with respect

Reformatory guard
Yousif Ali Saad
29/ June / 2003

To/ Juvenile Reforming administration
committee

I request your agreement to
reemploy me as a guard.

I left my job because
of my private causes

With respect

Nadya Kamil Jaber
guard

5/ July / 2003

To / Mr. General director of the
Juvenile reforming office

Sub. / reemployment

I request your agreement to
reemploy me.

I left my Job since 1991.

with respect

Ridha Hammid Hassan
Adult reforming office
teenagers department
23/ June/ 2003

To/ The Juvenile reforming administration
committee

Sub/ reemployment

I request your agreement to
reemploy me.

I left my Job because of
hard living circumstances

reformatory guard
Hayder Kadhum Iftta
21/June/ 2003

To/ The Juvenile reforming Administration
Committee

Sub./ reemployment

I request your agreement
to reemploy me as a guard.

I left the Job because of
hard family circumstances.

Mohamed Thigee Hashim
guard
28/ June/ 2003

To / Juvenile reforming Administration
committee

I request your agreement to
reemploy me as a guard.

I left my job since 1996
because of Hard family
circumstances

With respect

Backer Kamil Mansur
23/June/ 2005

To/ Mr. head of administration committee

sub./ request

I request your agreement to
reemploy me.

I left my job since 1997

with respect

Mohammed Ali Khalil
AL-Rahma Department
Juvenile reformatory

To/ members of Administration committee

Sub/ reemployment

I request your agreement to
reemploy me as a reformatory guard.

I left my job because of
private causes.

With respect

Ali salih Mabdy

1/July / 2023

To / Juvenile administration committee
sub / reemployment

I request your agreement to
reemploy me as a guard.

I left my Job because of
hard family circumstances

with respect

Mohamed Lafta guaeed
30/ June/ 2023
guard
(Adults)

To/ Juvenile reforming administration
committee

I request your agreement to
reemploy me.

I left my job because of
hard living & family circumstances

with respect

reformatory guard
Samee Abid AL-ILah Messa
21/ June/ 2003

To / Mr. head of The Juvenile reforming
administration committee

I request your agreement to
reemploy me.

I left my Job because of hard
living & family circumstances

with respect

reformatory guard

Kareem Farag Jassem

22 / June / 2003

to/ Mr. head of juvenile administration committee

Sub./ reemployment

I request your agreement to
reemploy me to my previous Job.

I left the Job because of
my hard family and living circumstances

with respect

reformatory guard

Tahseen Ali Boabbee
22/ June / 2003

to / Juvenile administration committee

I request your agreement to
reemploy me because I have no
other job.

With respect

Fahad Flayh gtaef
5/ July / 2003

to/ Mr. head of administration committee

Sub/ request of reemployment

I requires your agreement to
reemploy me to my previous Job as
I was reformatory guard and I left the
Job since 1991 because of hard living
circumstances and low payment at that
time.

with respect

Najeem Abd Rashid
previous reformatory guard

3/ July / 2013

To/ Juvenile reforming office

Sub/ re employment

I request your agreement to reemploy
me because of my hard family
circumstances.

I have more than 8 Years service.
With respect

reformatory guard
Rasol Kadhum chalooob
5/ July / 2003

To/ the juvenile reforming office.

for reemployment

I request your agreement to reemploy me.

I left my job because of hard circumstances

with respect

reformatory guard

Faheel Hussain Marshwe

5/ July / 2003

to / Juvenile reforming administration
committee

Subj / reemployment

I request your agreement to
reemploy me.

I left my job because of
hard circumstances

with respect

reformatory guard
Ali Daham Muhseen
25/ June/ 2003

To/ The Juvenile administration committee
sub/ reemployment

I request your agreement to reemploy me as a guard
I left my job because of hard circumstances

with respect

Salma Mizban Shauva
28/ June / 2003
guard.

to the Juvenile reforming administration
committee

Sub./reemployment

I request your agreement to
reemploy me.

I left my job because of hard
family circumstances.

With respect

Social researcher
Naeem Jubayer LaZim
22 / June / 2003

To/ juvenile reforming administration committee

Sub./ reemployment

I request your agreement to reemploy
me.

I left my Job because of hard family
circumstances and hard living
circumstances and now I am in
urge to have the Job.

With request

Mohammed Rasheed Ibrahim
reformatory guard.

To/ The members of administration
committee

Sub/ reemployment

I request your agreement to
reemploy me as a guard.

I left my job because of privat
causes

with respect

Ihab Readh Hatem

11/July/ 2003

To/ The Juvenile reforming office

sub/ re employment

I request your agreement to reemploy
me.

I left my Job because of my
privet circumstances.

with respect

reformatory guard
Raed Sabah Abid AL-
Rahman

1/July / 2003

To / the Juvenile reforming administration
committee

I request your agreement to reemploy me
as a guard.

I left my job because of hard
family circumstances.

with respect

Ali Majeed Hashem

Guard

3/July / 2003

to/ the juvenile reforming administration
committee

sub/ reemployment

I request your agreement to reemploy me.

I left my job because of hard family
circumstances and hard living circumstances

with respect

reformatory guard

Salam Asaad Jasseem

21/ June/ 2005

to/ The Juvenile reforming administration committee
sub/ re employment

I request your agreement to reemploy
me.

I left my job because of hard
family circumstances.

Note: I graduate from 13th intake

With respect

reformatory guard
Wessam Fareed Hamza
21/ June/ 2003

To/ The Juvenile reforming administration
committee

Sub./ re employment

I request your agreement to reemploy me.

I left my Job because of hard family
circumstances and hard living circumstances

with respect

Al: Farhan Olaed
reformatory guard
21/June/ 2003

100

100

100

To/ Juvenile reforming administration committee

Sub./ reemployment

I request Your agreement to reemploy
in my previous Job.

I left my job because of hard
family, circumstances and because
of hard living circumstances.

With respect

Raad Absid AL-Hwain
Mohammed

21/June/ 2003

To/ Mr. head of administration committee
Sub./ request

I request your agreement to reemploy
me in the Juvenile reforming office.

I left my Job in 1993

With respect

Ahmed Ali Khalil
reformatory guard
Juvenile reforming office
Youth department

To/ The Juvenile administration committee

sub./ reemployment

I request your agreement to reemploy me in The Juvenile reforming office as a guard

with respect

Kareem Khazal Al:
5/ July / 2003

To/ The Juvenile administration committee

Sub./ reemployment

I request your agreement for reemploying me as a guard.

I left my Job because of hard family circumstances.

With grate Thanks and respect

Logman Ahmed Husain

28/ June / 2003

guard



To / The Juvenile administration committee
sub / re employment

I request your agreement for reemploying me as a guard.

I left my previous job because of private ^{hard} circumstances
and I request for reemploying me because of my urgent need
for the job.

With great thank and respect

Dhia'a Rashed Mussa

28 / June / 2003

To/ The Juvenile administration committee
sub/ re employment

I request your agreement for reemploying me as a guard.

I left my Job since 1998 because of hard family circumstances .

with gr ate thank and respect

Sadq Hashim Salman
24 / June / 2003
guard

To: The Juveniles administration Committee

The following, attached papers, are requests of reemployment, with no forms, of the employees that previously left their jobs. Wish for your concern.
With respect.

manager of personnel affairs
member of the administration Committee

31-7-2003

To Mr. representative of the ministry of labour and social affairs

I request your agreement to re-employ in the juveniles reformation office.

I left my job in 1994 because of:

- Low payment.

- The persecution of the Bath Party.

Finally, I would like to tell you that I have 16 years of service in the above mentioned office.

Please, accept my thanks and respect.

Jameel Rissam Ali

19 - 6 - 2003

To: The juveniles reformatory administration committee
Sub: Reemployment

I request your agreement to reemploy me as
a social researcher. I left my job for "hard living
circumstances".

With my thanks and respect.

Nassir Mahmoud Naif

Social Researcher

23 - 6 - 2003

In the name of Allah the most gracious the most merciful

Mr. Head of the administration committee.

Sub: Reemployment

I was dismissed from my job, by the former general director of the juveniles reformation office, because of not obeying the orders of the Baathic officials in the previous regime. I request for your agreement to re-employ me.

Please, accept my thanks and respect.

Adeel Talib Diar

In the name of Allah the most gracious
the most merciful

To : Mr. Head of the administration Committee.

Sub : Re-employment

I request your agreement to re-employ me.
I was first employed in 1985 . I resigned in 1993
from the Juveniles reformation office .

Please, accept my thanks and respect.

Jabar Mohammed Azeem

Reformatory guard

1 - 7 - 2003

Juvenile reformation office

To : Administration committee of the juveniles reformation office .

Sub: Re. employment

I request to re-employ me in the observation department . I was dismissed from the 16th intake because of not joining the Bath Party .

Please, accept my thank and respect .

Alla Fawzy Yasscen

21 - 6 - 2003

To : Mr. supervisor of the ministry of Labour and social affairs

I request your agreement to re-employ me in my same former occupation a "a department commander"

I retired in 1992 , but the retire payment is not enough to cover my and my family living , So I am in urgent need to get back to my job .

With ~~as~~ my thanks and respect .

Hussein Ali Jassim
adepartment commander

21 - 6 - 2003

In the name of Allah the most gracious the
most merciful

To: Mr head of the administration committee of
the juveniles reformation office.

I request your agreement to re-employ me.
I left my job in 1993, after serving for 13 years
in the reformation offices as a technical trainer.
I left my job against my will, so I wish
I could get back to my job.

Please, accept my thanks and respect.

Aqbal Ahmed Khalal

19 - 6 - 2003

The juveniles reformation office

To: Mr. Manager of the juveniles reformation office

I request your agreement to re-employ me.
I have been working as a reformatory guard in
this office, but I left my job because of the
low payment and the hard living circumstances
in that time.

I hope to be back to my job in order to
take part in serving my country.

Please, accept my Thanks and respect.

Mashim Haider Aliawee
a reformatory guard
12. 6. 2003

In the name of Allah the most gracious the
most merciful
To: Mr. general director of the juveniles reformation
office

Sub: Re-employment

I request to reemploy me in the office. I
resigned because of the persicution of the previous
regime.

Please, accept my thanks and respect.

Saad Lafta UNICEF

19. 6 - 2003

To: The juveniles reformation office

Sub: Re-employment

I request to re-employ me . I
have been working for more than
8 years before leaving my job .

Please, accept my thanks and
respect.

Sabah Hassan Mosa

reformatory guard

5-7-2003

To : The administration committee of the
Juveniles reformation office :

Sub : Re-employment

I request to re-employ me . I was
First employed within the 11th intake.
I left my job because my family
Living circumstances

Nadhom Chalab Abid
reformatory guard

21 . 6 . 2003

To : The juveniles reformation office administration committee.

sub : Re-employment

I request to reemploy me in the office . I left my job , because of the maltreatment of the office and the hard living circumstances .

Hussein Abojerry Naim

a reformatory guard
12.7. 2003

In the name of Allah the most gracious
the most merciful

Sub: Re-employment

I request to reemploy me . I was
first employed in 1981 "the 2nd. intake".
I left my job in 1993 in the office
of the juveniles reformation.

Please, accept my thanks and respect .

Nassir Zabbon Abid AL-Ridha
a-reformatory guard
The juveniles reformation office

1.7.2003

In the name of Allah the most gracious the most
merciful

To : Mr. Head of the administration Committee .

Sub: Re-employment

I request to re-employ me . I was employed in
1986 "the 6th intake". I resigned in 1992 from the
juveniles reformation office .

Please , accept my thanks and respect .

Majid Khalil Ali
reformatory guard
The juveniles reformation office

1 - 7 - 2003

To Juvenile reformatory
Concail
Sub./ Re-employment
I request to re-employment
(Driver) as I left The Job

Because The circumstance

Financial

With my respect

Driver
Hakmeet H. ManAHC
23 - 6 - 2003

To Juvenile reformatory
Council

Sub./ re-employment
I request to re-employment
as I left the job because the
circumstance financial
as knowing of graduated B.Sc.
Economic and administration
with my respect

Neelal M. Monseen
21 - 6 - 2003

Mr. representative of ministry of labour and social affairs

I request to reemploy me in the juveniles reformation office. I left my job in 1991 because of the low payment in that time. I have been working in this office for 7 years before I leave my job.

Please, accept my thanks and respect.

Karreim Abid Al-Zahra Lazim

reformatory guard

The 5th intake

19 - 6 - 2003

Mr. General director
Mr. Head of the personnel affairs dept.

Sub: Re-employment

I request to reemploy me. I was dismissed from my job because of the previous regime and my being sentenced to 3 years imprisonment.

Please, accept my thanks and respect.

Ali Mahdi Swaddi

24 - 6 - 2003

To : The juveniles reformation
office administration committee

Sub : Re-employment

I request to reemploy me.

I left my job for my hard
family and living circumstances.

I was first employed with in
the 3rd. intake.

Please, accept my thank and respect.

Mohammed Maftole Jabber

reformatory guard

21-6-2003

To-The juvenile reformatory council
Re-employment .

I request to return to my
Past job as a guard . I left it
for the hard financial circumstan

Sign .

Salam sultan selman .
June - 30 - 2003 .

Near

To-The Juvenile reformatory
council.

Subject- Re-employment.

I request to return to my
Past job as a guard - I left
it in Dec-29-2001 for the
hard financial circumstances.

Sign.
Mohamed Mandes Saleh.

Mandes

To - The juvenile reformatory
council .
Subject - Re - employment -

I request to return to my
Past job . I resigned for the
hard financial circumstances .

The guard .
Qassim Migamit Humadhi .
June - 21 - 2003 .

Nearan

To-The Juvenile reformatory
council.

subject-Re employment -

I request to return to my
Past job as a guard. I resigned
from it.

Kalid Abeed Miageel
July -5- 2003.

Neeru

To - The representative of the
Ministry of Labour and social
affaires .

Subject - Re - employment .

I request to return to my Past
Job as a guard - I left it in
1993 for the hard financial
circumstances . I have a virtually
Service of II Years .

sign
Nasser Zippon Abdurridha .

Near

To-The Juvenile reformatory
council.

Subject - Re-employment -

I request to return to my Past
Job. I left it for the problems
with the former general
manager.

The Guard -
Hadlee Salih Mihalee.

Next

To-The Juvenile reformatory council

Subject-Reemployment.

I request to return to my job. I dismissed from the job for ^{I was} that join in Baath Party.

Ali Abdool Hassan.
June-21 - 2003.

near

To - The juvenile reformatory
council.

Subject - Re - employment -

I request to return to my
past job as an employee in
Statistic. I left it for the
familiar circumstances -

Sussan Husseen Karroom -
June - 21 - 2003.

~~Neat~~

The juvenile reformatory council:-
Re-employment .

I request to return to my
Past job. I left it in 2001
for the hard financial circumstances

June-21-2003 .
Jalal Khalif Laftha .

To-The Juvenile reformatory
council.

Subject- Re employment.

I request to return to
my Past job as a guard -

I resigned in 1992 for the
hard financial circumstances-

Khalid dileep jabbot.

June-6-2003.

Neeru

To - The Juvenile reformatory
council.
subject - Re employment .

I request to return to my
Past job as a gardener - I left
it for the hard financial
circumstances .

sign -
Hyder IBraheem jassim .

As

To - The Juvenile reformatory council
Subject - Re employment.

I request to return my
Past job as a guard. I left it
for the hard financial
circumstances.

Hamid Abd Al Hussean Al-Sudani

June - 19 - 2003.

To-The Juvenile reformatory
council

Subject/Re-employment-

I request to return to my
Past job as a social researcher
I have had a virtually served
more than five years but I left
it for the hard financial
circumstances -

Hassan Mulla Khalee
June-21-2003.

Wid

To-The Juvenile reformatory council.
Subject- Re-employment.

I request to return to my
Past job. I left it for aspecial
circumstances.

The guard.
Ali Dyab Abud Allah.

Neer

To-The Juvenile reformatory council.
Subject - Re-employment -

I request to return to my past
job for the hard financial
circumstances - I have had
a virtually served more than
ten years.

Mohammed Abud Al Hadee.
June - 21 - 2003.

Near —

To-The Juvenile reformatory
council.

Subject - Re employment.

I request to return to
my job as a social guide.

I left it for the hard financial
circumstances.

Fikrat Anwer Lattif
June-21-2003.

Near

To-The Juvenile reformatory council
subject-Re employment.

I request to return to my Past
job as a supervisor - I left
it in 1992 for dismissal
by the former General manager
Mr. Thafer Al Juboorie.

Near

- The representative of the Ministry
of Labour and Social Affairs.

Subject - Re employment -

I request to return to my
job as a guard - I left it
in 2000 because I have had
many problems with the
Manager Kareem Shaheed -

Neelam

To - The Juvenile reformatory council.
Subject - Re employment -

I request to return to my
Past job as a guard.

I left it for the hard financial
circumstances -

Sign .

Raad AbdAlHaseen Mohamed.
July - 2 - 2003 -

Name -

To - The Juvenile reformatory council :-

Subject - Re-employment -

I request to return to my past job as a guard -

I left it for the hard financial circumstances -

Sign -

Abud AL-Ham~~med~~ AbudL Jaleel Hassan -

July - 9 - 2003 -

Near

To Juvenile reformatory
Concail

Sub./re-Employment

I request re-Employment

Guard as I left The Job

because The circumstance

Financial

with my respect

Guard

mohamed A. MAJEEED
2 - Z - 2003



101

102

103

104

105

106

107

The chairman of the Juvenile reformatory council :-

Subject / Re-employment .

I request to return to my Past job as a guard
I left it for the hard financial circumstances

Sign .

Qasim Zuyer Hanish .

June / 21 / 2003 .

Nevra

The chairman of Ajuvenile reformatory council:-

I request to return to my Past job as
a social researcher. I was retired in 1998 -

Sign

Salah Abud Al-Hassan Ali
June-28-2003.

Nelan

To - The Juvenile reformatory council :-

Subject - Re-employment .

I request to return to my past job as a guard .

I left it for the hard financial circumstances

Qasim Ali Amara .

June - 23 - 2003 .

Letter

To-The Juvenile reformatory council :-

Subject - Re-employment -

I request to return to my past job as a guard
I left it for the hard financial circumstances -

Sign .

Ziyad Middher Hasson .

June - 21 - 2003 .

Norhan

To - The juvenile reformatory council :-

Subject - Re-employment .

I request to return to my past job as a guard .
I left it for the hard financial circumstances -

Mohammed Rasheed Ibraheem .

July - 5 - 2003 .

Note



To - The juvenile reformatory council :-

Subject - Re-employment .

I request to return to my past job as a guard.
I left it for the hard financial circumstances.
I have virtually served for six years.

Sign -

Karreem Hassan Jwda -
June - 24 - 2003 .

~~flax~~ = - ,

The financial and administrator consultant in Prisons
department - Ministry of justice .

Subject - Re-employment -

I request to return to my job as a guard -
I left it for the hard financial circumstances
I have virtually served more than seven years

Sign.
Karream Abud-Al-Zahra LaZim.
July - 9 - 2003.

Nejd



Staffing Plan for Al Hillah Prison

I. Rank Classification (current staff no.; 90)

- Warden
- Chief(Grade 1)
- Supervisor(Grade 2)
- Specialist(Grade 3)
- Guard(Grade 4)

II. Work System (Basic Classification)

I. General Affairs Division

Duties	Foreign Language	Position	Numbers
		Chief	
Personne	Foreign Language	Supervisor	
Training of staff	Foreign Language	Specialist	
Salary & Accounts	Foreign Language	Specialist	
Audit	Foreign Language	Specialist	
Documents(Memorandum, etc.)	Foreign Language	Specialist	
Public Relations	Foreign Language	Specialist	
Register of Inmates(Inmate file)	Foreign Language	Guard	
Deposit and custody of Inmate	Foreign Language	Guard	
Admission & Release Procedure	Foreign Language	Guard	
Visit Procedure	Foreign Language	Guard	
- Check Visitors, Notify to the Security Division	Foreign Language		

Mail Procedure	Foreign Language	Guard	
- Check mails, Convey to the Education Division		Foreign Language	
Foreign Language			

2. Security Division

Duties	Foreign Language	Position	Numbers
		Chief	
Security administration	Foreign Language	Supervisor	
Management of Armory & Restraint tools	Foreign Language	Specialist & Guard	
Classification and Placement of inmates	Foreign Language	Specialist	
Record of Inmate Treatment	Foreign Language	Specialist	
Documents	Foreign Language	Specialist	
Shift Manager	Foreign Language	Supervisor	
Assistant Shift Manager	Foreign Language	Specialist	
Towers	Foreign Language	Guard	
Gates	Foreign Language	Guard	
Wall & Perimeter Patrol	Foreign Language	Guard	
Wards(dormitories & cells)		Guard	
- Section A, B, C, D, E	Foreign Language	Guard	
Exercise	Foreign Language	Guard	
Toilets & Bathing	Foreign Language	Guard	
Visit (attention & record during visit)	Foreign Language	Guard	
Kitchen	Foreign Language	Guard	
Transfer & Court escort	Foreign Language	Guard	
SWAT team	Foreign Language	Guard	
- Search, task force if emergency	Foreign Language	Guard	
Substitute	Foreign Language	Guard	

3. Supply Division

Duties	Foreign Language	Position	Numbers
		Chief	
Construct & repair -	Foreign Language	Supervisor	
Foods, Clothes, Bedding, etc..	Foreign Language	Specialist	
Vehicles	Foreign Language	Guard (Driver)	

4. Education Division

Duties	Foreign Language	Position	Numbers
		Chief	
Education for the illiterate	Foreign Language	Specialist	
Religious Guide, Counseling, Volunteers' Aid	Foreign Language	Specialist	
Mail room	Foreign Language	Guard	
- Censor, record of mail	Foreign Language	Guard	
Books & Periodicals, Recreation programs	Foreign Language	Guard	

5. Medical Care Division

Duties	Foreign Language	Position	Numbers
Medical administration	Foreign Language	Chief (Doctor)	
Examination & Care	Foreign Language	Supervisor	
Record of medical treatment	Foreign Language	Specialist	
Security of the division	Foreign Language	Guard	

6. Prison Industry & Vocational Training Division

* Not Available for the time being

*** INMATE DAILY SCHEDULE-**

Time Foreign Language	things to do Foreign Language	remarks Foreign Language
06:00	rising in the morning(tidy up) Foreign Language	Morning Count Foreign Language
06:00~07:00	meditation, cleaning, breakfast Foreign Language	
07:00~08:00	Break Foreign Language	*Shift Change Count(2) Foreign Language
08:00~12:00	Morning routine(exercise, visit, etc) Foreign Language	
12:00~13:00	lunch, break Foreign Language	*Count(3)
13:00~16:00	afternoon routine(work, exercise, etc) Foreign Language	Daily work close
17:00	door closing (roll call, room entering, etc) Foreign Language	Count(4) Foreign Language
17:00~18:00	Evening meal, cleaning, break Foreign Language	
18:00~21:00	book reading, self-study. self-work, meditation, break Foreign Language	Night Count Foreign Language
21:00~	Sleeping Foreign Language	

* Before and after the Shift Change, the count of inmates should be correct. Also, the day-time workers can go home when the count(3) is correct.

A - Weekly Breakfast Meal:-

No.	Meal	Qts.	Bread	Tea
1.	Boiled Eggs	2 Eggs	2 Loafs	1 Large Glass
2	Soup	--	2 Loafs	1 Large Glass
3	White cheese 70-90 Gm	2 Loafs		2 Large Glass
4	Yellow cheese 70-90 Gm	2 Loafs		2 Large Glass
5	Soup	--	2 Loafs	2 Large Glass
6	Yogurt 200 Gm	2 Loafs		2 Large Glass
7	White cheese 70-90 Gm	2 Loafs		2 Large Glass

B - Weekly Lunch Meal:-

No.	Meal	Qts	Soup & Others	Meat	Bread	Tea	Extra
1	Rice	150 Gm	Bean	50-100 Gm	2 Loafs	1 Glass	—
2	Rice	150 Gm	Potato	—	2 Loafs	2 Glass	Fruit
3	Rice (Red)	200 Gm	Yogurt	—	2 Loafs	2 Glass	—
4	Rice	150 Gm	Soup	50-100 Gm	2 Loafs	2 Glass	—
5	Rice	150 Gm	Soup	—	2 Loafs	2 Glass	Fruit
6	Rice (Red)	200 Gm	Yogurt	—	2 Loafs	2 Glass	—
7	Rice	150 Gm	Soup	Meat	2 Loafs	1 Glass	—

C - Weekly Dinner Meal:-

No.	Meal	Qts.	Extra	Extra 2	Bread	Tea	Extra 3
1	Hamburger	150 Gm	Yogurt	Tomato	2 Loafs	1 Glass	—
2	Boiled Eggs	2 Eggs	—	Potato	2 Loafs	2 Glass	—
3	Cheese	150 Gm	Potato	Tomato	2 Loafs	1 Glass	—
4	Kabab	100 Gm	Potato	Tomato	2 Loafs	2 Glass	—
5	Hamburger	150 Gm	Potato	Tomato	2 Loafs	2 Glass	—
6	Chicken	200 Gm	Yogurt	Potato	2 Loafs	1 Glass	—
7	Rice (Red)	200 Gm	Yogurt	Potato	2 Loafs	2 Glass	—

● Workers Name :-

- 1) Name: Ibrahim Muhamad Ahmed Aul-Aljavad
Date of Birth: 1950
Job: Charge of workers
address: AL-MestanSeria - Sec 504 - 30 - 9
Tel: 4169245

2)

- 2) Name: KADM BHAR AL-RB6AF
Date of Birth: 1980
Job: Driver
address: Baghdad - Geveela - Sec. 518 - 14 - 26
Tel: 59531955

- 3) Name: HSAEM KASM DRman AL-BNKEE
Date of Birth: 1974
Job: Sheet
address: KegARA, part 6 - intanto &
Tolan Club.
Tel:

- 4) Name: SABAH KADM BLEE AL-LAMEE
Date of Birth: 1986
Job: Servent worker
address: OAKL-near station - 29
Tel:

(S/REL MCFI) ATTACHMENT 2 TO FRAGO 69 [AGREEMENT TO DISAVOW,
BA'ATH PARTY AFFILIATION AND DE-BA'ATHIFICATION OF IRAQ] TO 18TH
MILITARY POLICE BRIGADE OPORD VIGILANT COBRA

DENUNCIATION

Foreign Language

I, _____ (name), am not, nor have I ever been, a member of the Arab Socialist Renaissance Party of Iraq (Ba'ath Party). I understand that the Ba'ath Party is disestablished and abolished. I expressly reject and denounce the Ba'ath Party and Saddam Hussein and his regime.

I acknowledge that any association with, or involvement in, the Ba'ath Party or its activities constitutes a violation of an order by the Coalition Provisional Authority. I pledge to cooperate fully with the Coalition Provisional Authority in serving the people of Iraq and building a new Iraqi government. I will obey the laws of Iraq and all proclamations, orders and instructions of the Coalition Provisional Authority. As God is my witness:

Foreign Language

DATE: _____, 2003

2003

Foreign Language

(name of signatory)

(signature)

(name of witness)

Foreign Language

(signature)

(name of witness)

Foreign Language

(signature)


(S/REL MCFI) ATTACHMENT 2 TO FRAGO 69 [AGREEMENT TO DISAVOW,
BA'ATH PARTY AFFILIATION AND DE-BA'ATHIFICATION OF IRAQ] TO 18TH
MILITARY POLICE BRIGADE OPORD VIGILANT COBRA

DENUNCIATION Foreign Language

I, _____ (name), am not, nor have I ever been, a member of the Arab Socialist Renaissance Party of Iraq (Ba'ath Party). I understand that the Ba'ath Party is disestablished and abolished. I expressly reject and denounce the Ba'ath Party and Saddam Hussein and his regime.

I acknowledge that any association with, or involvement in, the Ba'ath Party or its activities constitutes a violation of an order by the Coalition Provisional Authority. I pledge to cooperate fully with the Coalition Provisional Authority in serving the people of Iraq and building a new Iraqi government. I will obey the laws of Iraq and all proclamations, orders and instructions of the Coalition Provisional Authority. As God is my witness:

Foreign Language




DATE: _____, 2003 2003 _____

(name of signatory)



(signature)




(name of witness)

Foreign Language




(signature)




(name of witness)

Foreign Language



(signature)























Amir Mahdees Mohamed Ali Al Khafaji
Rank : Non-commisioned officer.
address : Baghdad - Amiryah , sector 638 , st. 18 , b.no - 17
Current occupation : policeman.

(2) Raid Fakhri Jumaa Abood .
Non commisioned officer.
Baghdad - Dora - Hov Rijab
Police man

(3) Jasim Mohamed Ghadban
Non commisioned officer
~~Baghdad~~ Nassirya - Al islah
Police man

(4) Adel Hadi shihada
staff - sergeant
Baghdad 856 - 40 - 4
policeman

(5) Ganim Sami Nori
staff sergeant
Baghdad , Hiz Al jihad , sector 898 , st. 14 , b.no. 14
Police man.

(6) Thair Fayed Karsiem
Non - commisioned officer
Baghdad - Al sheab - 336 - 13 - 26

(⑦) Name Jamel Mahmood Dawood
Rank Non-commissioned officer
address Baghdacl - Alshabab - sector 333 - st. 19 - h. No. 7
Current occ.

(⑧) Saad Harief Shinyar
staff - sergeant
Baghdacl Hci Al shabab
staff - sergeant

(⑨) Reid Abdul Rassol Muhammed
staff - sergeant

(⑩) Reid Abdal Yousif Alwan
staff - sergeant

(⑪) Jasim Obaid Mohamed
First Lieutenant
Baghdacl - Hci Al jihad
Police officer

(⑫) Nameer Hassem Dawood
First - Lieutenant
Baghdacl Al Kurakib , Police officer

(13) Mahmood Shakir Homood
Major
Baghdad Abu Ghurib
Police officer

(14) Mazin Salim Hamza
staff - sergeant
Al isKan, sec. 625, st. 64 , h. No. 10
police man.

(15) Name Yusif Zuhair Oliwee
Rank staff - sergeant
Address Baghdad - Baghdad Al jadida
Current - duty police man

(16) Name Nasrett Ali Zighair
Rank staff - sergeant
Address Al shaab

(17) Name Uday Naddim Tawfiq
Address Al Karakha near Ezraagan Rhyamuna.
Rank staff - sergeant.

(18) Raheem Radhi Sabur
Non - commissioned officer
Baghdad Al Karakha sec. 857. st. 7, h. No. 13

(19) Name: Salam Abdal wabid

Rank : staff sergeant

address :

contacn :

(20) Qassim lauay Hameed

Non-commissioned officer

Baghdad - Al Hurriya sec 422, st. 38, h-No 38

(21) Thaher Habib Kadhim Hassen AL- Mosawi

Non-commissioned officer

Baghdad / AL-Kartha sec. 214 , st. 53, h-No. 56

(22)

Wa'al Abd- AL Rida Mohammed Faraya AL-Azawi

staff sergeant

Baghdad - sect. 864 , st. 25 , ho.No. 2

Police man

(23)

Ahmed Haqqi

First. lieutenant

Diyala - Khanqean

Police officer

(24) Name: Faethil Aradk Khalaf
Rank: First Lieutenant
Address: Baghdad - Al-taj
Current occu: Police officer

(25) Salam shorhaan lafta
staff-sergeant
Baghdad - Abu - Ghareeb

(26) Mushtaq talib Nosa
staff-sergeant
Baghdad - Hail Al kurat
Police man

(27) Ali Sabib Abid
staff sergeant
Baghdad - AlKamaliyah.
Police man

(28) Mohamed Jasim Shireel
address Hail Almowaslat sct. 855, st. 38, h. No. 27
Rank staff-sergeant

(29) Ali Hasan Joda
staff sergeant
Baghdad Abu Ghareeb Noah Al-Dhubatt house.
Police man.

(29) Name Husain Saeed Wahid
Rank staff - sergeant
address Board - Abu Idushair
current emp. Police man.

(30) Ahmed Saeed Jiwad
Non. committional officer
Babylon.
Police Man

(31) Fadi Hameed Rihayif
staff - sergeant
Nahrwan
~~staff sergeant~~ Police man.

(32) Alaa Khudair Abass.
staff - sergeant
Baqubah - Baqbaranija

(33) Abdul Rahaman Khalil
Al thawra city sect. 527, st. 12, h. no. 23
~~police~~ staff - sergeant
Police man

(34)

Name Walid Humar Alaiwee
Rank corporal
address Al wathba Sq.
current occu.

(35)

Hussein Jabcir Mosa
staff sergeant
Baghdad Alshula Almoor sec.

(36)

Adel Hadi Shihather
staff sergeant
Baghdad - Almoor - Abu Disheer

(37)

Asaad Nisair shadham
staff sergeant
Baghdad Al Gazalya sec. 673, st. 7, h.No. 11

(38)

Ali Hashim Risan
staff sergeant
Baghdad - Al thawra st. 56, h.No. D/27/21/15

(39)

Hajeca Mubarak Radhi
staff sergeant
Baghdad - Al maria ilthalitha

(40) Name: Alaa Salih Ali Khudair
Rank: staff - sergeant
Address: Alnahrmodiya - Al
current occup:

(41) Hasan Shiwaich Siwadi Mosh;
staff - sergeant
Baghdad - Al thawra sec. 532, st. 2. h-No. 12

(42) Dahir Jasim Ibrahim
staff - sergeant
Baghdad Hiz il jami'a

(43) Rasol Hasan chalab
staff - sergeant
Baghdad sec. 513, st. 23, h-No. 4

(44) Basim Shihab Thani;
staff - sergeant
Baghdad - Al Rashdiya

(45) Yousif Zishair Oaiwee
staff sergeant
Baghdad - Baghdad Al jiedi'a sec. 701. st. 23, h-No. 59

(46) Name : Hikmat Shinan Naeem
Rank : staff sergeant
Address : Baghdad - Almuriya
current occup:

(47) Inad Jaber Ieobi;
staff sergeant

(48) Kamal Jasim Mohanad
corporal
Baghdad - Almarwan sector, 739, st. 32, h.No 19

(49) Farhil ~~Ali~~ Abdul Kadhem Raashi
corporal
Baghdad - AlGhazaliya - sect. 667, st. 16, h.No. 29.
policeman

(50) Mohamed Nasir Muhsin
corporal
Baghdad Hizil jihad sect. 891, st. 13, h.No. 31

(51) Sami Hasan Jasim
staff-sergeant
Baghdad Sabiq il Boor

52) Name : Nazar Khalid Abdur Rehman.

Rank: staff sergeant

Address : Baghelaat Abu Ghawrabi.

Current occup.: -

(53)

List Of Officers & member (2nd Group).

No.	Rank	Triple Name	Notes
1	Lieutenant - Colonel	Shamil Jinatee	Sentry manager of 2 nd group
2	Major	Imad Abdul Haleem	responsible for 1 st hole.
3	1 st . Lieutenant	Ahmed Hagee.	" " 2 nd "
4	1 st . Lieutenant	Fadhl Arrak.	" " 3 rd "
5	Staff sergeant	Salam Sharhan	Guards Commander of 2 nd Group
6	staff sergeant	Mushtak TaliB	Guard
7	=	Ali Sahib	=
8	=	Haitham Nubarak	=
9	=	Ali Hussein Joda	=
10	=	Hussein Sahi	=
11	=	Ali Hasan Zawaid	4
12	=	Fozi Hameed	3
13	=	Atheer Muham	3
14	=	Abdul Rahman Kadhim	=
15	=	Ahmed Saeed Twak	=

Notice :

- No. 11 transferred to accounting Dept.
- No. 13 " " Basrah .
- No. 14 " " Yousefiya.

List of Officers & members (3rd Group).

No.	Rank	Name	Notice
1	lieu. col.	Salam Hamid Shanfir	sentry manager of 3 rd Group.
2	1 st . lieu.	Naseer Harsam	1 st . hole responsible.
3	"	Jasim Ubaid	2 nd " "
4	lieu.	Basim Soad	3 rd " "
5	staff-sargent	Mazin Salman	Guards' Commander of 3 rd group
6	"	Raed Khudair	Guard.
7	Non. Commd. officer	Qasim Lewis	"
8	"	Raiid Fakhre.	"
9	"	Assad Nessajif.	"
10	staff-sargent	Sahael Sabir	=
11	"	Rasool Hassan	=
12	"	Rasool GETAN	=
13	"	Yousif El Ghair	=
14	"	Hasan Shiwaish	=
15	"	Iraael Sabir	=
16	"	Mohamed Musalsain	=
17	"	Fadhil Abdul Kadhim	=
18	"	Nazar Jassam	=
19	"	Khalaf Khudair Gadsaa	=
20	Non. Commd. officer	Nabeel Ibrahim	=

List of:scopers Names for Al Karakhi Detention,

No.	Rank	Triple Name	Address
1	Non. comm. officer.	Ahmed Abdul Hussein	Karbalah
2	"	Ameen Abdul Razzaq	Near Al Quds police center.
3	staff-sargent	Razaq Abdul Kadhim	Baghdad - Al Nidaa
4	"	Samar Baari thalayif	Al Thawra.
5	"	Saad Azez Jiwad	Missan
6	"	Aqeel Mukhaiber Moala	Baghdad - Sabi il Boor
7		Jasim Oliwee Mohanad	Kirkuk
8	"	Arkan Takleef Hussain	Baghdad - Al Bayan
9	Al	Akram Hussain Kadhim	Al Kadhimiyah
10	"	Basim Mohanad Abd.	Al Saji.
11	"	Haitham Moharrer Aluhana.	Al ambar.
12	s	Haider Muhsin Oliwee	Baghdad - Al Bayan
13			