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Section C - Descriptions and Specifications

CLAUSES INCORPORATED BY FULL TEXT

C-01  SCOPE OF WORK (MAY 2005)

The Contractor shall perform the work specified in the Statement of Work (SOW) (Attachement 1) or other
Attachments and Exhibits in Section J of this contract. The Contractor shall provide all necessary materials, labor,
equipment and facilities incidental to the performance of this requirement.

C-02 REPORTS AND OTHER DELIVERABLES (MAY 2005)

a. The Contractor shall submit all reports and other deliverables in accordance with the delivery schedule set forth in
Section F, and the attached Contract Data Requirements Lists, DD Form 1423-1.

b. Technical reports delivered by the Contractor in the performance of the contract shall be considered Technical
Data, as defined in DFARS 252.227-7013, “Rights in Technical Data -- Noncommercial Items.”

¢. Reports shall be submitted electronically in accordance with the attached Contract Data Requirements List, DD
Form 1423-1, submission requirements. For reports that are unable to be submitted electronically, reports shall be
mailed by other than first-class mail unless the urgency of submission requires use of first-class mail. In this
situation, one copy shall be mailed first-class and the remaining copies forwarded by less than first-class.

d. The following information shall be provided with all reports. However, if the report incorporates a MDA logo or
letterhead, this information will be prov1ded on a severable cover sheet and not on the same sheet of paper as the
MDA logo or letterhead.

- CONTRACT NUMBER -
- PROGRAM’S DESCRIPTION (INCLUDING 2 LETTER CODE)/PROGRAM MANAGER
- CONTRACTOR’S POINT OF CONTACT NAME AND PHONE NUMBER

e. All reports generated under this contract shall contain the following disclaimer statement on the cover page:

“The views, opinions, and findings contained in this repost are those of the author(s) and should not be
construed as an official Department of Defense position, policy, or decision.”

f. Except as provided by the Contract Data Requirements List, DD Form 1423-1, Exhibit A, and the Contract
Security Classification Specification, DD Form 254, the distribution of any contract report in any stage of
development or completion is prohibited without the approval of the Contracting Officer.
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

D-01  PACKAGING AND MARKING OF TECHNICAL DATA (MAY 2005)

Technical data items shall be preserved, packaged, packed, and marked in accordance with the best
commercial practices to meet the packaging requirements of the carrier and insure safe delivery at destination.
Classified reports, data and documentation shall be prepared for shipment in accordance with the National Security
Program Operation Manual (NISPOM), DoD 5220.22-M.
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 N/A N/A N/A Government
000101 N/A N/A N/A Government
000102 N/A N/A N/A Government
000103 N/A N/A N/A Government
1000104 N/A N/A N/A Government
0002 N/A N/A N/A Government
000201 N/A N/A N/A Government
000202 N/A N/A N/A _ Government
0003 N/A N/A N/A Government
0004 N/A N/A N/A Government

CLAUSES INCORPORATED BY REFERENCE

© 52.246-5 Inspection Of Services Cost-Reimbursement APR 1984
252.246-7000 Material Inspection And Receiving Report MAR 2003

CLAUSES INCORPORATED BY FULL TEXT

E-01  INSPECTION AND ACCEPTANCE (MAY 2005)

Final inspection and acceptance of the work called for herein shall be by the designated Contracting
Officer’s Representative (COR) or by the cognizant contract administration office representative at:

Office of the Secretary of Defense
Missile Defense Agency, MDA/CT
7100 Defense Pentagon
Washington, DC 20301-7100

Final inspection and acceptance of all data items shall be as specified on the attached Contract Data
Requirements List(s), DD Form 1423-1, Exhibits A.
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 POP 01-OCT-2005.TO N/A N/A

30-SEP-2006 FOB: Destination
000101 N/A N/A N/A N/A
000102 N/A N/A - N/A N/A
000103 N/A N/A N/A N/A
000104 N/A N/A N/A ' N/A
0002 POP 01-OCT-2005 TO N/A N/A

30-SEP-2006 FOB: Destination
000201 N/A N/A N/A N/A
000202 N/A N/A N/A N/A
0003 POP 01-OCT-2005 TO N/A N/A

30-SEP-2006 FOB: Destination
0004 POP 01-OCT-2005 TO N/A N/A

30-SEP-2006 FOB: Destination

CLAUSES INCORPORATED BY REFERENCE

52.242-15 Stop-Work Order AUG 1989
52.242-15 Alt1 Stop-Work Order (Aug 1989) - Alternate 1 APR 1984
52.247-34 F.O.B. Destination NOV 1991

CLAUSES INCORPORATED BY FULL TEXT

F-01  DELIVERY SCHEDULE/PERIOD OF PERFORMANCE (MAY 2005)

For Base Period:
a. The Contractor shall accomplish the work required by CLINs 0001, 0002, 0003, and 0004 for the SOW
for a period of twelve (12) months after the effective date of the contract.
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G-04 PATENT INFORMATION (MAY 2005)

- Patent information, in accordance with FAR 52.227-11, “Patent Rights -- Retention by the Contractor
(Short Form),” or FAR 52.227-12, “Patent Rights -- Retention by the Contractor (Long Form),” shall be forwarded
through the Procuring Contracting Officer to:

Office of the Secretary of Defense
Missile Defense Agency, MDA/GC
7100 Defense Pentagon
Washington, DC 20301-7100

G-05  SUBMISSION OF PAYMENT REQUESTS USING WIDE AREA
. WORK FLOW - RECEIPT AND ACCEPTANCE (WAWF-RA) (JUN 2005)

a. Requirement for Electronic Payment Requests by WAWF-RA

1. The Contractor shall submit all payment requests electronically in accordance with FAR Part 32. As
prescribed in DFARS clause 252.232-7003, Electronic Submission of Payment Requests, contractors shall submit all
payment requests in electronic form unless the exception in the DFARS clause applies. Paper copies will no longer
be processed for payment.

2. To facilitate electronic submission, contractors shall submit all payment requests through the Wide Area
Work Flow-Receipt and Acceptance (WAWF-RA) System at https://wawf.eb.mil using the appropriate Service
Acceptor's DODAAC (MDA's (NCR) is HQ0006; JNIC is H95001). When using WAWF-RA, the contractor will
inform the Contracting Officer's Representative (COR) or designee via e-mail that a WAWF document has been
submitted for approval.

3. In accordance with Appendix F of the DFARS, at the time of each delivery of supplies or services under
this contract, the contractor shall prepare and furnish to the Government the WAWF-RA electronic form in lieu of a
paper copy Material Inspection and Receiving Report (MIRR), DD Form 250.

4. When requesting final payment, the Contractor must establish compliance with all terms of the contract
by submitting a Final Receiving Report through WAWF-RA, or Letter of Transmittal, as applicable.

5. The WAWF Training Links are located on the Internet at https://wawf.eb.mil under “About WAWF”.
6. Questions regarding the use of the system are to be directed to the WAWF Help Desk:

DISA WESTHEM

Area Command Ogden

Customer Service Center _
CONUS ONLY: 1-866-618-5988
COMMERCIAL: 801-605-7095
DSN: 338-7095

FAX COMMERCIAL: 801-605-7453
FAX DSN: 388-7453
cscassig@ogden.disa.mil

b. Submission of Invoices under Fixed Price Type Contracts
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT |

H-01  LEVEL OF EFFORT (LOE) AND COMPLETION ORDERS — FEE DETERMINATION (MAY 2005)

a. In the performance of this contract, the Contractor shall provide man-months. Man-months are
defined as actual PRIME AND SUBCONTRACTOR (INCLUDING CONSULTANTS) work hours exclusive of
vacation, hoiday, sick leave and other absences. A man-month consists of-work hours.

b. It is understood and agreed that the rate of man-months per month may fluctuate in pursuit of the
technical objective, provided that such fluctuation does not result in the utilization of the total labor man-months of
effort prior to the expiration of the term thereof, and it is further understood and agreed that the number of man-
months of effort for any classification may fluctuate if necessary in performance of the work, provided that the
aggregate mix of labor remains substantially the same.

c. The fixed fee in paragraph B-2 is based on furnishing the maximum quantity of man-months. If at the
end of each contract period the Government has ordered and/or the Contractor has delivered less than the maximum
quantity of man-months, the fixed fee shall be automatically adjusted and shall be reduced in proportion to the ratio
of the man-months actually delivered to the maximum contract man-months:

Man-months delivered / Total Maximum man-months X Maximum Fixed Fee = Adjusted Fixed Fee

d. Nothing in this provision shall be construed to constitute authorization for the work not in accordance
with the “LIMITATION OF FUNDS” provision of the contract.

H-05 AUTHORIZED TRAVEL AND TRAVEL COSTS AS SPECIFIED
UNDER A TRAVEL CLIN (MAY 2005)

a. Travel. All contractor travel (non-local) that is directly billed under this contract as a specific travel CLIN (other
than extended commuting travel as defined under paragraph c. below) must be approved in advance in writing by the
COR and by the Procuring Contracting Officer (PCO) using MDA Form 110 (dated March 2001).

b. Extended Commuting Travel.

(1) All contractor extended commuting travel under this contract must be approved by the COR AND BY THE
PROCURING CONTRACTING OFFICER (PCO) using MDA Form 110 (dated March 2001). Such approval will
be granted only after review and government acceptance of contractor documentation showing that extended
commuting travel is the most effective means of fulfilling the government’s requirements — cost and other factors
considered. ’

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be authorized in advance
as stated in b. (1) above.

c. Definition: Extended Commuting Travel — travel that occurs regularly in the performance of this contract where
an individual or individuals travel back and forth from their normal place, or city of employment to another location
or locations over a 30 day (or longer) period.
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In accordance with FAR Part 28.307-2, the Contractor shall maintain the types of insurance and coverage

listed below:
TYPES OF INSURANCE

Workmen's Compensation and all occupational disease
Employer's Liability including all occupational disease
when not covered by Workmen's Compensation above

General Liability (Comprehensive) Bodily Injury

Automobile Liability (Comprehensive)
Bodily Injury per person
Bodily Injury per accident
Property Damage per accident

MINIMUM AMOUNT

As required by State law
$100,000 per accident

$500,000 per occurrence

$200,000
$500,000
$ 20,000

H-08 = PUBLIC RELEASE OF INFORMATION (MAY 2005)

a. The policies and procedures outlined herein apply to information submitted by the Contractor and his
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in
the “National Industrial Security Program Operations Manual” (DoD 5220.22-M). At a minimum, these materials
may be technical papers, presentations, articles for publication and speeches or mass media material, such as press
releases, photographs, fact sheets, advertising, posters, compact discs, videos, etc.

b. All materials which relate to the work performed by the contractor under this contract shall be submitted to MDA
for review and approval prior to release to the public. Subcontractor public information materials shall be submitted
for approval through the prime contractor to MDA.

c. The MDA review and approval process for contractors working under an MDA contract starts with the
contracting officer’s representative (COR) when they are located at the MDA National Capital Region (NCR—
address same as paragraph j. below), and the contracting officer (who signed contract on cover sheet for contract
award, or designated replacement) for all other contracts.

(1) The contractor shall request a copy of MDA form “Clearance Request For Public Release of Information”
(.pdf format) or any superseding form from the MDA COR or contracting officer (when COR is external to MDA
NCR).

(2) The contractor shall complete Blocks 1, 2, 3 and 6 of the Clearance Request form (or comply with the
instructions of any superseding form) and submit it with materials to be cleared to the COR (see paragraph j. below).
If the information was previously cleared, provide the Public Release Case Number if available and a copy of the
previous document highlighting the updated information.

(3) The COR may affirm “public releaseability” by signing the Statement of Certification in Block 7 of the
Clearance Request.

(4) The COR will forward the Clearance Request with the materials to be cleared to the MDA designated point of
contact for Block 8 approval and submission of package to MDA/DC.
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(5) The MDA COR or contracting officer (when COR is external to MDA NCR) will notify the contractor of the
agency’s final decision regarding the status of the request.

d. The contractor shall submit the following to the COR at least 60 days in advance of the proposed release date:

(1) Seven (7) copies of each item.
(2) Written statement, including:
(a) To whom the material is to be released
(b) Desired date for public release
(c ) Statement that the material has been reviewed and approved by officials of the
contractor or the subcontractor, for public release, and
(d) The contract number.

€. The items submitted must be complete. Photographs shall have captions.

f. Outlines, rough drafts, marked-up copy (with handwritten notes), incorrect distribution statements, FOUO
information, export controlled or ITAR information will not be accepted or cleared.

g. Abstracts or abbreviated materials may be submitted if the intent is to determine the feasibility of going further in
preparing a complete paper for clearance. However, clearance of abstracts or abbreviated materials does not satisfy
the requirement for clearance of the entire paper. >

h. The MDA Director of Communications (MDA/DC) is responsible for coordinating the public release review.
MDA/DC will work directly with the COR if there are questions or concerns regarding submissions. MDA/DC will
not work with contractors who have not gone through their COR.

i. Once information has been cleared for public release, it is in the public domain and shall always be used in its
originally cleared context and format. Information previously cleared for public release but containing new, modified
or further developed information must be submitted again for public release following the steps outlined in items a.
through h. above.

j. Due to time and screening constraints, it is recommended that all “public release” packages submitted to MDA be
forwarded by a commercial overnight delivery service, addressed as follows:

Missile Defense Agency/CT
Atin: Nancy Cunningham
1301 Southgate Road
Arlington, VA 22202

H-09 ORGANIZATIONAL CONFLICT OF INTEREST (OCI) (MAY 2005)
a. Purpose: The primary purpose of this clause is to aid in ensuring that:

(1) the Contractor's objectivity and judgment are not biased because of its present, or currently planned
interests (financial, contractual, organizational, or otherwise) which relate to work under this contract;

(2) the Contractor does not obtain an unfair competitive advantage by virtue of its access to non-public
information regarding the Government's program plans and actual or anticipated resources; and
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(3) the Contractor does not obtain any unfair competitive advantage by virtue of its access to proprietary
information belonging to others.

b. Scope: The restrictions described herein shall apply to performance or participation by the Contractor and any of
its affiliates or their successors in interest (hereinafter collectively referred to as "Contractor") in the activities
covered by this clause as prime Contractor, subcontractor, co-sponsor, joint venture, consultant, or in any similar
capacity. The term "proprietary information" for purposes of this clause is any information considered so valuable
by its owners that it is held secret by them and their licensees. Information furnished voluntarily by the owner
without limitations on ifs use, or which is available without restrictions from other sources, is not considered
proprietary.

(1) Maintenance of Objectivity: The Contractor shall be ineligible to participate in any capacity in
contracts, subcontracts, or proposals thereof (solicited or unsolicited) which stem directly from the Contractor's
performance of work under this contract. Furthermore, unless so directed in writing by the Contracting Officer, the
Contractor shall not perform any services under this contract on any of its own products or services, or the products
or services of another firm if the Contractor is, or has been, substantially involved in their development or marketing.
In addition, if the Contractor under this contract prepares a complete, or essentially complete, Statement of Work
(SOW)/Statement of Objectives (SOO), or other form of technical solutions, functions, requirements or
specifications document, to be used, directly or indirectly, in competitive acquisitions, the Contractor shall be
ineligible to perform or participate in any capacity in any contractual effort which is based on such SOW/SOO or
specifications. Nothing in this subparagraph shall preclude the Contractor from competing for follow-on contracts
involving the same or similar services based on such a SOW/SOO or specification, '

(2) Access To and Use of Government Information: If the Contractor, in the performance of this contract,
obtains access to information such as plans, policies, reports, studies, financial plans, or data which has not been
released or otherwise made available to the public, the Contractor agrees that without prior written approval of the
Contracting Officer, it shall not: (a) use such information for any private purpose; (b) compete for work based on
such information for a period of one year after the completion of this contract, or until such information is released
or otherwise made available to the public, whichever occurs first; (c) submit an unsolicited proposal to the
Government which is based on such information until one (1) year after such information is released or otherwise
made available to the public, or (d) release such information.

(3) Access To and Protection of Proprietary Information: The Contractor agiees that, to the extent it
receives or is given access to proprietary data, trade secrets, or other confidential or privileged technical, business, or
financial information (hereinafter referred to as "proprietary data") under this contract, it shall treat such information
in accordance with any restrictions imposed on such information. The Contractor further agrees to enter into a
written agreement for the protection of the proprietary data of others and to exercise diligent effort to protect such
proprietary data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each employee
who has access to proprietary data under this contract, a written agreement which shall in substance provide that such
employee shall not, during his/her employment by the Contractor or thereafter, disclose to others or use for their
benefit, proprietary data received in connection with the work under this contract. The Contractor will educate its
employees regarding the philosophy of Part 9.505-4 of the Federal Acquisition Regulation so that they will not use
or disclose proprietary information or data generated or acquired in the performance of this contract except as
provided herein.

c. Subcontracts: The Contractor shall include this or substantially the same clause, including this paragraph, in
consulting agreements and subcontracts of all tiers. The terms "Contract”, "Contractor", and "Contracting Officer",
will be appropriately modified to preserve the Government's rights.

d. Representations and Disclosures:

(1) The Contractor represents that it has disclosed to the Contracting Officer, prior to award, all facts
relevant to the existence or potential existence of organizational conflicts of interest as that term is used in FAR
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Subpart 9.5. To facilitate disclosure and Contracting Officer approval, the Contractor shall complete an OCI
Analysis/Disclosure Form for each MDA, Ballistic Missile Defense (BMD), and BMD-related contract or
subcontract (if there is a potential conflict of interest; form shall be requested from the Procuring Contracting
Officer). '

(2) The Contractor represents that if it discovers an organizational conflict of interest or potential conflict
of interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer. This
disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid or
mitigate such conflicts.

¢. Remedies and Waiver:

(1) For breach of any of the above restrictions or for non-disclosure or misrepresentation of any relevant
facts required to be disclosed concerning this contract, the Government may terminate this contract for default,
disqualify the Contractor from subsequent related contractual efforts, and pursue such other remedies as may be
permitted by law or this contract. If, however, in compliance with this clause, the Contractor discovers and promptly
reports an organizational conflict of interest (or the potential thereof) subsequent to contract award, the Contracting
Officer may terminate this contract for convenience if such termination is deemed to be in the best interest of the
Government.

(2) The parties recognize that this clause has potential effects which will survive the performance of this
contract and that it is impossible to foresee each circumstance to which it might be applied in the future.
Accordingly, the Contractor may at any time seck a waiver from the Director, MDA, (via the Contracting Officer) by
submitting a full written description of the requested waiver and the reasons in support thereof.

f. Modifications: Prior to contract modification, when the SOW/SOO or specification is changed to add new work
or the period of performance is significantly increased, the Contracting Officer will request and the Contractor is
required to submit either an organizational conflict of interest disclosure or an update of the previously submitted
disclosure(s) or representation(s). )

H-100 ENABLING CLAUSE FOR BMD INTERFACE SUPPORT (MAY 2005)

a. Itis anticipated that, during the performance of this contract, the Contractor will be required to support Technical
Interface/Integration Meetings (TIMS) with other Ballistic Missile Defense (BMD) Contractors and other
Government agencies. Appropriate organizational conflicts of interest clauses and additional costs, if any, will be
negotiated as needed to protect the rights of the Contractor and the Government.

b. Interface support deals with activities associated with the integration of the requirements of this contract into
BMD system plans and the support of key Missile Defense Agency (MDA) program reviews.

c. The Contractor agrees to cooperate with BMD Contractors by providing access to technical matters, provided,
however, the Contractor will not be required to provide proprietary information to non-Government entities or
personnel in the absence of a non-disclosure agreement between the Contractor and such entities.

d. The Contractor further agrees to include a clause in each subcontract requiring compliance with paragraph c.
above, subject to coordination with the Contractor. This agreement does not relieve the Contractor of its
responsibility to manage its subcontracts effectively, nor is it intended to establish privity of contract between the
Government and such subcontractors.

e. Personnel from BMD Contractors or other Government agencies or Contractors are not authorized to direct the
Contractor in any manner. The Contractor agrees to accept technical direction as follows: Whenever it becomes
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necessary to modify the contract and redirect the effort, a change order signed by the Contracting Officer, or a
supplemental agreement signed by both the Contracting Officer and the Contractor, will be issued.

f. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate organizational
conflict of interest agreements with BMD Contractors; however, these agreements shall not restrict any of the
Government's rights established pursuant to this clause or any other contract.

H-11 MDA VISIT AUTHORIZATION PROCEDURES (MAY 2005)

a. The Contractor shall submit all required visit clearances in accordance with NISPOM regulations and will
forward all visit requests, identifying the contract number, to:

Office of the Secretary of Defense

Missile Defense Agency, MDA/ACC

7100 Defense Pentagon

Washington, DC 20301-7100

Telephone No.: (703) 697-8204 Facsimile No.: (703) 693-1526

b. The COR is authorized to approve visit requests for the Contracting Officer.

H-12 CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS (MAY 2005)

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the COR in
writing whenever a prime or subcontractor employee included on the current Visit Authorization Request/Letter no .
longer supports this contract. This requirement shall apply to both Contractor and employee initiated termination of
services and to temporary suspension of services.

b. The contractor will cooperate with COR in taking the following actions (facilitating the employee’s return of all
badges, keycards, and passes). Specifically, upon notification, the COR will work with the Technical Area Security
Officer (TASO)/Office Security Manager (OSM) to ensure timely action to:

(1) remove the employee from the current Visit Authorization Request/Letter;

(2) cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization
Request/Letter; and

(3) terminate the MDA LAN account/access privileges.
c. The contractor shall identify the reason for and date of termination or expected period of suspension and submit

the notification to the COR within five (5) working days prior to service discontinuation. For unplanned termination
or suspension of services, notification shall be made on the same working day as the termination/suspension action.

H-13  ACQUISITION OF FACILITIES (MAY 2005)

The Contractor agrees to provide all necessary facilities (as defined under FAR 45.301 and further defined
under FAR 45.101, Definitions of Plant Equipment and Real Property) for the performance of this contract. The
term facilities includes all general purpose office equipment and automated data/information processing equipment
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and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the Government
without the express permission of the Contracting Officer. In no case shall the cost to the Government for leased
facilities, acquired under this contract, exceed the constructive cost of ownership. Additionally, acquisition or lease
of facilities, if approved by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive
of prime Contractor fee/profit of other profit centers or business units of the prime Contractor.

H-14  PERSONNEL QUALIFICATIONS (MAY 2005)

a. The Contractor shall promptly notify the Contracting Officer and Contracting Officer’s Representative prior to
making any changes in key staff. If replacing key staff the Contractor shall adhere to the following: (1) replacement
person’s qualifications are equal to or better than the qualifications of the person being replaced; or (2) the added
person’s qualifications are equal to or better than the core capabilities of this contract. Key staff positions are
contained in Attachment 5.

b. All Contractor notifications must provide the name and departure date for the incumbent leaving, a complete
resume for the proposed substitute, and any other pertinent information requested by the Contracting Officer. The
Government shall be provided the opportunity to review the proposed substitution regarding qualifications, security
matters or any other concerns which could, in its opinion, affect performance under this contract.

c. This clause does not, in any way, abrogate the contractor’s authority to hire or assign personnel as it sees fit, or its
responsibility to fill key positions with qualified personnel.

H-16 CONTRACTOR ACCESS TO PLANNING, PROGRAMMING, BUDGETING AND
EXECUTION (PPBE) DATA (MAY 2005)

a. In order to perform the requirements of this contract, the Contractor shall be required to receive, review, analyze,
and prepare (hereinafter shall be referred to as "process") reports/data which contain Government Planning,
Programming, Budgeting, and Execution (PPBE) data. However, the Missile Defense Agency is authorized to
release PPBE data to the Contractor only after compliance with the provisions of this clause has been met.
Additionally, the Contractor is also required to comply with the provisions of MDA Directive 7045.01, “Contractor
Access to Planning, Programming, Budgeting, and Execution (PPBE) Data” where applicable.

b. The prime Contractor shall provide the following information to the Contracting Officer wnhm fifteen (15) days
from the date of this contract:

(1) Affiliates (parent company, subsidiaries, joint ventures, and partnerships, efc.):
(a) Company's name and complete address;
(b) Affiliation; and
(c) Nature of the company's business.
(2) Agents, consultants, and subcontractors related to this contract:
(a) Company's name and complete address;

{(b) Relationship; and
(c) Nature of the company's business.



HQ0006-05-C-0027
P00004
Page 23 of 32

The Contracting Officer shall be immediately notified in writing in the event of any changes in b (1) or (2) above
throughout the performance of this contract. With regard to competing on future MDA procurements, the Contractor
must abide by the Organizational Conflict of Interest provisions of this contract.

c. PPBE data is defined as: Current or future Planning, Programming, Budgeting and Execution (PPBE) data
regarding any activity relating to the MDA Program or any of its projects regardless of the funding source or date of
the document.

(1) Planning data defines the national military strategy; integrates the military forces necessary to
accomplish that strategy; prioritizes the resources for effectively accomplishing the mission; and provides decision
options.

(2) Programming data reflects the systematic analysis of missions and objectives to be achieved, alternative
methods, and effective allocation of limited resources.

'(3) Budgeting data are detailed financial estimates of the MDA Program or any of its related projects.
(4) Execution data relates to the recording of expenditures that document how the funds were spent.

d. The following list of documents (which is exemplary but not all inclusive) obtained from DoD Directive 7045.14,
“The Planning, Programming and Budgeting System (PPBS)”, May 22, 1984 and other sources are considered PPBE
documents:

(1) PLANNING

(a) Strategic Planning Guidance (SPG)

(b) Fiscal Guidance (when separate from SPG or Joint Planning Guidance)
(c) Directors’ Intent

(d) Technical Planning Guide

(2) PROGRAMING

{(a) Program Objective Memoranda (POM)

(b) Joint Programming Guidance (JPG)

(c ) Future Year Defense Program (FYDP) documents (POM Defense Program,
Procurement & RDT&E Annexes)

(d) Program Change Proposals (PCPs)

(e) POM Issue Papers

(f) Proposed Program Reductions (Or Program Offsets)

(g) Tentative Issue Decision Memoranda

(h) Program Decision Memoranda

(3) BUDGETING

(a) Future Year Defense Program (FYDP) documents for
September Budget Estimate Submission (BES) &
President's BES including Procurement (P-1),
. RDT&E (R-1), & Construction (C-1) Program Annexes
(b) Financial Control Board (FCB) Documentation
(c) Classified P-1, R-1, & C-1 Program Annexes
(d) Program Budget Decisions/Defense Management Review
Decisions/Management Initiative Directives (MID)
(e) Reports Generated by the Comptroller Information System (CIS)
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(f) Budget Change Proposals (BCPs)
(4) EXECUTION

(a) DD Form 1414 Base for Reprogramming

(b) DD Form 1416 Report of Programs

(c) Contract Award Reports

{d) DD COMP (M) 1002 Appropriation Status by Fiscal Year Program
(e) FCB Execution Review Documentation

e. The Contractor shall be responsible for informing its personnel (hereinafter includes persons employed by the
Contractor as an agent, consultant, or subcontractor) of the provisions of this clause and providing original MDA
PPBE certifications “PPBE Non-Disclosure Agreements “(MDA Form 99) (Attachment 7) to the Contracting Officer
within fifteen (15) days after the award of this contract. A “PPBE Non-Disclosure Agreement” shall be obtained
from each Contractor employee involved in the performance of this contract that requires access to such data. Each
individual shall be required to agree to:

(1) Read and comply with the applicable prov1s1ons of this clause, the non-disclosure agreement, and the
provisions of MDA Directive 7045.01

(2) Handle PPBE data as for official use only.

(3) Ensure PPBE data entrusted to them will ONLY be used in accordance with applicable MDA
governing regulations, for the purpose for which it was provided, and within the scope of the Statement of Work.

(4) Not divulge PPBE data (obtained directly or indirectly in the performance of this contract unless
directed by the Contracting Officer) to any individual, except to Government personnel whom they know to have a
“need-to-know” and non-Government person(s) whom they know to have MDA PPBE authorization. Even though
data becomes part of the public domain, contractor personnel are bound by the provisions of this clause not to
confirm or deny questions regarding PPBE data. Inquiries by unauthorized persons should be referred to the
Contracting Officer’s Representative or the Contracting Officer. (Verification of contractor personnel authorized
access to PPBE data can be obtained only from the Contracting Officer.)

(5) Not transport (by any medium), maintain, or process PPBE data outside a Government facility unless
the removal or preparation of such data at the facility is accomplished in accordance with a company's facility plan
approved by MDA. (Verification of MDA PPBE-approved contractor facilities and individuals can be obtained
from the Contracting Officer.) Authorization to transpoit PPBE data shall be provided by the Contracting Officer.

(6) Notify the Contracting Officer promptly if any non-Government person(s) or company(s) requests
access to PPBE data.

f. The Contractor shall be responsible for immediately notifying the Contracting Officer in writing of any changes in
its personnel with access to PPBE data, such as departures, new employees, or employees who no longer need access
to such data under this contract.

g. Contractor personnel who have been granted access to PPBE data shall process, when possible, such data in
Government workspaces using equipment furnished by the Government. However, if a contractor anticipates
processing PPBE data in a Government facility on Contractor-owned equipment, prior written approval from the
Contracting Officer must be obtained. The Contractor's written request should describe the equipment being used
and a brief justification. After approval by the Contracting Officer, the request must be endorsed by the appropriate
MDA office before bringing the equipment into the facility:

(1) Information Systems Directorate - all ADP equipment.
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(2) Resources Management Facilities Logistics Directorate - all other equipment, such as telefax and
reproduction machines, tables, chairs, and mobile and permanent white boards.

h. Processing PPBE data at the Contractor's facility shall be performed only when absolutely essential and
processing in Government workspaces is impractical. Prior to the processing of any such data outside of a
Government facility or removal of PPBE data from a Government facility, the Contractor shall submit a written plan
to the Contracting Officer outlining the procedures for maintaining and safeguarding such data at its facility. The
Contractor shall submit its own plan or a plan which meets the general requirements identified in MDA Directive
7045.01 The plan shall be approved in writing by the Contracting Officer prior to removal of any PPBE data from a
Government facility or the processing of any such data in the contractor's facility. A Contractor may submit a
separate plan for each of its facilities that need to maintain such data or one plan as long as any differences between
the procedures followed at each facility are clearly distinguishable in the plan. If an agent, consultant, or
subcontractor requires the processing of PPBE data at its facility(s), they also must submit a separate facility plan
through the prime Contractor for approval by the Contracting Officer.

NOTE: A plan is not required for Contractor personnel who have been given prior access to PPBE data to transport,
process, or maintain such data at a Government or an MDA-approved contractor facility. (Verification of MDA
approved Contractor facilities and authorized personnel can be obtained only from the Contracting Officer.)

i. If the Contractor is not required to process PPBE data at its facility(s), the contractor shall inventory all
Government documents in its possession. The contractor shall notify the Contracting Officer in writing of such
documents and request the method of document disposal. If the requirement to process such data at the contractor's
facility(s) changes in the future, compliance with paragraph h above shall be required.

j. The Contractor shall provide training for all employees who require access to PPBE data on the proper handling
and disclosure of such data. The contractor shall be responsible for ensuring that persons in their employment that
have been granted access to PPBE data understand the consequences of divulging such data. Revealing PPBE data
to unauthorized persons may provide other companies with an unfair advantage in future competitions or jeopardize
national security interests.

k. In the event the Contractor or any of its employees, agents, subcontractor employees, or consultants fail to comply
with the provisions of this clause, such noncompliance shall be deemed a material breach of the contract for which
the Government reserves the right to terminate the contract for default and/or resort to such other rights and
remedies, as provided for under this contract or under Federal laws. Noncompliance with the provisions of this
clause may also adversely affect the evaluation of a Contractor's reliability in future acquisitions.

H-19 INHERENTLY GOVERNMENTAL FUNCTIONS (MAY 2005)

a. An inherently governmental function is a function that is so intimately related to the public interest as to mandate
performance by Government employees. These functions include those activities that require either the exercise of
discretion or the making of value judgments in making decisions for the Government. The Contractor is not an agent
or a representative of MDA and shall not assume these roles. While the Contractor may be required to visit other
governmental agencies or Contractors to obtain information for MDA, such work shall be under the guidance of the
Contracting Officer’s Representative (COR). Fact-finding involving foreign governments and necessarily U.S.
relations with those governments shall not be performed by the Contractor.

b. The Contractor shall ensure that its employees performing under this contract have read and understand Office of
Federal Procurement Policy Letter 92-1, dated September 23, 1992, on this subject. In the event the Contractor is
concerned that work requested of it violates the Policy Letter 92-1, it shall immediately inform the Contracting
Officer.
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H-22  SMALL BUSINESS PARTICIPATION REPORTING REQUIREMENT (MAY 2005)

a. In order to assist MDA in collecting information regarding small business participation in MDA contracts and
orders, the Contractor (regardless of whether a small or large business) shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted
semi-annually and at contract completion to the Director, Small Business (SB), MDA. The report covers subcontract -
award data related to this contract/order.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with
the awarding agency. It must be submitted semi-annually to the Director, SB, MDA. If the reporting activity is
covered by a commercial plan, the reporting activity must report annually all subcontract awards under that plan. All
reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a breakout, in
the Contractor’s format, of subcontract awards, in whole dollars, to small disadvantaged business concerns by North
American Industry Classification System (NAICS) Industry Subsector.

b. Please annotate the method by which you plan to provide your submission.
(1) ___ Electronic format through the following website: www.mdasmallbusiness.com
(2) ___ Hardcopy mailed to:

Director, Small Business Missile Defense Agency (SB)
7100 Defense Pentagon
Washington, DC 20301-7100

H-23 CONTRACTOR EMPLOYEE OUT-PROCESSING (MAY 2005)

Prior to the departure of on-site contractor employees, the departing employee shall complete an out-processing
checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.01, and return the
completed checklist, with all required signatures, to the cognizant Contracting Officer’s Representative (COR).

The COR will provide the completed form to the Contracting Officer to be retained in the official contract file by the
Contracting Officer.

H-24
ALTERNATE LOCATIONS

Contract support work will be performed in Arlington VA. In the event that permanent contract support work is
needed in alternate locations during the period of performance, to include, but not limited to, Huntsville AL, Denver
CO, and Boston MA, the Contracting Officer will request a separate proposal from the Contractor to cover the
alternate location(s).

H-25
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions : JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting ~ JAN 2005
With Contractors Debarred, Suspended, or Proposed for
Debarment :
52.211-15 Defense Priority And Allocation Requirements SEP 1990
52.215-2 . Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.215-15 Pension Adjustments and Asset Reversions OCT 2004
52.215-16 Facilities Capital Cost of Money JUN 2003
52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997
52.215-18 ~ Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions
52.215-19 Notification of Ownership Changes OCT 1997

52.215-20 At Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data (Oct 1997) - Alternate I

52.215-21 At Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data--Modifications (Oct 1997) -

Alternate 1T
52.216-7 Allowable Cost And Payment DEC 2002
52.216-8 Fixed Fee . MAR 1997
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-2 Payment For Overtime Premiums JUL 1990
52.222-3 Convict Labor JUN 2003
52.222-4 ‘Contract Work Hours and Safety Standards Act - Overtime ~ JUL 2005
Compensation
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans DEC 2001
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001
Of The Vietnam Era, and Other Eligible Veterans
52.222-41 Service Contract Act Of 1965, As Amended JUL 2005
52.223-6 Drug-Free Workplace MAY 2001

52.223-14 Toxic Chemical Release Reporting AUG 2003




52.225-13
52.226-1

52.227-1
52.227-2

52.227-10
52.227-11
52.228-7
52.230-2
52.230-3
52.230-6
52.232-9
52.232-17
52.232-20
52.232-22
52.232-23
52.232-23 Akt 1
52.232-25
52.232-33

52.233-1 Alt1
52.233-3 Alt1
52.237-3
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2 Alt1
52.244-2 Alt1
52.244-5
52.245-5 Alt1

52.246-1
52.246-25
52.249-6
52.249-14
52.250-1 Alt1

52.252-1
52.253-1
252.201-7000
252.203-7001

HQ0006-05-C-0027

Restrictions on Certain Foreign Purchases MAR 2005
Utilization Of Indian Organizations And Indian-Owned JUN 2000
Economic Enterprises

Authorization and Consent JUL 1995
Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement

Filing Of Patent Applications--Classified Subject Matter APR 1984
Patent Rights--Retention By The Contractor (Short Form) JUN 1997
Insurance--Liability To Third Persons MAR 1996
Cost Accounting Standards APR 1998
Disclosure And Consistency Of Cost Accounting Practices  APR 1998
Administration of Cost Accounting Standards APR 2005
Limitation On Withholding Of Payments APR 1984
Interest JUN 1996
Limitation Of Cost APR 1984
Limitation Of Funds APR 1984
Assignment Of Claims JAN 1986
Assignment of Claims (Jan 1986) - Alternate I APR 1984
Prompt Payment OCT 2003
Payment by Electronic Funds Transfer--Central Contractor ~ OCT 2003
Registration

Disputes (Jul 2002) - Alternate I DEC 1991
Protest After Award (Aug 1996) - Alternate I JUN 1985
Continuity Of Services JAN 1991
Notice of Intent to Disallow Costs APR 1984
Penalties for Unallowable Costs MAY 2001
Certification of Final Indirect Costs JAN 1997
Bankruptcy JUL 1995
Changes--Cost-Reimbursement (Aug 1987) - Alternate I APR 1984
Subcontracts (Aug 1998) - Alternate I MAR 2005
Competition In Subcontracting DEC 1996
Government Property (Cost-Reimbursement, Time-and- JUN 2003
Material, Or Labor-Hour Contracts) (May 2004) Alternate I

Contractor Inspection Requirements APR 1984
Limitation Of Liability--Services FEB 1997
Termination (Cost Reimbursement) MAY 2004
Excusable Delays APR 1984
Indemnification Under Public Law 85-804 (Apr 1984) - APR 1984
Alternate I

Solicitation Provisions Incorporated By Reference FEB 1998
Computer Generated Forms JAN 1991
Contracting Officer's Representative DEC 1991

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contract-Related Felonies

252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7000 Disclosure Of Information DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A NOV 2003

252.205-7000
252.209-7000

Provision Of Information To Cooperative Agreement Holders DEC 1991
Acquisition From Subcontractors Subject To On-Site NOV 1995
Inspection Under The Intermediate Range Nuclear Forces

(INF) Treaty
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252.209-7004

252.215-7000
252.222-7000
252.223-7004
252.223-7006

252.225-7012
252.227-7013
252.227-7016
252.227-7025

252.227-7030
252.227-7034
252.227-7036
252.227-7037
252.227-7039
252.231-7000
252.232-7003
252.239-7016

252.242-7000
252.243-7002
. 252.245-7001
252.247-7023
252.249-7002

252.251-7000
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Subcontracting With Firms That Are Owned or Controlled By MAR 1998

The Government of a Terrorist Country

Pricing Adjustments

Restriction On Employment Of Personnel

Drug Free Work Force

Prohibition On Storage And Disposal Of Toxic And
Hazardous Materials

Preference For Certain Domestic Commodities
Rights in Technical Data--Noncommercial Items
Rights in Bid or Proposal Information

Limitations on the Use or Disclosure of Government-
Furnished Information Marked with Restrictive Legends
Technical Data--Withholding Of Payment
Patents--Subcontracts

Declaration of Technical Data Conformity
Validation of Restrictive Markings on Technical Data
Patents--Reporting Of Subject Inventions
Supplemental Cost Principles

Electronic Submission of Payment Requests
Telecommunications Security Equipment, Devices,
Techniques, And Services

Postaward Conference

Requests for Equitable Adjustment

Reports Of Government Property

Transportation of Supplies by Sea

Notification of Anticipated Program Termination or
Reduction

Ordering From Government Supply Sources

CLAUSES INCORPORATED BY FULL TEXT

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2004)

(a) Definitions.

DEC 1991
MAR 2000
SEP 1988

APR 1993

JUN 2004
NOV 1995
JUN 1995
JUN 1995

MAR 2000
APR 1984
JAN 1997
SEP 1999
APR 1990
DEC 1991
JAN 2004
DEC 1991

DEC 1991
MAR 1998
MAY 1994
MAY 2002
DEC 1996

NOV 2004

"Commercial item", has the meaning contained in Federal Acquistion Regulation 2.101, Definitions.

"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor
or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).
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(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

hittp://farsite.hill.af.mil

(End of clause)



Section J - List of Documents, Exhibits and Other Attachments

SECTION J - LIST OF DOCUMENTS

DOCUMENT TYPE

EXHIBIT A
ATTACHMENT 1
ATTACHMENT 2
ATTACHMENT 3
ATTACHMENT 4

ATTACHMENT 5

DESCRIPTION

CDRL (DD Form 1423-1)
Statement of Work

OCI Analysis/Disclosure Form
DD 254

Labor & Qual Staff Matrix

PPBE Non-Disclosure Agreement

PAGES

13

16
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INTRODUCTION

The Contract Data Requirements List (CDRL) is prepared in a word processing format to
increase the efficiency of electronic development and transmission. Block numbering and
titles remain as used in the DD Form 1423 as derived from Procedures for the
Acquisition and Management of Technical Data, DoD 5010.12-M.

APPLICABLE DOCUMENTS

DoD 5010.12-L, Acquisition Management Systems and Data Requirements Control List
(AMSDL), Apr. 1997

DoDD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987

AUTHORITIES (BLOCK 4)

Data Item Descriptions (DIDs) entered in CDRL blocks 2 and 4 are selected from the
Acquisition Management Systems and Data Requirements Control List (AMSDL), DoD
5010.12-L. The application of any DID tailoring is indicated by addition of the suffix "T"
to the DID number entered in Block 4. Such tailoring is accomplished to relax format
requirements or conform the data requirement to those requirements contained in the
Statement of Objectives (SOO).

APPROVAL (BLOCK 8)

Selected data will require approval before their submission is considered final. The
approving authority shall be the MDA/AS Contracting Officer’s Representative (COR) as
indicated by the first addressee entry of Block 14.a. The use of “N/A” in Block 8 does
not forfeit or otherwise affect the Government’s right to consider unacceptable any

- submission of data that does not comply with the contract requirements.
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DATA DELIVERY DUE DATES (BLOCKS 12 AND 13)

Data will be considered delinquent when not physically arriving or electronically -
available at the distribution destination on the date(s) specified. Unless otherwise
indicated, references to “days” are calendar days.

SUPPLEMENTAL INFORMATION

DEFINITIONS OF ACRONYMS AND ABBREVIATIONS

DI Block Entry Definition
7 LT Letter of transmittal
8 N/A Not applicable
9 N/A Not applicable
10 ASREQ As required
ANNLY Annually
MTHLY Monthly
11 N/A Not applicable
12 DAC Days after contract initiation
13 xx DARP xx Days After Reporting Period
14 LT Letter of transmittal '
ADDRESSEE LIST
Block 14
Entry Complete Mailing Address
MDA/IO Missile Defense Agency/
MDA/CTS, or ATTN: FOB2/ANNEX

MDA/RMC/DM 7100 Defense Pentagon
Washington, DC 20301-7100

DTIC Defense Technical Information Center
’ ATTN: DTIC-O
8725 John J. Kingman Road, Suite 0944
Fort Belvoir, VA 22060-6218

MDA BIRC BMD Information Resource Center
ATTN: FOB2/ANNEX
7100 Defense Pentagon
Washington, DC 20301-7100




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Publio reporting burden for this collection of information ie sstimstod 1o average 110 hours por response, heludmlhnnnfornvlmh.wmmuuuh;&umpﬂmh.mdmmuhh'mdmm d fotin,
Send comments regarding this burdon catimate or sy othes azpect of thie collection of information, inchuding suggestions for reducing this burden, o D

P the collection of infe
Operations snd Roports, 1213 Jefforson Davis

Highway, Suite 1204, Arfington, VA 222024302, mdto the Offce of M

ices, Direotorate for Info

Contracts Deputate and Contracting Support

HQ0006-05-C-0027

cmw ?Mkmrml:;}t‘dmﬂolsl) Wuhh.tm,bc 20503. Floase DO NOT RETURN your form to e{thvrvflluu addresser. Sond completed form 10-the Government isuing
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY

0002 A TOP_____TM OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR

CACI Dynamic Systems Inc

1. DATA ITEM
NO.

A001

2. TITLE OF DATA ITEM

Technical Report — Study/Services

3. SUBTITLE

See Block 16

5. CONTRACT REFERENCE

4. AUTHORITY (Data Acquisition Document No.)

6. REQUIRING OFFICE

DI-MISC-80508/T, Jan 1988 SOW 3.1,3.2and 3.3 MDA/CT
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT ASREQ
LT REQUIRED , See Block 16 b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION Final
N/A N/A See Block 16 a. ADDRESSEE Draft | Reg| Repro
16. REMARKS MDA/CT
Block 3: Subtitle wilt be dictated by the requirements o f the SOW.
Block 9: A distribution statement is required and will be provided by the COR before delivery of the data.
Blocks 10, 12, and 13: Submission frequencies and dates will be dictated by the technical review and issued
development/resolution requirements fo the SOW.
3 3

Blocks 14: and 15: Delivery shall be by electronic media unless otherwise directed by the PCO. Electronic form MDA/IM 0 LT
shall be compatible with exisitng MDA/CT word processing, spreadsheet, and database applications.

15. TOTAL 3 13
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Veronica Key, MDA/CTS . 15 Sep 05 4

DD Forin 1423-1, JUN 90Previous editions are obsolete.
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CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved
OMB No. 0704-0188

Publio reporting burden for this collection of information is estimated to averege 110 hours por rosponse, inchuding the time for reviewing instructions, seerch:
Send comments rogarding this burden ostimeto or any other sepect of this collection of information, inoluding suggestions for roducing this burdon, to Dep
Highway, Suke lm,nhmvuzzoz-uoz. #nd 10 the Office of Management and Budget,

Qontracting Of Offiose for the Contract/PR No. Whnhk&

Mumﬂhmmwmmmmdmm&mdmpmiumdnvnwngﬂuwmeﬂmol‘hhnnum
Servioes, Directorase for Information Operations and Reports, 1215 Jeflerson Devis
Paperwork Reduction Project (0704-0188), thbmon,DC 10503 PIuloDONOT RETURN your form 1o cither of those addresses. Send comploted form ko the Governmeont lssuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0002 A

C. CATEGORY
TDP ™

OTHER

X

D. SYSTEM/ITEM E. CONTRACT/PR. NO

F. CONTRACTOR

CACI Dynamic Systems Inc

Contracts Deputate and Contracting Support HQ0006-05-C-0027 )
1. DATA ITEM NO. |2. TITLE OF DATA ITEM 3.. SUBTITLE
A002 Presentation Material Briefings

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-ADMN-81373/T, Oct 1993 SOW 3.2.9and 3.34 MDA/CT
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT :
LT REQUIRED AS REQ See Block 16 b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION Final
A N/A See Block 16 a. ADDRESSEE Draft | Reg | Repro
16. REMARKS ‘ MDA/IM
Block 4: Format and Content of presentation materials that include view graphs, slides, photographs, presentation
handouts, read ahead packages, and announcements shall be proposed by the Contractor for Government approval.
Block 9: A distribution statement may be required and, where required, will be provided by the COR before delivery
of the data.
Blocks 10, 12, and 13: Submission frequencies and dates will be dictated by the technical review and issued
development/resolution requirements of the SOW.
LT
Blocks 14 and 15: Delivery shall be by electronic media unless otherwise directed by the Contracting Officer’s MDA/CT 3
Representative. Electronic form shall be compatible with existing MDA/IO word processing, spreadsheet, and
database applications. Other distriubtion, affecting toal copy requirements, will be dependent upon briefing
participation, and sahll be coordinated with the CIOR piror to final documentation submission.
. TOTAL 3
G.PREPARED BY: H. DATE L. APPROVED BY J. DATE
Veronica Key, MDA/CTS 15 Sep 05
DD Form 1423-1, JUN 90Previous editions are obsolete. Page_S of 9 _Pages
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(1 Data Item)

Form Approved
OMB No. 0704-0188

for the Contract/PR No. Ested in Block

Sond comments rogarding this burden estimate or any other sspeot of this collection of information, inchuding suggestions for reducing this
1 thwny !w{“::rm.kﬁmVA27m4302.Mhh0Mol Management and Budget,

mmmhmmahmumﬁummwnom.-p-rmMmmmmmmm.d-ummmdmmhmmanma,mdmwm ing the collooti

Services, Directorsie for Information Owlﬂwumdllm IZISJONencn Davis

burdon, 1o of Doforso,
wmmmj.«(omom).wwmbczom PMDONOTRBTURthanNwofmm Send completod form

to the Governiment issuing

A. CONTRACT LINE ITEM NO.
0002

B. EXHIBIT

C. CATEGORY
A TDP

T™,

OTHER, X

D. SYSTEM/ITEM

E. CONTRACT/PR. NO

F. CONTRACTOR

HQ0006-05C-0027 CACI Dynamic Systems Inc
Contracts Deputate and ContractinE Support
1. DATA ITEM NO. {2. TITLE OF DATA ITEM 3. SUBTITLE
A003 Conference Agenda Conference Announcement and Agenda
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-:ADMN-81249/T, Oct 1993 SOW 3.3.3 MDA/CT
7.DD 250 REQ 9. DIST 10. FREQUENCY. 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT AS REQ '
LT REQUIRED See Block 16 b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION Final
N/A N/A See Block 16 a. ADDRESSEE Draft | Reg | Repro

16. REMARKS MDA/IM
Block 4: Format and Content of presentation materials shall be proposed by the Contractor for COR approval.
Block 9: A distribution statement may be required and, where required, will be provided by the COR before delivery of
the data.
Blocks 10, 12, and 13: Frequency and scheduling will be dependent upon requirements of the SOW. Unless otherwise
coordinated with the COR, delivery of draft Conference agenda shall be to allow publication of final agenda two weeks
prior to the conference or meeting. .

: LT
Block 14: Delivery shall be by electronic media unless otherwise directed by the COR. Electronic form shall be MDA/CT ~ 3 3
compatible with existing MDA/CT word processing, spreadsheet, and database applications. Other distribution will be
dependent upon conference participation, and shall be coordinated with COR prior to final document submission.
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Form Approved

WMIW.MVADZOZJJM and 10 the Office of Management and Budget, Paperwork Rediwtion
moﬂu the Contract/FR No. listed in Blook B.

(1 Datg Item) OMB No. 0704-0188
Public reporting burdon for this colloction of informstion s estimated 1o aversge 110 hours per responss, including the time for reviewing instructions, seerching umdnmummm"ummuumm d and reviewing the eolloction of
Send commwnts roganding this burden estimate or any other aspoot of this colleotion of information, inohuding euggestions for rodusing mhb\nd'n,b" of Defonse,

Dmmuhmwmommmkmlzlsuwmw
Pm{ooc(omoln).w-mhmncmm Please DO NOT RBTURN your fovm 1o either of those addresses. Send completed form to the Govemment lssuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0002 A

C. CATEGORY
TDP ™

OTHER,

X

D. SYSTEM/ATEM E. CONTRACT/PR. NO

HQ0006-05C-0027

Contracts Deputate and Contractin} Support

F. CONTRACTOR

CACI Dynamic Systems Inc

1. DATA ITEM NO. [2. TITLE OF DATA ITEM

A004 Conference Minutes

3. SUBTITLE |

N/A

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-ADMN-81250A/T, Oct 1993 SOW 329

6. REQUIRING OFFICE

MDA/CT

7. DD 250 REQ 9. DIST
LT STATEMENT
REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
See Block 16

14. DISTRIBUTION

8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

N/A N/A

b. COPIES

a. ADDRESSEE .

Draft

Final

Reg | Repro

16. REMARKS
Block 4: Format and Content of presentation materials shall be proposed by the Contractor for COR approval.

Block 9: A distribution statement may be required and, where required, will be provided by the COR before delivery of
the data.

Blocks 10, 12, and 13: Frequency and scheduling will be dependent upon requirements of the SOW. Initial draft
delivery for approval shall be within five working days after conference completion.

Block 14: Delivery shall be by electronic media unless otherwise directed by the COR. Electronic form shall be
compatible with existing MDA/CT word processing, spreadsheet, and database applications. Other distribution will be
dependent upon conference participation, and shall be coordinated with COR prior to final document submission.

MDA//IM
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(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Publio reporting

the ContractPR No, listed in Blook E.

to D

burden for this colicstion of information is estimated to average §10 hours per response, mm,lhlhobrnmhmmmmhh.uhh(dmmMMmhﬁhuhdﬂMM
Send comiments regarding this burden estimato or any other aspeot of this collection of information, including suggestions for reduoing this of Defense, Searvioes,

the collection of informati

Diroctorato lbrh-tomullon()pombmmmm 1215 Jefforson Davis
“ﬁh“y.m IMMHMVAZHO243M,MNMOMMMIAWIMBW Paporwork Reduction Project (0704-0188), Wuhhm DC:OSOJ PhnDONOTRBTURNywrkmvamnmnnm Send comploted form to the Govenmient issuing

A. CONTRACT LINE ITEM NO.
0002

B. EXHIBIT

A

C. CATEGORY

- TDP ™,

OTHER

X

D. SYSTEM/ITEM

Contracts Deputate and Contracting Support

HQ0006-05C-0027

E. CONTRACT/PR. NO

F. CONTRACTOR

CACI Dynamic Systems Inc

1. DATA ITEM NO. |2. TITLE OF DATA ITEM

AQ0S

Funds & Labor Hour Expenditure Report

3. SUBTITLE

N/A

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-FNCL-81537, Mar 1997 MDA/CT
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT MONTHLY
LT k 16
REQUIRED See Bloc b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
. SUBMISSION Final
N/A N/A 20 DARP a. ADDRESSEE Draft | Reg | Repro
16. REMARKS MDA/IM
Block 12: The first submission is due twenty calendar days after the first full month after contract initiation to include
reporting period from the date of contract initiation.
Block 14: Distriibution to MDA/CT and MDA/IM shall be via electronic means as directed by the PCO. The PCO has
directed that FLHERS will be prepared and submitted electroncially using the Combined Acquisition Reporting and
Analysis Tool (CARAT). To establish a Contractor account in CARAT, call 703 882-6561 or 703 882-6561 or fax the
CARAT ID request to 703 882-6356.
1
MDA/CT 1
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Coatrasting Officer for tho ContraotFR No. listed in Block B.

Public reporting burdon for this colloction of information is estimated 1o aversge 110 hours per rosponse, including the time o reviewing instructions, sowching existing dats sources, gathering and maintaining the data needed, and comy
| Sood oomumonts regarding thie burdon astimate or any other aspect of this colicetion of information, inchuding suggestions for reducing this burden, 1o Services,
Highway, Suite 1204, WMVAum4302.lﬂbM0ﬂbeomewMWPMWMWW-OI“),WMDCZOSOJ Plesso DO NOT RETURN your form to eithor of these addresacs. Sonid comploted form to the Governmont issuing

of Defonse, Washington

ploting
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A. CONTRACT LINE ITEM NO..
0002

B. EXHIBIT

C. CATEGORY
A " TDP ™ OTHER

X

D. SYSTEM/ITEM

Contracts Deputate and Contracting Support

E. CONTRACT/PR. NO

HQ0006-05C-0027

F. CONTRACTOR

CACI Dynamic Systems Inc

1. DATA ITEM NO. |2. TITLE OF DATA ITEM

A006 Monthly Status and Labor Hour Report

3. SUBTITLE

N/A

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

"~ MDA/CT

Veronica Key, MDA/CTS

DI-FNCL-81537, Mar 1997
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT MTHLY
LT
REQUIRED See Block 16 b. COPIES
8. APP CODE - N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION Final
N/A N/A 20 DARP a. ADDRESSEE Draft | Reg | Repro
16. REMARKS MDA/IM
Block 12: The first submission is due twenty calendar days afier the first full month after contract initiation to include
reporting period from the date of contract initiation.
Block 14: Distriibution to MDA/CT and MDA/IM shall be via electronic means as directed by the PCO.
1
MDA/CT 1
15. TOTAL
= 2
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1.0 BACKGROUND

The Missile Defense Agency (MDA) is engaged in research and development projects for the Ballistic
Missile Defense System (BMDS) and advanced technologies for the purpose of eliminating the threat
posed by ballistic missiles, MDA is chartered and mandated by Congress to develop for deployment
ballistic missile systems that are capable of providing highly effective defense of the United States,
forward-deployed and expeditionary elements of the U.S. Armed Forces, and friends and allies of the
United States.

MDA arranges for, manages, and directs the performance of work connected with advanced projects by
the Military Departments and other government institutions and keeps the Secretary of Defense and other
government leaders informed of significant new developments that can enhance the Ballistic Missile
Defense (BMD) program. The MDA Contracts Deputate has the responsibility for contracting with U.S.
and foreign entities on behalf of the government for BMD requirements. In addition, it monitors the
contacting activities of the services and other government agencies performing support to MDA. In this
capacity, the Contracts Deputate (MDA/CT) is responsible for developing and advising on contracting
policy, ensuring compliance with government contracting regulations, processing waivers to government
procurement directives, negotiating and awarding contracts, assessing contractor performance, fulfilling
contract administration functions, issuing contract modifications and closing out completed contracts.

2.0 SCOPE OF WORK

The scope of this statement of work (SOW) includes all support services required by the MDA Contracts
Deputate that is, at present, comprised of the Deputates’ Office and nine (9) Contract Directorates:

Deputy for Contracting (CT)

The Deputy for Contracting provides the people, training, tools, and oversight to ensure that the
BMDS and ancillary support is contractually executed in a prudent and timely manner. In this capacity,
CT advises the MDA Director, MDA Technical Director, MDA Executive Director, and MDA Program
Executive Officers (PEO) on all contracting matters involving the planning, management, execution, and
reporting of programs and activities under the cognizance of MDA.

Contract Policy and Pricing (CTC) Directorate

The Director for Contract Policy and Pricing is responsible for the development, coordination,
promulgation, interpretation, and maintenance of MDA contract policy. The committee reviews
procurement case files and contemplated instruments supporting solicitations, contractual documents, and
other transaction business agreements for compliance with FAR, DFARS, and MDA policy. MDA/CTC
maintains the agency contract clause data base, and provides counsel to the Deputy for Contracting and
MDA Director on matters involving HCA, SPE, and AH authorities. MDA/CTC interacts with contract
execution location (CEL), and MDA/CTR personnel in validating and harmonizing contract/document
writing clauses. This Directorate is also responsible for developing and maintaining a core capability of
expert personnel specializing in the evaluation of cost proposals for key BMDS and MDA contractors.
Focus is placed on knowledge of individual company business structures and cost accounting systems,
thereby improving insight into and expediting analysis, negotiation, and fair and reasonableness
determinations relating to new contracts and major modifications. MDA/CTC also provides consistency
reviews between BMDS element business agreements relating to direct and indirect costs and profit/fee,
both within given corporations and their strategic business units, and vis-d-vis other firms engaged in
missile defense-related programs. The directorate acts as liaison with the Defense Contract Audit Agency
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(DCAA), Defense Contract Management Agency (DCMA), and other federal coﬁtracting activities on
matters relating to cost and pricing,

Business Operations (CTR) Directorate

The Business Operations Directorate is responsible for planning, budgeting and managing the
human, financial and information technology-based resources vital to executing the MDA contracting
mission. The MDA/CTR Director determines the timing and extent of electronic business application
within the Deputate, and represents the agency in departmental forums involving contract requirements
and deployment of Standard Procurement System (SPS) and end-to-end applications; this includes
electronic maintenance of the agency-unique contract structure shells and clause referrals. The directorate
acts as the home office for contracting human capital, including the planning, selection, retention,
development, and performance assessment of current and forecasted government and contractor support
personnel. In this regard, MDA/CTR acts as liaison with Strategic Business Unit (SBU) Directors,
Program Managers, and SPO Directors of Contracting, on behalf of the Deputy for Contracting, in
validating and assigning contract personnel to support mission requirements. MDA/CTR is the
contracting focal point for DoD Acquisition Workforce Demonstration implementation, including
maintenance and management of position requirement descriptions, monitoring employee contribution
plans, and integration of inputs leading to establishment of compensation levels. MDA/CTR also
manages and monitors contracting personnel workspace within designated MDA and CEL facilities, to
ensure office equipment and quality of life issues are appropriately addressed. The directorate acts as the
focal point for Economy Act determinations requiring agency approval, unsolicited proposals, and release
of contracting information to external agencies and the public (excluding Congressional notification of
contract awards). The directorate represents the Deputy for Contracting on matters before the
USD(AT&L) Defense Procurement and Acquisition Policy, including executive steering group and
Interdepartmental Staff (IDS) meetings. MDA/CTR manages the contractor past performance evaluation
review (CPARS) process, and prepares and distributes monthly contract summary reports for actions
undertaken by MDA contracting directorates.

Contractor Support Services (CTS) Directorate

The Directorate of Contracting for Contractor Support Services is responsible for the centralized
procurement of MDA contractor work force augmentation efforts. In this capacity, MDA/CTS acquires
services, infrastructural, and unique expertise support extending from agency day-to-day operations to
unanticipated “quick turn” mission requirements. MDA/CTS executes support services contracts and
business agreements on behalf of over thirty MDA hybrid staff/line directorates, and is responsible for all
planning, solicitation, proposal evaluation, negotiation, award, and administration actions. In this
capacity, the contracting directorate acts as the senior business advisor to each two-letter or Strategic:
Business Unit (SBU) director and his staff on matters involving FAR, DFARS, MDA and broad-based
acquisition policies relevant to requirements formulation, competitive alternatives, services industry
capabilities, and procurement methodologies. MDA/CTS performs centralized contract closeout
functions for actions executed by MDA Washington DC operations. The director also interfaces with
departmental and civilian agency contracting officials in researching and implementing innovative and
effective business approaches that enhance contractor services performance. In conjunction with
MDA/CT, the MDA Executive Director (DX), and designated functional support personnel, the Director
of Contracting exercises human capital planning, internal training, and financial management
responsibilities germane to contractor support services operations. Personnel assigned to this contracting
directorate are centrally located and report directly through the Director of CTS to the Deputy for

‘Contracting, with formal performance ratings and reviews conducted within the functional activity.
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Special/Cooperative Programs and Allied Support (CTA) Directorate
JNIC Operations (CTJ) Directorate

Kinetic Energy and Systems Engineering (CTK) Directorate
Ground Based Midcourse (CTN) Directorate

Targets and Tests (CTT) Directorate

Advanced Systems (CTV) Directorate

The Directorate of Contracting dedicated to each aforementioned SPO or SBU is responsible for
all contract planning, solicitation, proposal evaluation, negotiation, and award functions supporting
SPO/SBU operations. In this capacity, the contracting directorate acts as the senior business advisor to
the program director and his/her staff on matters involving FAR, DFARS, MDA and broad-based
acquisition policies relevant to development and deployment of BMDS capabilities. The director also
interfaces with collateral BMDS contracting officials in researching and implementing innovative and
effective business approaches that enhance performance and delivery of system capabilities. In
conjunction with MDA/CT and designated functional support personnel, the Director of Contracting
exercises human capital planning, interal training, and financial management responsibilities germane to
SPO/SBU procurement operations. Personnel assigned to MDA contracting directorates are matrixed
from, and accountable to, MDA/CT, with formal performance ratings and reviews conducted within the
functional activity. '
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The contractor shall provide personnel, resources and facilities appropriate to provide efficient and cost
effective support services for the requirements described below. Most of the contractor personnel will be
_ working in government facilities. '

The contractor shall provide training and continuing management effort to assure that all its employees
are fully trained to assure that there will be no violation of laws, regulations, and policies regarding
procurement integrity, personal services, and inherently governmental functions.

In the performance based work breakdown structure presented below:
o "Task Input" represents the resources required to do the job that will be provided by the
Government;
o "Task Description" is the work the Contractor is required to do using its own resources as well as
those described under "Task Input";

"Task Output" is what the contractor is required to produce; and
e "Standard" is the yardstick by which the "Task Output" will be measured.

31 ACQUISITION PLANNING INITIATION
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. BMDO 1. Advise and coordinate with the 1. Draft documentation, to | 1. Draft
Directive 7800, deputies, program directors, project include the following documentation is
“Contracting managers, program integrators, the documents: Statements of accurate, complete and
Requirements Contracts Directorate, and other Work (SOW), Acquisition | submitted by
Process,” sample | applicable MDA and Department of Plans, justification and established due date.
documentation Defense (DoD) staff offices as Approvals, Determination
and other required and prepare initial, revised and Findings, DD Forms
applicable and final draft versions of the 254, DD Forms 1423,
directives and documentation as required to initiate Federal Business
regulations as procurement actions as described Opportunities
required. Verbal | under BMDO Directive 7800 prior to | (FedBizOpps)
and written submission of that documentation to announcements,
descriptions of the contracting officer. Contracting Officer’s
the requirement. Representative
Due date. appointments, and source
election plans. (CDRL
A001)
3.2 CONTRACTING SUPPORT
3.2.1 INDEPENDENT ANALYSIS AND RESEARCH
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD .

1. Operational 1. Conduct independent analysis of 1. Report (CDRL A001) 1. Report is technically
contracting assigned operational contracting issues accurate,

issues. Due date.

(simple to complex).

comprehensive and
submitted by
established due date.
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TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
2. Research 2. Conduct independent research to 2. Report (CDRL A001) 2. Report is technically
Topic. identify and compile relevant statues, accurate,
regulations, publications, policies, etc., comprehensive and
applicable to operational contracting submitted by
topics. established due date.
3.22 SPECIALIZED POLICY AND PROCEDURE RESEARCH
TASK INPUT TASK DESCRIPTIQN TASK OUTPUT ‘ STANDARD
1. Federal 1. Review, identify and report changes | 1. Summary report of 1. Summary reports
regulations, to procurement policies, procedures, relevant changes. (CDRL | are technically
policies, statues, | regulations, etc. AQ01) accurate,
MDA policies, : comprehensive and
etc. Due date. submitted by
established due date.
2. Federal 2. Conduct periodic reviews of 2. Report of recommended | 2. Reports are
regulations, internal MDA directives and CT changes. (CDRL A001) technically accurate,
policies, statues, | Operating Instructions (OI), comprehensive and
MDA policies, regulations, etc. to identify submitted by
etc. Due date. inconsistencies with internal and established due date.

external procedures, instructions and
directives.

3. Federal 3. Prepare and coordinate draft 3. Draft documents under | 3. Draft documents

regulations, internal (CT) policies, procedures, the cognizance of CT. are technically

policies, statues, instructions and directives. (CDRL (A001) accurate,

MDA policies, - comprehensive and

etc. Due date. submitted by
established due date.

4. Research 4. Conduct independent research of 4. Report with findings. 4. Reports are

topic. Due date. | legislation and court and/or board (CDRL A001) technically accurate,
decisions for contracting implications comprehensive and
submitted by
established due date.
5. Information 5. Maintain electronic Procuring 5. PCO Information Book | 5. Electronic book is
topics and Contracting Officer (PCO) Information | (CDRL A001) current and submitted
approved Book with updated written instructions by established due
documents and directives. date.
6. Waiver and 6. Draft, review and coordinate FAR 6. Draft waivers and 6. Draft documents
deviation topics ands DFARS waivers and deviations. deviations. (CDRL A001) | are technically
and supporting accurate,
information. comprehensive and
submitted by
v established due date.
7. SPS. 7. Support SPS Implementation and 7. Operational SPS. 7. SPS is fully
upgrades. implemented,
accurately reflecting
MDA business

practices. Also, see
3.2.54.
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TASK INPUT

TASK DESCRIPTION

TASK OUTPUT

STANDARD

1. MDA/CT
Operating
Instructions 04,
“Pricing of
Contractual
Actions,”
contractor cost
and technical
proposals,
government
technical
evaluations,
government audit
reports. .

1. Conduct price and cost analyses of
contractors’ proposals.

1. Cost analysis report in
accordance with OI 04
(CDRL A001)

1. Reports are
technically accurate,
comprehensive and
submitted by
established due date.

2. Pre-award
contract files.

2. Provide technical assistance to the
PCO/Contracts Specialist during
negotiations consisting of analysis, data
collection and draft records of
negotiations.

2. Cost/price data, records
of negotiations. (CDRL
A001)

2. Data reports are
technically accurate,
comprehensive and
submitted by

| established due date.

3.24 COST PERFORMANCE ADMINISTRATION SERVICES:

ADMINISTRATION AND DATABASE MANAGEMENT

TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. OI 3-3, 1. Input FLHER data into a 1. Updated Cost 1. Database is
“Monitoring contractor maintained on-line | Performance Assessment technically accurate
Contractor database (Combined System database. (CDRL and complete.
Performance Acquisition Reporting and A001)
Under Cost Analysis Tool (CARAT)).
Reimbursable
Service and
SETA Contracts.”
Monthly Labor
Hour Expenditure
Report (FLHER).
2. Updated 2. Generate monthly FLHER datain | 2. Draft CPAS report. 2. Draft report is
Contract the CPAS format. (CDRL A001) technically accurate
Performance and submitted within 5
Analysis working days after
Summary (CPAS) receipt of the FLHER.
database.
3. Updated 3. Publish quarterly equivalent man- 3. CDRL A001 3. Database is
CPAS database. year report. technically accurate
and complete.
4. Draft CPAS 4. Publish and distribute final CPAS | 4. Final CPAS report. 4. Report is
- via CARAT. (CDRL A001) technically accurate
and submitted by
established due date.
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STATUS OF MANAGEMENT INFORMATION REPORTS

3.25
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. DCT OI 3-6, 1. Collect and maintain CT workload | 1. Automated data file. 1. Draft file accurately
“Automated and procurement milestone data (CDRL A001) reflects contract
Workload initially pursuant to DCT OI 3-6 specialist’s input.
Tracking “Automated Workload Tracking
System” System,” and subsequently in
accordance with SPS.
2. Description of | 2. Produce recurring and ad hoc 2. Procurement status 2. Reports are
required efforts. | workload and procurement milestone report. (CDRL AQ01) accurate and submitted
Sample reports. | reports from contactor maintained and by established due
government databases. date.
3. BARBB 3. Coordinate with MDA/RM point of | 3. Formatted data files for | 3. Accurate and
automated files, contact to maintain the MDA Business | input to System submitted by
notices and Acquisition Reporting Bulletin Board | Administrator. (CDRL established due date.
revisions. (BARBB). A001)
4. SPS 4. Operational use and administration | 4. Standardized SPS 4, Accurate and
of DoD SPS through standardized reports and converted submitted by
report development and contract contracts. Administration | established due date.
conversion, of the SPS system and
database.
3.2.6 CONTRACT CLOSEOUT
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. DCT OI3-5, | 1. Coordinate with MDA Contracting | 1. Fully coordinated 1. Contract Closeout
“Contract Officer’s Representatives and provide | Contract Closeout Status Status Sheets are
Closeout”; contract closeout administration using | Sheets as described under | technically accurate
MDA/CT DCT OI 3-5, “Contract Closeout” asa | OI 3-5 ready for PCO’s and complete.
Completed guide. signature. (CDRL A001)
Contracts
Report”
2. DCT OI3-5, | 2. Provide a monthly summary report | 2. Monthly contract 2. Summary reports
“Contract showing the status of completed closeout summary report. are technically
Closeout” contracts from contract completion (CDRL A001) - accurate, current,
Completed through contract closeout. complete and
Contracts submitted by
Report” established due date.
3.2.7 MASS MAILINGS AND DISTRIBUTION
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. Distribution 1. Provide mass mailing and 1. Letter of transmittal 1. Mailings and
List; Documents | distribution, though MDA mailroom, (with copy of distributions are

to be mailed,; of correspondence concerning MDA correspondence for the accurate, complete and

envelope, contracting issues to MDA contractors, | file). (CDRL A001) submitted by

postage. MDA staff, other agencies, etc. v established due date.
8of 13
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3.2.8 FAXING, REPRODUCTION AND RELATED ACTIVITIES

TASK INPUT

TASK DESCRIPTION

TASK OUTPUT

STANDARD

- 1. Documents to
be reproduced or

1. Provide reproduction of contracts,
contract modifications, and source

1. Reproduced documents
or evidence that facsimiles

1. Documents are
clear, legible,

telefaxed. selection documents, transmission of were transmitted. (CDRL | complete and
urgent facsimiles, and formatting A001) submitted by
support of CT contractual documents established due date.
and reports.
3.29 EVALUATION SUPPORT
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. Request for 1. Prepare administrative checklist 1. Draft checklist. 1. Comprehensive
Proposal (RFP). tailored to the requirement of the (CDRL A001) checklist completed
Request for RFP/RFQ. one week prior to
Quotation (RFQ). receipt of proposals.
MDA Source
Selection handbook.
2. Competitive 2. Inventory and catalogue 2. Completed checklist. 2. Inventory is
Proposals/Quotations. | contractor proposal/quotation (CDRL AQ01) without error and
MDA Source packages submitted in response to a completed within 24
Selection handbook. | competitive FP/RFQ. hours after
proposal/quotation
receipt.
3. RFP/RFQ Source | 3. Prepare tailored Source Selection | 3. Draft and Final 3. Draft and Final
Selection Plan (SSP). | Evaluation Team (SSET) briefing. (CDRL A002) briefing are
MDA Source administrative briefing. comprehensive and
Selection handbook. prepared one week
prior to proposals
receipt.
4. RFP/RFQ SSP. 4. Prepare Evaluator Workbooks 4. Evaluation Workbook. | 4. Workbooks are
MDA Source (using electronic/paperless medium) | (CDRL A001) technically accurate,
Selection handbook. | containing evaluation criteria, complete and
standards, and relevant Section L and submitted by
M (or equivalent RFQ sections) and established due date.
SOW provisions. ;
5. SSET Caucus 5. Prepare summaries of significant | 5. Draft Clarification and | 5. Drafts are
minutes. MDA weaknesses and clarifications Deficiency Summaries. technically accurate,
Source Selection resulting from SSET caucus. (CDRL A001) complete and
-| handbook. submitted by
established due date.
6. SSET Caucus, 6. Prepare summary of SSET results | 6. SSET minutes. 6. Technically
MDA Source including significant discussions, (CDRL A004) accurate, complete
Selection handbook. | consensus evaluation results and and submitted by
summary. established due date.
7. Discussions with | 7. Prepare minutes of verbal 7. Memorandum for the | 7. Accurately reflect
offerors. MDA discussions with offerors in the Record (MFR). (CDRL significant issues .
Source Selection competitive range. A001) discussed; completed
handbook. ‘ in draft within three
working days after
discussions are
complete.
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TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
8. RFP, RFQ, 8. Prepare draft Proposal Analysis 8. Draft PAR. (CDRL 8. Air Forces Federal
Completed Checklist, | Report (PAR). A001) Acquisition
Competitive Range ’ Regulations
Determination, Supplement Appendix
Completed BB.
Evaluation

Workbooks, SSET
Minutes, Discussions

MFR, Award

Decision

Memorandum.

9. Source Selection 9. Prepare minutes of the SSACand | 9. MFR. (CDRL A001) | 9. Technically

Adpvisory Council SSA briefings. ' complete and accurate

(SSAC) Briefing, .and prepared with two

Source Selection working days after the

Authority (SSA) SSAC and SSA

Briefing. briefings are
complete.

10. SSA Decision 10. Prepare draft debriefing slides 10. Draft debriefing 10. Technically

Memo, SSET and hard copy. slides and paper copy of | complete and accurate

Caucus, SSAC slides. (CDRL A002) and prepared within

Minutes. : three working days
after brief.

11. Debriefing.

11. Prepare minutes of debriefings
of unsuccessful offerors.

11. Debrief minutes (or
MFR). (CDRL A004)

11. Technically
complete and accurate
and prepared within

1 five working days

after brief.

12. SSA Award
Memorandum

12. Draft Congressional Notification
letters and press releases.

12. Draft Congressional
Notification letters and
press releases. (CDRL
A001)

12. Technically
complete and accurate
and prepared within
one working day after
the award decision.

13. Documentation
Tequired for the
permanent contract
file.

13. Complete contract file
documentation.

13. Permanent contract
file. (CDRL A001)

13. Technically
complete and accurate
and prepared within
ten working days after
the award decision.

3.2.10 FILE MAINTENANCE

TASK DESCRIPTION

TASK INPUT TASK OUTPUT STANDARD
1. DCTOI2-1, 1. Coordinate, assemble and update 1. Contract file. (CDRL 1. Contract files are
“Contract Files” | electronic and hard copy contractand | A001) assembled on time and |

contract related files in accordance
with DCT OI 2-1, “Contract Files”

are accurate and
complete in a
professional
presentation.

MDA/CT SOW dtd September 28, 2005
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3211  DRAFT MODIFICATIONS
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. Sample 1. Coordinate and prepare draft 1. Draft contract 1. Technically
modifications. modifications such as incremental modifications, etc. (CDRL | accurate, complete and
Due date. funding, change orders, supplemental | A001) submitted by
agreements, definitizing unpriced established due date.
actions, exercise of options, and other
administrative actions in SPS unless
other wise directed.
3.2.12 DRAFT TASK ORDERS/REVISIONS/MOD
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. Sample task 1. Coordinate and prepare draft task 1. Draft task order, 1. Technically

orders. Due date.

orders, revisions, and task order
modifications in SPS unless other wise
directed.

revisions or modifications.
(CDRL A001)

accurate, complete and
submitted by

established due date.

3.2.13 DRAFT FREEDOM OF INFORMATION ACT (FOIA) RESPONSES

TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. FOIA 1. Coordinate, research and draft 1. Draft FOIA responses. 1. Draft responses are
requests; due responses to FOIA requests in (CDRL A001) technically accurate,
dates; sample accordance with BMDQ Directive complete and
responses; 5400. submitted by
BMDO Directive established due date.
5400; training,
3.2.14 COORDINATE/STAFFING OF PROCUREMENT DOCUMENTS
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. Routing 1. Coordinate and staffing of 1. Draft staff surnmary 1. Coordination is
instructions via procurement documents. sheet. (CDRL A001) completed on time in
staff summary ’ accordance with staff
sheets. summary sheet.
3.2.15. DRAFT REQUESTS FOR FIELD PRICING SUPPORT, AUDIT
REQUESTS, FACT-FINDING ASSISTANCE, PRELIMINARY
PROPOSAL ANALYSIS :
TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD
1. Topics, 1. Prepare draft requests for field 1. Draft field pricing 1. Technically

proposals, due

pricing support audit requests, provide

requests, audit requests,

accurate, complete and

dates. fact-finding assistance, conduct assistance, analysis. submitted by
preliminary proposal analysis. (CDRL A001) established due date.
11 of 13
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There is no task input or output associated with the facilities required below. The

standard for all facilities is that they are within easy access to the MDA NCR (within thirty (30) minutes
commute during rush hour) and that they are professionally appointed.

TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD

1. Evaluation/ 1. Manage MDA/CT source selection | 1. N/A 1. See paragraph 3.3.1

negotiation teams | facilities (conference rooms, evaluator ‘above.

typically workrooms and evaluation working

numbering space) to support competitive source

between 5 and 7 | selections and sole source selection

Government negotiations (up to 4 concurrently); at

personnel (but various stages of the evaluation and

can range up to negotiation processes).

20 Government

personnel).

Computers (12 to

15) for use by

Government

personnel (not

Government

Furnished

Property). .

2. N/A 2. Maintain Contractor owned office 2. N/A 2. See paragraph 3.3.1
hardware and software suites (word above.
processing, spreadsheets, etc.) fully
compatible with MDA/CT’s hardware
and software capable of exchanging
data electronically with CT.

3. N/A 3. Provide records storage and 3. N/A 3. See paragraph 3.3.1
retrieval system for physically above.
complete contracts and miscellaneous
contract related files of approximately
500 square feet.

4. N/A 4. Provide secure records storage for 4. N/A 4. See paragraph 3.3.1
proposals (up to four source above.
selections/negotiations concurrently);
and limited storage for SECRET
classified documents.

5. N/A 5. Provide and maintain Contractor 5. N/A 5. See paragraph 3.3.1

owned copiers and audio visual
equipment (e.g. overhead projectors,
screens, etc.) to support source
selections as described above.

above.

MDA/CT SOW dtd September 28, 2005
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33.2 TRAINING
TASK INPUT TASK DESCRIPTION TASK OUTPUT "STANDARD

1. Procurement 1. Develop, prepare, update and 1. Training session. 1. Courses are
related training present training courses to MDA technically accurate,
topics and annual | personnel on procurement related comprehensive and
training plan. topics. Training courses will occur up submitted by

to twice a month and be up to two established due date.

hours in length.

2. Training
topics and list of
attendees.

2. Develop, prepare, update and
present quarterly contracting officer’s
representative (COR) training courses.

2. Training session and
COR Handbook. (CDRL
A001)

2. COR training is
technically accurate,
comprehensive and
submitted by
established due date.

3.3.3 MANAGEMENT OF CONFERENCE AND WORKING GROUPS

TASK INPUT TASK DESCRIPTION TASK OUTPUT STANDARD

1. Conference 1. Advise and coordinate with CT to 1. Draft invitations, 1. Drafis are accurate,
focus group secure conference space, devise schedules, agendas for comprehensive and
and/or working schedules, plan attendance, take conferences and woiking submitted by
group makeup minutes and provide written records of | group meetings. (CDRLs established due date. -
and size, conferences and working groups, A001 and A003)

Defense Acquisition Boards, CT policy

working group, acquisition strategy

panels, acquisition reform days, etc.
2. Due date. 2. Take minutes of conferences and 2. Minutes. (CDRL A004) | 2. Minutes are

working groups.

complete, accurate and
submitted by
established due date.

3.3.4 SPECIAL STUDIES, BRIEFINGS, REVIEWS AND ANALYSIS

TASK INPUT

TASK DESCRIPTION TASK OUTPUT STANDARD
1. Topic. Due 1. Conduct surveys, reviews and 1. Report of findings. 1. Technically
date. studies directly related to MDA (CDRL A001) accurate,
contracting for continuous process comprehensive and
improvement. submitted by
‘ established due date.
2. Topic. Due 23. Coordinate data and prepare draft | 3. Draft briefings, reports | 3. Drafts are
date. Sample briefings, meeting routine reporting and responses. (CDRLs technically accurate,
documents. requirements, and preparing responses | A001 and A002) comprehensive and
to outside inquiries. submitted by
established due date.
MDA/CT SOW dtd September 28, 2005
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OCI ANALYSIS/DISCLOSURE FORM
1. Contract Number 2. Program Title
HQO0006-05-C-0027 Services in Support of MDA/CT
3. Contractor Name and Address 4. Telephone Number and POC
CACI Dynamic Systems, Inc. ‘ (703) 679-3861
141651 Park Meadow Drive Wayne T. Maybach, Senior Contract Manager
Chantilly, VA 20151 '

5. Type of work to be performed under this solicitation:

(a) Providing Systems Engineering and Technical Direction ( )
(b) Preparing Specifications or Work Statements ( )
(c) Providing Technical Evaluation or Advisory & Assistance Services (x)

Other MDA or BMD- 6. Contract Number and Program Title
related work requiring
analysis and
determination:

NONE

7. Brief Summary/Description of work performed under Block 6 action:

NA

8. Relationship between requirements of Block 1 action and work performed under Block 6 action (If None, State Why):

NA

9. Offeror/Contractor OCI Evaluation and Assessment (If either answer is yes, attach a copy of the SOW and complete
Block 10):

. (@) Does Actual OCI exist? ( ) Yes ( x) No
(b) Does Potential OCI exist? ( ) Yes (x ) No

10. Summary of actual/potential OCI, including actions planned to avoid, neutralize, or mitigate conflict or potential
conflict:

11. Typed Name of Responsible Official 12. Signature i / s 13. Date
Wayne T. Maybach ' %7 WM 09/27/2005
14. Typed Name of Contracting Officer 15. 4pproval Sz‘%tur% 16. Date
; - |
Iohn B. Richardson AL Lol oo fo

3/29/04 U
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INSTRUCTIONS FOR COMPLETING OCI ANALYSIS/DISCLOSUR_E FORM

Blocks 3 and 4: Self-explanatory.

Block 6: Fill in the number and the short, official title by which the contract or subcontract
requiring analysis and determination is formally known. This is work that has already been
awarded, is being performed by your company, and requires a comparison with that work
described in Blocks 1-5.

NOTE: One OCI Analysis/Disclosure Form shall be submitted for EACH BMD or BMD-
related contract or subcontract currently being performed.

Block 7: Provide a brief, but specific, narrative summary of the SOW and work performed on the
contract or subcontract listed in Block 6, including the period of performance and the value.

- Block 8: Provide a brief, but specific, narrative summary of ANY relationship between the work
to be performed under the action listed in Block 1 and the previous work performed under the
action listed in Block 6. Please be as specific as possible by citing the specific RFP/SOW
paragraph where possible.

Block 9: Place an "X" in the appropriate ( ) for your responses.

Block 10: If you answer yes either to 9(a) or to 9(b), provide a summary of the actual or potential

Blocks 11, 12, and 13: Provide the name of your company official with responsibility for and/or
authority to discuss and commit the company on matters relating to OClI issues. That official
should then sign and date each form.
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PLANNING, PROGRAMMING, BUDGETING, AND EXECUTION SYSTEM (PPBES)
NON-DISCLOSURE AGREEMENT

MDA-related PPBS data: Current or future Planning, Programming, Budgeting and Execution System (PPBES) data regarding any activity
relating to the MDA Program or any of its projects regardless of the funding source or date of the document. Planning data defines the national
-military strategy; integrates the military forces necessary to accomplish that strategy; prioritizes the resources for effectively accomplishing the
mission; and provides decision options. Programming data reflects the systematic analysis of missions and objectives to be achieved,
alternative methods, and effective allocation of limited resources. Budgeting data are detailed financial estimates of the MDA Program or any of
its related projects. v

CERTIFICATION

The undersigned understands, acknowledges, and agrees:

a. To read and comply with the applicable provision of the "Contractor Access to Planning, Programming, Budgeting and Execution
System (PPBES) Data” clause of the contract indicated below.

b. That any MDA-related PPBES information entrusted to you ONLY shall be used in accordance with applicable DoD and MDA
governing regulations, for the purpose for which it is provxded and within the contract Statement of Work/task order(s) under which you are
employed.

¢. Not to divulge MDA-related PPBES data (obtained directly or indirectly in the performance of the contract indicated below unless
directed by the Contracting Officer) to any individual, except Government personnel whom you know to have a need-to-know and
non-Government persons whom you know to have MDA authorization. Even though data becomes part of the public domain, you are bound by
the provisions of this agreement not to confirm or deny questions regarding MDA-related PPBES data. Inquiries by unauthorized persons should
be referred to the contracting Officer's Representative or the Contracting Officer. (Verification of companies authorized to maintain
MDA-related PPBES data and individuals who have signed agreements can be obtained from the *MDA Contracting Officer or the Deputy for
Program Integration, MDA.)

d. Not to transport (by any medium), process, or maintain MDA-related PPBES material outside a Government facility unless the
removal or preparation of such data at the facility is accomplished in accordance with a company's plan approved by the MDA. (4 plan is not
required for personnel who have a fully executed agreement to transport, process or maintain such data at a Government or an MDA-approved
Contractor facility.)

e. Not to accept any portion of any document which is described on the reverse side of this agreement, unless the portion of the document
contains ONLY MDA-related PPBES data.

f. To notify the *MDA Contracting Officer or Deputy for Program Integration, MDA promptly if any non-Government person(s) or
company(s) requests access to MDA-related PPBES data.

*  Contracts awarded or managed by MDA.

Violation of this agreement may result in adverse contractual actions and/or criminal prosecution.

1. Individual Requiring Access to PPBES Data (Signature) 2. Date Signed

3. Individual Requiring Access - Name (Last, First, MI) 4. Employer Name
*5. Prime Contractor Name , 6. Prime Contract Number(s)

7. Contract Period of Performance - Dates (To - From) 8. Primary Task Order, if Applicable

9. Briefly Describe the Activities that Require Yqui' Access to MDA-related PPBES Data

AUTHORIZATION
10. COR/Government Employee Sponsor 11. Deputy for Program Integration, MDA
a. Signature a. PPBES Access [ Approved
O Denied
b. Date Signed b. Signature ' c. Date Signed
c. Last Name ¢. Last Name

MDA FORM 099 (NOV 03)
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Non-government personnel may be given access to MDA-related PPBES data derived or extracted from the following documents; however, the
documents in their entirety may not be released to any non-government personnel, unless the document contains ONLY MDA-related PPBES data
and the individual has received approval from the MDA.

PLANNING

*  Defense Planning Guidance

PROGRAMMING

*  Fiscal Guidance (when separate Jrom Defense Planning Guidance)

. i’rogram Objectives Memorandum (POM)

*  POM Defense Program (formerly FYDP) documents, all Appropriations
*  Program Review Proposals

*  Issue Papers(eg, Major Issue Papers, Tier II Issue Papers, Cover Briefs)
*  Proposed Military Department Program Reductions (or Program Offsets)
¢ Tentative Issue Decision Memoranda

*  Program Decision Memoranda (PDM)

BUDGETING
*  Defense Program (formerly FYDP) documents for budget estimate submission
®  Program and Budget Reviews

*  President's Budget

¢ RDT&E (R-1), Procurement (P-1), and Construction (C-1) Program Annexes

®  Program Budget Decisions (PBD)/Defense Management Review Decision

*  Reports Generated by any of the automated systems from the Offices of the Undersecretary of Defense
¢ DD Form 1414 Base for Reprogramming

® DD Form 1416 Report of Programs

. ¢  Contract Award Reports

¢  Congressional Data Sheets

¢  Congressional Descriptive Summary

Source: DoD Directive 7045.14

MDA FORM 099 (NOV 03) (Back)
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