

MISSILE DEFENSE AGENCY - TASK INSTRUCTION - 04

1. Contractor Name And Address

Lockheed Martin Corporation
700 N Frederick Avenue, Location A
Gaithersburg, MD 20879-3328

2. Contract No.: HQ0147-12-D-0003-0013

Modification No.:

3. SOW Paragraph: 7.0

4. Government Requiring Office

Name (printed): (b)(6)
Office Symbol BCO Telephone (b)(6)
Signature _____ Date: _____

5. Contracting Officer's Representative

Name (printed): Sean Williamson

Signature _____ Date: _____

6. Description Of Task – Government ONLY

The Contractor shall conduct a site survey for a User Node and CDS capability at (b)(3):10 U.S.C. § 130;(b)(7)(E) and provide results for use in an analysis of alternatives.

7. Contractor Technical and Mgt. Approach – Contractor ONLY

The contractor will work with government personnel to determine options for a User Node capability and conduct a site survey of (b)(3):10 U.S.C. § 130;(b)(7)(E) facilities to identify requirements for deploying a User Node and CDS. Facility findings will be delivered to the government within 2 weeks of the site survey.

(b)(3):10
U.S.C. §
130;(b)(7)(E)

8. Task Instruction Type:

8a. CPFF Task Instruction

Min DPLH: (b)(4) Target DPLH: (b)(4) Max DPLH: (b)(4)
Est. Labor Cost: (b)(4) Material Cost: \$ _____
Est. Labor Fixed Fee: (b)(4) Material Fee: \$ _____
Total Est. Labor CPFF: (b)(4) Travel Costs: \$ (b)(4) _____
Period of Performance: Award – 15 Dec 2017 Other Costs: \$ _____

TOTAL Task Instruction Value: (b)(4) _____
Period of Performance: Award – 15 December 2017

9. Key Milestones – Government ONLY

10. Deliverables – Government ONLY

The Contractor shall provide Site Survey Report via the DAL (CDRL A012) 2 weeks from survey date

11. Government Furnished Resources: All Government provided resources regarding this effort are identified in Attachment 4 of HQ0147-12-D-0003

12. Contractor Acceptance of Task Instruction

Name (b)(6) Signature (b)(6) Date 8/4/2017

13. This Execution Plan is approved for execution under contract HQ0147-12-D-0003 Task Order #0013.

(b)(6) 4 Aug 17 (b)(6)
Contracting Officer Date Signature