

**MISSILE DEFENSE AGENCY - TASK INSTRUCTION - 001**

<b>1. Contractor Name And Address</b>  Lockheed Martin Corporation 700 N Frederick Avenue, Location A Gaithersburg, MD 20879-3328	<b>2. Contract No.:</b> HQ0147-12-D-0003-0014 <b>Modification No.:</b> 06  <b>3. SOW Paragraph:</b> 4.8.1, 4.8.2, 4.8.3, 4.8.4, 7.0
---	--

<b>4. Government Requiring Office</b> Name (printed): (b)(6) Office Symbol: BCD Telephone: (b)(6) Signature: (b)(6)	Date: 2/5/16
--	--------------

<b>5. Contracting Officer's Representative</b> Signature: (b)(6)	Name (printed): Sean Williamson  Date: 2/5/16
---	---

**6. Description Of Task - Government ONLY**

The Contractor shall initiate C2BMC Windows 10 Internal and External Client Migration.

The Contractor shall execute prototyping and assessment to support Internal and External Client Windows 10 migration. The Contractor shall update C2BMC internal/external client software to support S8.2-3 development activities. C2BMC external clients include Planner, UI/UC, and NC2. C2BMC internal clients include CWS, Rel. WS, MWS and ADSI WS.

- 7. Contractor Technical and Mgt. Approach - Contractor ONLY**
- The Windows 10 client effort for this surge task will include prototyping assessment, and development to support all C2BMC S8.2-3 client software as described below:
- Phase 1 (DSS Approval for use of Windows 10)
    - Coordinate DSS Approval for use of Windows 10 in Development Environment
  - Phase 2 (Image Creation, Prototyping, and Assessment)
    - Create Windows 10 Image with DISA STIGS and obtain Secure Host Baseline (SHB)
    - Update C2BMC Development Environment for use with Windows 10
    - Create Assessment Plan for Windows 10 Internal and External Client evaluation
    - Build 5 Developer Workstations to support Development prototyping
    - Prototype and assess internal clients (CWS, Rel. WS, MWS and ADSI WS) and external clients (Planner, UI/UC, and NC2) compatibility with Windows 10 image
    - Document Assessment results and provide Assessment Report for Government review

8. Task Instruction Type:

8a. CPFF Task Instruction

	Min DPLH: (b)(4)	Target DPLH: (b)(4)	Max DPLH: (b)(4)
Est. Labor Cost:	(b)(4)	Material Cost:	\$(b)(4)
Est. Labor Fixed Fee:	(b)(4)	Material Fee:	\$
Total Est. Labor CPFF:	(b)(4)	Travel Costs:	\$
Period of Performance:	Award to – 12 Dec 2016	Other Costs:	\$
TOTAL Task Instruction Value:		(b)(4)	
Period of Performance:		Award – 12 Dec 2016	

8b. FPP Task Instruction

Labor Price: \$ _____	Material Cost: \$ _____
	Material Fee: \$ _____
	Travel Costs: \$ _____
	Other Costs: \$ _____
TOTAL Task Instruction Value: \$ _____	
Period of Performance: _____	

9. Key Milestones – Government ONLY

November 30, 2016; Phase 2 Completion – Windows 10 C2BMC Internal and External Client prototyping & assessment results TIM.

10. Deliverables – Government ONLY

- a. The Contractor shall provide a detailed prototyping and development schedule for inclusion in C2BMC IMS for this effort 30 days after award.
- b. The Contractor shall provide a Windows 10 Internal/External client assessment plan for Government approval within 60 days after award.
- c. The Contractor shall provide weekly status of the C2BMC client prototyping, assessment, and development activity. This information may be included in regular weekly reporting.
- d. The Contractor shall provide the results of the client prototyping assessment to the Government NLT 10 days following the conclusion of Phase 2. These results shall include a description of the code and unit testing effort associated with any changes required to support successful client migration, IA patching required, and development regression testing estimates.

~~CONFIDENTIAL~~

11. **Government Furnished Resources:** Any Government provided resources shall be listed in Attachment 4 of HQ0147-12-D-0003

12. **Contractor Acceptance of Task Instruction** (b)(6)

(b)(6)

Name

Signature

Date

7/12/16

13. This Execution Plan is approved for execution under contract HQ0147-12-D-0003 Task Order # 0014

(b)(6)

(b)(6)

12 JUL 2016

Contracting Officer

Date

~~CONFIDENTIAL~~