
SOUCITATIONICONTRACT/ORDm FOR COMMERCIAL ITEMS r REQUISITION NUMBER PAGE1 OF 37 
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 SEE SCHEDULE 

2. CONTRACT NO. 3. AWARDIEFFEC11VE DATE 14. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE 

GS-35F-0361K 01-~y-2003 HQ0006-03-F-0013-RI0019 
7. FOR SOLICITATION a NAME b. TElEPHONE NUMBER (No~Calls} 8. OFFER DUE DAlEJLOCAL TIME 
~<!FORMATION CALL: 

9.1SSUED BY CODE I K.l0006 
10. THIS ACQUISITION IS 11. DELIVERY FOR FOB 12. DISCOUNT TERMS 

MISSILE DEFENSE AGENCY (M)A) @ UNRESTRICTED DESllNATION UNLESS 

7100 DEFENSE PENTAGON SET ASIDE: 100% FOR BLOCK IS MARKED 

WASHINGlUN DC 20301-7100 ~ SEE SCHEDULE 

~~~~ SMALL DISADV. BUSINESS D 13a. THIS CONTRACT IS A RATED ORDER 

8(A) 
UNDER DPAS (15 CFR 700) 

13b. RATING 

lB_: (703) 695-9119 SIC: 14. METHOD OF SOLICITATION 

FAX: (703) 697-7907 SIZE STANDARD: 
DRFQ DIFB DRFP 

15. DELIVER lO CODE I 16. ADMINISTERED BY CODE I 

SEE SCHEDULE SEE ITEM 9 

17a.CONTRAClOR/OFFEROR CODE IOZB23 18a. PAYMENT WILL BE MADE BY CODE IHQ0347 

PARADIGM TECHNOLOGIES, INC. I:FAS - NJIANARJLIS CBII1"ffi 
ROB KOCH A TIN: VENJOR PAY 
1235 JEFFERSON DAVIS ~RIM3IIT 3800 
SUITE308 8899 E'AST 56ni STREET 
ARLINGlUN VA 22202 

NJIANARJLIS N 46249-3800 

lB.. (301) 257-3891 
FACILITY I 
CODE 

D 17b. OED< F RIMTTAt«E IS DFFIH:NT AN) RJT 18b. SWMT IIIVOICES TO AOORESS SHCMIN N BLOO< 18a. lJILESS BLOO< 
SlD-IAOORESS N OFFER BB.OW IS <HD<ED ug SEEAOOEHU.t 

19. m:MOO. 20. SOIDJ..E OF SlFR.ESI SERVICES 21. QUANITIY 22.lJIIT 23. lJIIT miCE 24. AII.DLM" 

SEE SCHEDULE 
25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT 

See Schedule $14,075,680.51 

D 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. ADDENDA DARED ARE NOT ATTACHED 

0 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA DARED ARE NOT ATTACHED 

28. CONTRAClOR IS REQUIRED lO SIGN THIS DOCUMENT AND RETURN ~ COPIES 29. AWARD OF CONTRACT: REFERENCE 

~lO ISSUING OFFICE. CONTRAClOR AGREES lO FURNISH AND DELIVER ALL ITEMS SET 
FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS SUBJECT 

DOFFER DATED . YOUR OFFER ON SOLICITATION 
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE 

lO THE TERMS AND CONDITIONS SPECIFIED HEREIN. REF: HQ0006.03-Q.0007 SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE 

30a. SIGNATURE OF OFFEROR/CONTRACTOR 

30b. NAIVE AND TrrLE OF SIGNER 30c. DATE SIGNED 
(TYPE OR PRINT) 

32a. QUANTITY N CQL(.N\,121 HAS BEEN 

D RECEIVED D INSPECTED D ACCEPTED, AND CONFORMS TO THE 

CONTRACT, EXCEPT AS NOTED 

32b. SIGNA~ OF AlJTI-K)RIZID GOVT. 32c. DATE 
REPRESENTATIVE 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 

41b. SIGNA~AN:>TTTLEOF 41c. DATE 
aRTFYI>G OFFJCm 

AlJTI-K)RIZID FOR LOCAL REFRODlJCOON 

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 13lc. DATE SIGNED 

0~(6<R.,u QO.Qilt 08-May-2003 

3lb. NAME OF CONTRACTING OFFICER (TYPE OR PRINT) 

PENELOPE B. RUSSELL / CONTRACTING OFFICER 

TEL: 703-882-6528 EMAIL: Penelope.Russell@mda.mil 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AII.DLM" VERFH> 
CORRECT FOR 

I PARTIAL I FINAL 

36. PA YIVENT 37. OED< MM3ER 0 Cow>LETE 0 PARTIAL 0 FINAL 

38. SIR ACCOUNT NUMBER 

42a. RECEIVED BY (Print) 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YYIMM/CJD) 

139. SIR VOUCHER NUMBER 40.PADBY 

142d. lOTAL CONTAINERS 

STA~RDFORM1449 (10-95) 

R-escribed by GR-11 Q 0 Q j 
FAR (48 CFR) ~~ · 



Section SF 1449- CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES 
0001 

QUANTITY 
12 

UNIT 
Months 

UNIT PRICE 
Kb)(4) I 

FFP 
Services in support of the MDAIRME Financial Management, Execution and 
Accounting Directorate in accordance with the Statement of Objectives (SOO) 
(Attachment I) to provide the equivalent of 24.3 man-year (MY) of effort and 
services on a monthly basis for a period of 12 months in accordance with the 
Staffing Plan (Attachment 6) and the Management Plan (Attachment 12 ). 

Period of Performance: 05/01/03 through 04/28/04 

ACRNAA 
ACRNAD 
ACRNAE 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 
0002 

COST 

Other Direct Costs to support MDA/RME in accordance with the SOO 
(Attachment 1 ). 

*See Page 8 of_, paragraph c. 

ESTIMATED COST 

ACRNAA 

HQ0006-03-F-0013 
P00019 

Page 2 of37 

AMOUNT 
Kb><4> I 

Kb><4> 

$1,738,828.50 
$1,470,691.79 

$205,000.00 

AMOUNT 

$60,000.00 

$56,163.61 

0 0 .. · o· o.· '"' .,). . . . . U4 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 
0003 

FFP 
Provide data and reports for CLIN 0001 in accordance with the CDRL, DD Form 
1423-1. 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0004 

SET A Support 
FFP 
Services in support of the MDAIRME Financial Management, Execution and 
Accounting Directorate. 
FOB: Destination 

NETAMT 

HQ0006-03-F-OO 13 
P00019 

Page 3 of37 

AMOUNT 
NSP 

AMOUNT 
NSP 

$0.00 

0 n. · no lf': ~, .. 
~u~.._.~..Ji 



ITEM NO SUPPLIES/SERVICES QUANTITY 
10.50 

UNIT 
Months 

UNIT PRICE 
(blC4l I 0004AA 

SET A Support 
FFP 
Services in support of the MDNRME Financial Management, Execution and 
Accounting Directorate to provide an equivalent of 4 MYEs and services on a 
monthly basis for a period of 10.5 months. 
FOB: Destination 

ACRNAA 
ACRNAC 
ACRNAD 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Kb)(4) I 0004AB 8.50 

SET A Support 
FFP 
Services in support of the MDA/RME Financial Management, Execution and 
Accounting Directorate to provide an equivalent of 1 MYE and services on a 
monthly basis for a period of 8.5 months. (Beginning Aug. 18, 2003) 
FOB: Destination 

ACRNAA 
ACRNAD 

NETAMT 

HQ0006-03-F-0013 
P00019 

Page 4 of37 

AMOUNT 
~b)(4) 1 

Kb)(4) 

$184,952.89 
$157,242.00 
$143,967.46 

AMOUNT 
~b)(4) 1 

Kb)(4) 

$25,621.91 
$83,592.47 

000004 



ITEM NO SUPPLIES/SERVICES QUANTITY 
1.50 

UNIT 
Months 

UNIT PRICE 
Kb)(4) I 0004AC 

ITEM NO 
0005 

SET A Support 
FFP 
Services in support of the MDA/RME Financial Management, Execution and 
Accounting Directorate to provide an equivalent of 4 MYEs and services on a 
monthly basis for a period of 1.5 months. (Beginning March 16, 2004) 
FOB: Destination 

ACRNAD 

SUPPLIES/SERVICES QUANTITY 
6 

Services in support ofMDA/TE 
FFP 

UNIT 
Months 

NETAMT 

UNIT PRICE 
Kb)(4) I 

Services in support of the Deputy, Test and Assessment in accordance with the 
attached Statement of Objectives (SOO) (Attachment 1 A) to provide the 
equivalent of 3.2 MYEs on a monthly basis beginning 1111/03. (Subject to 
availability of funds.) 
FOB: Destination 

NETAMT 

ACRNAB 

HQ0006-03-F-0013 
P00019 

Page 5 of37 

AMOUNT 
~b)(4) 1 

~b)(4) 

$22,959.27 

AMOUNT 
~b)(4) 1 

~b)(4) 

$280,305.84 

0000:05 



---------------------------------·--·---·---·-·--.. ······ 

ITEM NO SUPPLIES/SERVICES 
0006 

Senior Analyst 4 
FFP 

QUANTITY 
7 

UNIT 
Months 

UNIT PRICE 
~b)(4) 1 

Services in support oftheMDNRME Financial Management, Execution and 
Accounting Directorate in accordance with the Statement of Objectives (SOO) 
{Attachment 1) to provide the equivalent of 1 man-year (MY) of effort and services 
on a monthly basis for a period of seven (7) months beginning on 9/22/03. 

FOB: Destination 

ACRNAA 
ACRNAD 

NETAMT 

HQ0006-03-F-0013 
P00019 

Page 6 of37 

AMOUNT 
~b)(4) 1 

~b)(4) 

$12,936.53 
$78,064.24 

000006 



ITEM NO 
0101 
EXERCISED 
OPTION 

SUPPLIES/SERVICES 

FFP 

QUANTITY 
12 

UNIT 
Months 

UNIT PRICE 
~b)(4) 1 

Services in support of the MDAIRME Financial Management, Execution and 
Accounting Directorate in accordance with the Statement of Objectives (SOO) 
(Attachment I) to provide the equivalent of 34.8 man-year (MY) of effort and 
services on a monthly basis for a period of 12 months in accordance with the 
Staffing Plan (Attachment 6) and the Management Plan (Attachment 12 ). 

Period of Performance: 05/01/04 through 04/28/05 

PURCHASE REQUEST NUMBER: 3 9496, 40928, 40931, 41022, 40245 

ACRNAA 
ACRNAB 
ACRNAD 
ACRNAE 
ACRNAF 
ACRNAG 
ACRNAH 
ACRNAK 
ACRNAL 
ACRNAM 
ACRNAN 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 
0102 
EXERCISED 
OPTION 

COST 

Other Direct Costs to support MDAIRME in accordance with the SOO 
(Attachment I). 

*See Page 8 of_, paragraph c. 

PURCHASE REQUEST NUMBER: 39496 AMEND 2 

ACRNAD 
ACRNAK 

ESTIMATED COST 

HQ0006-03-F-0013 
P00019 
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AMOUNT 
~b)(4) 1 

~b)(4) 

$3,764.14 
$253 .26 

$1,952,095.50 
$379,000.00 
$95,000.00 
$95,000.00 
$95,000.00 

$1 '748,80 1.10 
$80,000.00 
$87,000.00 

$668,000.00 

AMOUNT 

$120,000.00 

$30,000.00 
$37,128.49 

000007 



ITEM NO SUPPLIES/SERVICES 
0103 

QUANTITY UNIT 
Lot 

UNIT PRICE 

EXERCISED 
OPTION 

ITEM NO 
0104 
EXERCISED 
OPTION 

FFP 
Provide data and reports for CLIN 0101 in accordance with the CDRL, DD Form 
1423-1. 

SUPPLIES/SERVICES 

SETA Support 
FFP 

QUANTITY 
6 

UNIT 
Months 

NETAMT 

UNIT PRICE 
~b)(4) 1 

Services in support of the MDAIRME Financial Management, Execution and 
Accounting Directorate to provide an equivalent of 4 MYEs and services on a 
monthly basis for a period of 6 months (Beginning November 1, 2004) 
FOB: Destination 

NETAMT 

ACRNAK 

HQ0006-03-F-0013 
P00019 
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AMOUNT 
NSP 

AMOUNT 
~b)(4) 1 

~b)(4) 

$225,311.00 



ITEM NO SUPPLIES/SERVICES 
0105 

QUANTITY 
12 

UNIT 
Months 

UNIT PRICE 
Kb)(4) I 

EXERCISED 
OPTION 

ITEM NO 
0201 
EXERCISED 
OPTION 

Services is support ofMDA/TE 
FFP 
Services in support ofthe Deputy, Test and Assessment in accordance with the 
attached Statement of Objectives (SOO) (Attachment IA) to provide the 
equivalent of 3.2 MYEs on a monthly basis. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 47830 AMEND I 

ACRNAB 
ACRNAJ 

SUPPLIES/SERVICES 

FFP 

QUANTITY 
232.80 

UNIT 
Manmonth 

NETAMT 

UNIT PRICE 
Kb)(4) I 

Services in support of the MDA/RME Financial Management, Execution and 
Accounting Directorate in accordance with the Statement of Objectives (SOO) 
(Attachment 1) to provide the equivalent of232.8 man-months (38.8 man-year) of 
effort and services on a monthly basis for a period of 6 months in accordance with 
the Staffing Plan (Attachment 6) and the Management Plan (Attachment 12 ). 

Period of Performance: 05/0 l/05 through 10/31/05 

NETAMT 

HQ0006-03-F -0013 
P00019 

Page 9 of37 

AMOUNT 
~b)(4) 1 

~b)(4) 

$290,660.00 
$289,204.72 

AMOUNT 
~b)(4) 1 

~b)(4) 



------------------ ----

ITEM NO SUPPLIES/SERVICES 
020101 

QUANTITY 

Incremental funding for CLIN 0201 
FFP 
FOB: Destination 

ACRNAP 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020102 

Incremental funding for CLIN 0201 
FFP 
FOB: Destination 

ACRNAQ 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0202 

EXERCISED 
OPTION 

COST 

UNIT 

UNIT 

UNIT 
Dollars, 

u.s. 

UNIT PRICE 

NETAMT 

UNIT PRICE 

NETAMT 

UNIT PRICE 

Other Direct Costs to support MDA/RME in accordance with the SOO 
(Attachment 1 ). 

*See Page 8 of_, paragraph c. 

ESTIMATED COST 

HQ0006-03-F-0013 
P00019 

Page 10 of37 

AMOUNT 

$0.00 

~b)(4) 

AMOUNT 

$0.00 

~b)(4) 

AMOUNT 

$100,000.00 



---------------- --· 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020201 

Incremental funding for CLIN 0202 

COST 

FOB: Destination 

ACRNAR 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0203 
EXERCISED 
OPTION FFP 

UNIT 

UNIT 
Lot 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 

Provide data and reports for CLIN 0201 in accordance with the CDRL, DD Form 
1423-1. 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0204 

RESERVED 
FFP 
FOB: Destination 

UNIT 

NETAMT 

UNIT PRICE 
$0.00 

NETAMT 

HQ0006-03-F-0013 
P00019 
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AMOUNT 

$0.00 

~b)(4) 

AMOUNT 
NSP 

AMOUNT 
$0.00 

$0.00 



ITEM NO 
0205 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANTITY 
19.20 

Services in support ofMDA/TE 
FFP 

UNIT 
Manmonth 

UNIT PRICE 
~b)(4) 1 

Services in support of the Deputy, Test and Assessment in accordance with the 
attached Statement of Objectives (SOO) (Attachment 1A) to provide the 
equivalent of 19.2 man-months (3 .2 man-years) on a monthly basis. 
FOB: Destination 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
020501 

Incremental Funding 
FFP 
Incremental funding for CLIN 0205 on HQ0006-03-F-0013 
FOB: Destination 
PURCHASE REQUEST NUMBER: 59563, BASIC 

ACRNAS 

NETAMT 

HQ0006-03-F-0013 
P00019 
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AMOUNT 
~b)(4) 1 

~b)(4) 

AMOUNT 

$0.00 

$300,370.20 

000012 



ITEM NO SUPPLIES/SERVICES 
0301 

QUANTITY 
465.60 

UNIT 
Months 

UNIT PRICE 
~b)(4) 1 

OPTION 

FFP 
Services in support of the MDA/RME Financial Management, Execution and 
Accounting Directorate in accordance with the Statement of Objectives (SOO) 
(Attachment 1) to provide the equivalent of 465.6 man-months (38.8 man-years) of 
effort and services on a monthly basis for a period of 12 months in accordance with 
the Staffing Plan (Attachment 6) and the Management Plan (Attachment 12 ). 

Period of Performance: 05/01/06 through 04/28/07 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 
0302 
OPTION 

COST 

Other Direct Costs to support MDAIRME in accordance with the SOO 
(Attachment 1 ). 

*See Page 8 of_, paragraph c. 

ESTIMATED COST 

HQ0006-03-F-0013 
POOOI9 

Page 13 of37 

AMOUNT 
~b)(4) 1 

~b)(4) 

AMOUNT 

$100,000.00 

000013 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0303 
OPTION 

FFP 

UNIT 
Lot 

UNIT PRICE 

Provide data and reports for CLIN 0301 in accordance with the CDRL, DD Form 
1423-1. 

ITEM NO SUPPLIES/SERVICES 
0304 

RESERVED 
FFP 
FOB: Destination 

QUANTITY 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0305 38.40 
OPTION Services in support ofMDA/TE 

FFP 

UNIT 

UNIT 
Months 

NETAMT 

UNIT PRICE 
$0.00 

NETAMT 

UNIT PRICE 
Kb)(4) I 

Services in support of the Deputy, Test and Assessment in accordance with the 
attached Statement of Objectives (SOO) (Attachment 1A) to provide the 
equivalent of38.4 man-months (3.2 man-years) on a monthly basis. 
FOB: Destination 

NETAMT 

HQ0006-03-F-0013 
P00019 
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AMOUNT 
NSP 

AMOUNT 
$0.00 

$0.00 

AMOlJNT 
~b)(4) 1 

~b)(4) 

000014 



INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT 0001 NIA NIA NIA 0002 NIA NIA NIA 0003 NIA N/A NIA 0004 NIA NIA NIA 
0004AA NIA NIA NIA 
0004AB NIA NIA NIA 
0004AC NIA NIA NIA 
0005 NIA NIA NIA 0006 NIA NIA NIA 0101 NIA NIA NIA 
0102 NIA NIA NIA 
0103 N/A NIA NIA 
0104 NIA N/A NIA 
0105 NIA NIA NIA 
0201 NIA NIA NIA 
020101 N/A NIA NIA 
020102 N/A NIA NIA 
0202 NIA NIA NIA 
020201 N/A NIA NIA 
0203 NIA NIA N/A 
0204 N/A NIA NIA 
0205 NIA N/A N/A 
020501 N/A NIA NIA 
0301 NIA NIA NIA 
0302 NIA NIA NIA 
0303 NIA NIA NIA 
0304 NIA NIA NIA 
0305 NIA NIA NIA 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS 

0001 POP 01-MA Y-2003 TO NIA NIA 
28-APR-2004 FOB: N/A 

0002 POP 01-MAY-2003 TO NIA N/A 
28-APR-2004 FOB: N/A 

0003 POP01-MAY-2003 TO N/A NIA 
28-APR-2004 FOB: N/A 

0004 NIA NIA NIA 

HQ0006-03-F-0013 
P00019 
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ACCEPT BY 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

VIC 

NIA 

000015 
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0004AA POP 24-JUN-2003 TO NIA NIA 
07-MA Y-2004 

FOB: Destination 

0004AB POP 18-AUG-2003 TO NIA NIA 
07-MA Y-2004 

FOB: Destination 

0004AC POP 16-MAR-2004 TO NIA NIA 
28-APR-2004 

FOB: Destination 

0005 POP 01-NOV-2003 TO NIA NIA 
28-APR-2004 

FOB: Destination 

0006 POP 22-SEP-2003 TO NIA NIA 
28-APR-2004 

FOB: Destination 

0101 POP 01-MAY-2004 TO NIA NIA 
28-APR-2005 

FOB: N/A 

0102 POP 01-MAY-2004 TO NIA NIA 
28-APR-2005 FOB: NIA 

0103 POP 01-MAY-2004 TO NIA NIA 
28-APR-2005 FOB: NIA 

0104 POP 01-NOV-2004 TO NIA MISSILE DEFENSE AGENCY (MDA) HQ0006 28-APR-2005 
DEBORA J. GLAZE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 882-6295 
FOB: Destination 

0105 POP 01-MAY-2004 TO NIA NIA 
28-APR-2005 

FOB: Destination 

0201 POP 01-MAY-2005 TO NIA NIA 
31-0CT-2005 FOB: NIA 

020101 NIA NIA NIA NIA 
020102 NIA N/A N/A NIA 
0202 POP 01-MAY-2005 TO NIA NIA 

31-0CT-2005 FOB: N/A 

020201 NIA NIA NIA NIA 
0203 POP 01-MAY-2005 TO NIA NIA 

31-0CT-2005 FOB: NIA 

0204 NIA NIA NIA NIA 
0205 POP 01-MAY-2005 TO N/A NIA 

31-0CT-2005 
FOB: Destination 

000016 
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020501 N/A N/A N/A N/A 

0301 POP 01-MAY-2006 TO N/A N/A 
28-APR-2007 FOB: N/A 

0302 POP 01-MAY-2006 TO N/A N/A 
28-APR-2007 FOB: N/A 

0303 POP 01-MAY-2006 TO N/A N/A 
28-APR-2007 FOB: N/A 

0304 N/A N/A N/A N/A 

0305 POP 01-MAY-2006 TO N/A N/A 
28-APR-2007 FOB: Destination 

ACCOUNTING AND APPROPRIATION DATA 

AA: 9730400.2520 40603882C 2523 012123 BMD00127582755 
AMOUNT: (b)(4) I 

AB: 9740400.2520 40603888C 2523 012123 BMD00136817830 
AMOUNT: Kb)(4) I 

AC: 9740400.25FF YL4 ETLA 060201 047150 00000 63883C 503000 F03000 
AMOUNT:(b)(4) I 

AD: 97404~0 2520 40603890C 2523 012123 BMD00137519496 
AMOUNT: b)(4) I 

AE: 9740400.2520 60901598C 2523 012123 BMD00144300245 
AMOUNT:Kb )( 4) I 

AF: 9740400.2520 40603879C 2524 012123 BMD00144640928 
AMOUNT:Kb)(4) I 

AG: 9740400.2520 40603890C 2523 012123 BMD00144640931 
AMOUNTJb)(4) I 

AH: 9740400.2520 40603890C 2523 012123 BMDOOI44721022 
AMOUNTl b)(4) I 

AJ: 9750400.2520 40603888C 2523 012123 BMD00146875361 
AMOUNdb)(4) I 

AK: 9750400.2520 40603883C 2523 012123 BMD00146945545 
AMOUNT:(b )( 4) I 

AL: 9750400.25FF YL5 ETLA 030201 047150 00000 63888C 503000 F03000 
AMOUNT:(b)(4) I 

AM: 9750400.25FF YL5 ETLA 060201 047150 00000 63883C 503000 F03000 
AMOUNT:Kb)(4) I 

000017 



AN: 9750400.2520 60901598C 2523 012123 BMD00147226283 
AMOUNT:tb)(4) I 

AP: 9740400.2520 40603890C 2523 012123 BMD00154969325 
AMOUNT:fb)(4) I 

AQ: 9750400.2520 40603883C 2523 012123 BMDOOI54969326 
AMOUNT: fb)(4) I 

AR: 9750400.2520 40603883C 2523 012123 BMD00154969327 
AMOUNT:fb)(4) I 

AS: 9750400.2520 40603888C 2523 012123 BMD00155059563 
AMOUNT: fb)(4) I 

HQ0006-03-F-0013 
P00019 
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a. This is a Firm-Fixed Price order. The Firm-Fixed Price CLIN is CLIN 0001 (and respective CLINs for 
each option year). Other Direct Costs are addressed under CLIN 0002 (and respective CLINs for each option year). 
Deliverables are addressed under CLIN 0003 (and respective CLINs for each option year). 

b. The contractor agrees to provide a firm fixed price for CLIN 0001 (and respective CLINs for each option 
year). The manmonth price extended for the actual number of manmonths provided on a monthly basis covers all 
services that are part of the contractor's project plan and applicable staffing plan. The price includes all related 
project management, supervision, administrative support, and operating supplies whether performed on-site in MDA 
facilities or in contractor facilities. Travel and reimbursable items addressed in paragraph c. below will not be 
included in CLIN 0001 (and respective CLINs for each option year (see clause #12)). Stated prices for each of the 
last two option years may be adjusted subject to the terms of clause #12. 

c. The parties mutually agree that Other Direct Costs (ODCs) under CLIN 0002 (and respective CLINs for 
each option year) will be billed at cost plus G&A without fee and in accordance with the GSA Schedule. The ODC 
CLINs are intended to cover pre-approved contractor travel, atypical time-critical supply or reproduction needs, and 
leased facilities when authorized in advance by the Contracting Officer. 

d. The parties mutually agree that the Contractor will provide substantially the staffing as provided in the 
Schedule of Supplies and Services on a daily basis during the operation of the work-site. Staffing shall be provided 
consistent with the staffing plan agreed to by the parties as specified in Attachment 6, Labor Mix, Qualifications and 
Rates Matrix submitted as part of the Offer. Minor variations in staffing and skill mix are mutually understood as 
appropriate outcome of the work environment. There are ten (10) Government observed holidays. 

e. The period of performance for the base period is 12 months. 

(1) This contract is renewable in three increments of 12 months each at the unilateral option 
of the Government. An option shall be exercised by issuance, within sixty (60) days prior to the end of the current 
contract period, of a unilateral modification for the subsequent option requirements. (Note that this order will 
contain an Award Term provision lAW Clauses #10 and #11. The total duration of the order may extend to 10 
years.) 

(2) The Government has the unilateral right to exercise any option CLIN with man-month 
units of measurement at the man-years designated for said CLIN minus up to five (5) man-years (1 man-year= 12 
man-months), so long as notice of any decrease is provided to the Contractor not later than sixty (60) days prior to 
the performance period start date of an option. For example, if the designated man-years are 63 (63 x 12 = 756 man­
months) the Government may exercise the option for anywhere between 58 man-years (58 x 12 = 696 man-months) 
and 63 man-years. If the Option period begins on October 1st, notice of the Governments intent to exercise at a 
lesser quantity must be provided to the Contractor no later than August 1st. 

(a) Any decrease is deemed a change under this contract in accordance with FAR 52.243 -1 
Changes -Fixed-Price, Alternate III or FAR 52.243-3 Changes -Time-and-Materials or Labor-Hours. Accordingly, 
immediately after the aforementioned notice the Contractor will meet with the Contracting Officer and Contracting 
Officer's Representative to jointly determine a revised staffing skill mix and a reprioritizing of the contract's 
mission, deliveries and product output based on any reduction in a CLINs total man-years. The parties will 
subsequently negotiate an equitable adjustment (decrease) in contract value and CLIN price based on the man-years 
exercised and revised staffing skill mix. 

(b) If agreement on an equitable adjustment to the contract is not reached within 30-days after 
the Option period starts (October 31st in the example above), or within any extension granted by the Contracting 
Officer, the Contracting Officer may, with the approval of the head of the contracting activity, determine a 
reasonable price, subject to Contractor appeal as provided in the "Disputes" clause. In any event, the Contractor 
shall proceed with performance of the contract, subject only to DFARS 252.232-7007, Limitation of Government 
Liability. 
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f. When an order is placed to a Team Lead with Team Members under the same order, the Government will 
list the dollar value of the order being performed by each respective Team Member. The Government will use the 
Team Member's Price Format, Attachment 6, to derive this information. Team Members will be accountable for 
GSA fee based on the dollar value apportioned to each member unless otherwise provided in the Teaming 
Agreement. 

g. Note that this order will contain an Award Term provision in accordance with clauses #I 0. and #11. The 
total duration of the order may extend to I 0 years. 
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This order is subject to the terms and conditions of the GSA Federal Supply Schedule (GS -35F -0361K) 
Contract and the terms and conditions ofthe MDA Master Agreement HQ0006 -02-H-0001 and all clauses 
and provisions in full text or incorporated by reference herein: 

1. MATERIAL INSPECTION AND RECEIVING REPORT AND CONTRACTING OFFICER'S 
REPRESENTATIVE 

a. Material Inspection and Receiving Report -At the time of each delivery of supplies or services under 
this contract, the Contractor shall prepare and forward to the Government a Material Inspection and Receiving 
Report in the manner and to the extent required by DoD FAR Supplement (DF ARS) Appendix F, "Material 
Inspection and Receiving Report." In case of rental or maintenance contracts, a separate report shall be distributed 
at the time each invoice is submitted for payment. 

b. The Procuring Contracting Officer (PCO) will assign the Contracting Officer's Representative (COR) at 
the time of order issuance. The COR will pre-certify invoices and execute the receiving report( s ), (Items 21 and 22 
of the DD Form 250) required by this order as verification that the specified supplies have been delivered. 

c. The contractor shall submit DD Form 250 and invoices using the "Invoice 2-in-1" function within the 
Wide Area WorkFlow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment 
Requests. 

2. ORDER ACCOUNTING 

a. Invoices shall be submitted monthly for payment and shall clearly identify: 

(1) Government order number. 
(2) Period of performance 
(3) Amount due by CLIN 

• Labor CLINs- fixed manmonth unit price extended for the actual number ofmanmonths provided 
• ODC CLINs- itemized costs 

b. The contractor's accounting system shall provide traceability of all cost reimbursable elements (e.g. travel, 
material, other authorized direct costs) ordered by each program's funding citation's Accounting Classification 
Reference Number, if required by the ordering office. 

c. Under no circumstances will any invoice exceed the period of performance, fixed manmonth unit price 
extended for the actual number of manmonths provided, or itemized costs. 

d. The contractor shall submit DD Form 250 and invoices using the "Invoice 2-in-1" function with the 
Wide Area Workflow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment 
Requests. 

3. PERIOD OF PERFORMANCE 

The period of performance for this task order is the effective date of this order to 12 months for the base 
period (12 months for each option period, if exercised) from the effective date of this order. Unless otherwise stated 
by the Contracting Officer, any extension to the contractor's GSA Federal Supply Service Schedule Contract shall 
apply to this order, subsequent option exercise or Award Term entitlement (see clause 10.) when awarded pursuant 
to this Task Order. 
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The term facilities include all general-purpose office equipment and automated data/information processing 
equipment and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the 
Government without the express permission ofthe Contracting Officer. Acquisition or lease of facilities, if approved 
by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive of prime Contractor 
fee/profit of other profit centers or business units of the prime Contractor. 

5. TRAVEL, TRAVEL COSTS, AND OTHER DIRECT COSTS 

a. Travel. All contractor travel (non-local) under this contract (other than extended commuting travel as 
defmed under paragraph c. below) must be approved in advance in writing by the Contracting Officer's 
Representative (COR) using MDA Form 110 (dated March 2001). 

b. Extended Commuting Travel. 

(1) All contractor extended commuting travel under this contract must be approved by the COR 
AND BY THE PROCURING CONTRACTING OFFICER (PCO) using MDA Form 110 (dated March 2001) based 
on documentation from the contractor showing that extended commuting travel is the most effective means of 
fulfilling the government's requirements- cost and other factors considered. 

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be 
authorized in advance in writing using MDA Form 110 (dated March 2001). 

c. Definition: Extended Commuting Travel - is travel that occurs regularly in the performance of this 
contract where an individual or individuals travel back and forth from their normal place, or city of employment to 
another location or locations over a 30 day (or longer) period. 

6. DELIVERABLES 

The contractor will be required to complete a "Monthly Status Report" (MSR) to the Contracting Officer in 
accordance with the attached Contract Data Requirement Lists (CDRLs). 

7. POTENTIAL GROWTH 

Due to emerging events there is a potential for the MYE requirement to grow up to 100%. In the event this 
occurs, the Government will identify additional requirements by labor category and the contractor will provide 
corresponding labor in the categories of the existing contract, and at the then prevailing contract labor rates. 

8. LOCATION OF PERFORMANCE 

On-site work under CLIN 0001 (and respective CLINs for each option year) will be performed at MDA 
Headquarters currently at FOB2, Arlington, Virginia. MDA is providing workstations for 24 personnel at this 
location. Off-site personnel are expected to perform tasks from a contractor facility within a 30 minute one-way 
commute time from MDA Headquarters during rush hour by car, regularly scheduled public transportation, or a 
regularly scheduled shuttle system (i.e. transportation not specific or chargeable to this contract). Any proposed 
personnel place of performance outside the local Washington, D.C. metropolitan area must be explained/justified. 

9. KEYSTAFF 

a. The Contractor shall notify and obtain the approval of the PCO and COR prior to making any changes in 
key staff. If replacing key staff the Contractor shall adhere to the following: (1) replacement person's qualifications 
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are equal to or better than the qualifications of the person being replaced as proposed and accepted at the time of task 
order award; and (2) if adding personnel to fill newly added key staff positions, the added person's qualifications are 
equal to or better than the desired qualifications of this task order. Key Staff positions are designated in Attachment 
5 for proposal evaluation purposes. Once award is made all staff is considered Key. 

b. Changes in key staff are deemed a request for change initiated by the contractor under this order in 
accordance with FAR 52.243-1 Changes -Fixed-Price, Alternate III or FAR 52.243-3 Changes -Time-and-Materials 
or Labor-Hours. Any contractor request for changes in key staff shall include cost and pricing data substantiating 
either ( 1) a downward equitable adjustment to the order price or (2) why such an adjustment is not warranted. The 
cost and pricing data will be submitted to the Contracting Officer only. 

10. AWARD TERM 

a. This order provides for a core performance time of 48 months consisting of a 12 month basic period and 
three (3) pre-priced core option years. There is no guarantee the Government will continue performance beyond the 
initial 12 month basic period. Based on the criteria in FAR 17.207, option years one through three may or may not 
be exercised by the Contracting Officer. If all of option years one through three are exercised, the Award Term 
Approving Official may authorize up to three extensions beyond the core performance time, in the form of 12 month 
"award term periods" on the basis of an integrated assessment of the quality of performance and market research. 
Each of these award term periods carries a one year option period that may or may not be exercised by the 
Contracting Officer. With the addition of these three award term periods and the option year following each award 
term period, the maximum performance time under this order is [_10_] years. The award term periods may be 
earned by the contractor for sustained performance that exceeds a satisfactory level. 

b. The contractor will be afforded the opportunity to adjust prices before each award term period and the 
option year following each award term period in accordance with the "Award Tenn/Non-Core Option Year Price 
Adjustment" clause in this order. 

c. For award term entitlements, the contractor's performance will be evaluated based on a Government 
established A ward Term Plan. The schedule part of this clause reflects the timetable for evaluations and award term 
decision points. The evaluation decision point is scheduled to be completed no later than 90 days following the end 
of the period being evaluated. If the Award Term Approving Official grants an award term, the entitlement to that 
award term period will be issued in a modification to the order (contingent on availability of funds, exercise of prior 
option years, and continued coverage of the contractor's GSA schedule contract). Within 60 days prior to the end of 
each applicable award term period (if awarded), the Contracting Officer may exercise an option year by issuing a 
unilateral modification to the order. Contract options are exercisable based on the criteria in FAR 17.207 and are not 
covered by the award term plan in the task order. 

Schedule of Award Term Evaluation Periods and Entitlement Periods 

Core Performance Periods Non-Core Performance Periods 

Contract Option Option Option Award Option Award Option Award Option 
Base Contract Contract Contrac Term - Term - Term -

Year 1 Year2 Year3 t Year 4 Contract Contra Contract Contra Contract Contract 
YearS ct Year Year7 ctYear Year9 Year 10 

6 8 

Eval for Eval for Eval 1st 
informat informat (1st - ~ward 
ion only ion only Decisio Term 

n Point) 
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d. The contractor must achieve a higher than satisfactory evaluation score (in accordance with criteria set in 
the Award Term Plan) for the evaluation period to be eligible for each award term. Practice or information 
evaluations will be conducted near the end of the base year and option contract year 2. The first official evaluation 
period occurs in the 3rd year of the order if the prior option is exercised. Each subsequent evaluation covers a two 
year increment following the last evaluation. 

e. The Award Term Plan will be provided to the contractor prior to commencement under this order. This 
Plan may be unilaterally revised by the Contracting Officer at any time prior to the start of each new award term 
period. A Performance Award Term Review Team will be designated by the Award Term Approving Official. The 
team will review and assess contractor performance against the evaluation criteria described in the Award Term Plan. 
Subsequent to each award term determination by the Award Term Approving Official, The Contracting Officer will 
unilaterally grant each individual "award term period," entitlement, if earned, by issuance of a modification to the 
order. Unless otherwise stated, MD A's rights to exercise the unilateral one year option period that follows each 
award term period is conveyed with and considered part of the award term entitlement. If the contractor opts not to 
perform an earned award term period, written notice shall be given to the Contracting Officer no later than 120 days 
prior to the start of the applicable award term period. This "opt out" right will also void the option year that 
accompanies the award term period. The contractor is not allowed to "opt-out" of a period designated as an 
"option". The exercise of any option when conveyed with an award term entitlement shall be the unilateral right of 
the Government. 

f. If this order is issued to a member of a team performing part of an agency requirement under a teaming 
arrangement, MDA reserves the right to evaluate the performance of the entire team as a unit. In this case, failure of 
the team to earn an award term entitlement may result in no award term entitlement under this order despite the level 
of performance the contractor on this order has achieved in performing the work requirements of this order. 

g. If the contractor's GSA schedule contract is due to expire during the period of performance of this order 
and is not extended by GSA, this task order will expire at the end of whatever performance period is currently in 
effect when the contractor's GSA schedule contract ends. All task order unexercised!unawarded option and award 
term periods will automatically become void. Cancellation of an award term arising from cancellation/expiration of 
the GSA schedule (without renewal) will not entitle the contractor to any equitable adjustment or other 
compensation. If this order is awarded under a team arrangement and in the event that the GSA schedule contract is 
not extended to the contractor as a team member, the Contracting Officer may require the team lead to remove the 
subject team member and provide an alternate source to provide these services. In the event GSA does not extend its 
schedule contract with a team lead or a member or members that represent a substantial part of the work, MDA 
reserves the right to cancel, without liability, any remaining award term (entitlements not granted or options not 
exercised) on this order and proceed to recompete the work. The contractor will notify the Contracting Officer 
immediately when it becomes known that its own or a team member's GSA schedule contract will either be cancelled 

000024 



or not be extended in time to allow that firm to continue performance under the order. 

HQ0006-03-F-0013 
P00019 

Page 25 of37 

h. Market research will be performed 120 days prior to the beginning of the option-contract year 6 to 
refresh the order to reflect current market practices and ensure consistency with the GSA Federal Supply Schedule 
and requirements under the then current Federal Acquisition Regulations. 

11. PRICING AWARD TERM PERIODS AND NON-CORE OPTION PERIODS 

a. The price for award term periods, if earned, and non-core option years following the award term periods 
(option years six, eight and ten), if exercised, will be determined prior to the start of each award term period in 
accordance with this clause. For purposes of this clause, a non-core option period is defined to be the one year 
option period that accompanies each award term period. 

b. It is agreed and understood that prices for the "award term'' periods and the accompanying "non-core 
option years" shall contain no less than the average (computed for each labor category over the core performance 
period) of the hourly labor rate discounts from the published GSA schedule contract rates, by labor category, that 
were agreed to in the "core" performance periods. Prices for the non-core option year following the award term 
period will be established simultaneous with the pricing for respective award term period. The contractor shall 
submit pricing for the award term period and option period, as explained above, no later than 120 days prior to the 
start of the applicable award term period (even if the upcoming award term period is yet to be earned, or the award 
term decision has not yet been made). It is agreed and understood than in the event the contractor elects not to 
submit prices in whole or in part prior to the start of any award term period for the upcoming award tenn/option 
period, the prices of the then current order period shall apply to both the upcoming award term period and the 
accompanying option period. 

c. The term ''price" covers the unit price(s) and extended total price(s) stated for the contract line item(s) in 
the order. It consists of the total of all labor line/subline items, added together, where the pricing was developed by 
the contractor and agreed to by the Contracting Officer using the contractor's individual GSA schedule contract 
labor category hourly rates either proposed at the time of the task order or as agreed to in a subsequent task order 
modification. If labor categories that were not covered in the previous order period are needed for the award term 
period and are authorized for use by the Contracting Officer, the contractor shall propose hourly rates for labor 
categories that are no higher than those rates published in its GSA Federal Supply Schedule contract current at that 
time. 

d. Regardless of increases in GSA hourly labor rates that are in effect under the GSA schedule contract at 
the point of pricing the award term and non-core option periods, the maximum amount of the increase which will be 
permitted for each unit price stated in the order for the award term period will be limited to a ceiling of 10 percent 
over the price of the performance period in effect at the time the pricing is submitted. Likewise, the unit price for the 
accompanying non-core option is limited to a ceiling of 10 percent over the unit price for submitted for the award 
term. 

e. Documentation to support the pricing. The contractor must provide documentation to support and 
explain the proposed increase. This documentation will show how the discounted GSA schedule contract hourly 
labor rates used in establishing the prices for the core periods were averaged for purposes of pricing the award term 
and non-core option year. Then, the documentation must clearly show how this average was applied to individual 
labor categories and staffing requirements to arrive at the unit price for the order. Unless otherwise agreed to by the 
Contracting Officer, the same Labor Mix, Qualifications, and Rate Mix applicable to the then current period will be 
used as the baseline for pricing the award term and accompanying non-core option year. 
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12. GSA PRICE ADJUSTMENT 

a. A price adjustment may be requested when upward adjustments need to be made to the monthly unit 
prices stated in this task order as a result of post task order-award increases to the contractor's GSA schedule contract 
labor rates. Adjustments shall only be considered by the Contracting Officer if, after task order award, GSA 
approves a rate increase for one or more labor categories performing the work under the order, and the new rate(s) 
are either higher than the approved GSA rates for those categories that were in effect when the contractor originally 
calculated its task order price proposal, or, (in the event that GSA had not yet approved rates for those categories 
when the task order price proposal was developed), higher than the rates the contractor had projected that GSA 
would subsequently approve for those categories. This adjustment shall only apply to the labor categories included 
in the task order and must be supported by GSA-issued price increases to those labor categories for that task order 
option year that are higher than the rates originally calculated by the contractor in its proposal. 

b. Only one such adjustment request may be made during the four year core task order period (base and 
priced options) and are not retroactive. If the contractor elects to submit a request, it may cover changes in pricing 
for both of or only one of the last two priced option years in the core performance period. 

c. The pricing adjustment shall be submitted no later than 120 days before the first option year to which the 
new prices would apply. 

d. If the contractor makes a request to adjust the monthly prices, the labor rates used in the changed 
monthly prices will be discounted at no less than the same level (in percents) from the published GSA schedule labor 
hour rates that were offered in the year(s) for which the adjustment is requested. Provided, that if the discount in the 
year(s) that the adjustment is requested is less than the average of the discounts that were applicable to the labor 
categories in all the years prior to the option year(s) for which the discount is requested then that average will be 
used. For example if the contractor is requesting an adjustment for option year 3 and the discount for a labor 
category rate used in the pricing of the task order in for option year 3 is 20 percent lower than the GSA schedule 
contract rate in effect or estimated at the time of award, the 20 percent discount factor would be applied to the 
revised GSA schedule labor rate for that category. That is, if the increased GSA labor rate is $100 per hour, the 
hourly rate used in calculating the monthly unit price will be no more than $80 for that labor category. However, if 
the average of the discounts from the GSA published labor rates for that category from the time of award through 
option year 2 is more than 20%, then, that average percentage factor will be used for the labor category. This 
maintains the same percentage discount relationship between the task order prices and the GSA contract rates 
throughout the task order period. If a new rate has been negotiated with GSA and accepted but not published, the 
new rate may be used if it will be effective prior to the start of the option year for which the adjustment is requested, 
and if the contractor can provide supporting documentation to MDA that confirms that the GSA contracting officer 
has approved the new rate. 

e. The maximum amount of the increase which will be permitted for each unit price stated in the order will 
be limited to a ceiling of 10 percent over the original price. 

f. The request for a pricing adjustment will identify the GSA schedule contract labor rates that apply to the 
specific year (or if a new schedule contract is pending, the schedule contract labor rates and effective dates that have 
been negotiated with GSA). The contractor will explain how the discount percentage limitation off the GSA rate for 
each labor category was figured and applied to the higher proposed task order unit price. 

13. SMALL BUSINESS WORK EFFORT CLAUSE 

This solicitation is reserved for small business GSA Schedule contractors with 8(a) status. The 8(a) 
contractor selected for award of the order under this solicitation agrees that employees of it's company and any small 
business team members or subcontractors meeting the small business size standard under North American Industrial 
Classification Systems (NAICS) 541611, shall perform 50% or more of the cost of performing the work prescribed 
by the statement of objectives. 
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14. DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001 through 0205 are incrementally funded. For these item(s), the sum of 
$13,698,003.43 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item( s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item( s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance ofthe contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item( s ), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions ofthis clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 
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h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause 
of this contract entitled "Termination for Convenience ofthe Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

On execution of contract ~b)(4) 

(month) (day), 200x ~b)(4) 

(month) (day), 200x Kb)(4) 

(month) (day), 200x ~b)(4) 

15. CONTRACT MODIFICATION 

In order for the Government to determine whether the price offered for any change to this order is fair and 
reasonable, the Contractor shall provide supporting information to the extent required by the Contracting Officer, as 
well as access to pertinent records as described under the version of the FAR clause 52.215-21 included in the GSA 
Schedule contract. 

16. PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS 

CLIN(s) under this order (and associated Option CLIN(s), may be funded by multiple accounting classifications. 
The Contractor shall segregate cost and submit vouchers as required by paragraph 2 above. The Defense Finance 
and Accounting Service (DF AS) shall make payments from those Accounting Classification Record Numbers 
(ACRNs) assigned to each CLIN as described herein. Payments by the paying office are to be made by CLIN, from 
the earliest available funds by fiscal year as identified by ACRN. 

17. CONTRACTOR ACCESS TO PLANNING, PROGRAMMING, BUDGETING, AND EXECUTION 
(PPBE) DATA (OCT 2004) 

a. In order to perform the requirements of this contract, the Contractor shall be required to receive, review, 
analyze, and prepare (hereinafter shall be referred to as "process") reports/data which contain Government Planning, 
Programming, Budgeting and Execution (PPBE) data. However, the Missile Defense Agency is authorized to 
release PPBE data to the Contractor only after compliance with the provisions of this clause has been met. 
Additionally, the Contractor is also required to comply with the provisions ofMDA Directive 7045.01, "Contractor 
Access to Planning, Programming, Budgeting and Execution (PPBE) Data" where applicable. 

b. The Prime Contractor shall provide the following information to the Contracting Officer within fifteen 
(15) days from the date of this contract: 

(1) Affiliates (parent company, subsidiaries, joint ventures, and partnerships, etc.): 

(a) Company's name and complete address; 
(b) Affiliation; and 
(c) Nature of the company's business. 

(2) Agents, consultants, and subcontractors related to this contract: 

(a) Company's name and complete address; 
(b) Relationship; and 
(c) Nature of the company's business. 
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The Contracting Officer shall be notified immediately in writing in the event of any changes in b ( 1) and (2) 
above throughout the lifetime of this contract. With regard to competing on future MDA procurements, the 
Contractor must abide by the organizational conflict of interest provisions of this contract. 

c. PPBE data is defmed as: Current or future Planning, Programming, Budgeting and Execution (PPBE) 
data regarding any activity relating to the MDA Program or any of its projects regardless of the funding source or 
date of the document. 

(1) Planning data defines the national military strategy; integrates the military forces necessary to 
accomplish that strategy; prioritizes the resources for effectively accomplishing the mission; and provides 
decision options. 

(2) Programming data reflects the systematic analysis of missions and objectives to be achieved, 
alternative methods, and effective allocation oflimited resources. 

(3) Budgeting data are detailed financial estimates of the MDA Program or any of its related 
projects. 

( 4) Execution data relates to the recording of expenditures that document how the funds were 
spent. 

d. The following list of documents (which is exemplary but not all inclusive) obtained from DoD Directive 
7045.14, "The Planning, Programming and Budgeting System (PPBS)," May 22, 1984 and other sources are 
considered PPBE documents: 

(1) PLANNING 

(a) Strategic Planning Guidance (SPG) 
(b) Fiscal Guidance (when separate from SPG or Joint Planning Guidance) 
(c) Directors' Intent 
(d) Technical Planning Guide 

(2) PROGRAMMING 

(a) Program Objective Memoranda (POM) 
(b) Joint Programming Guidance (JPG) 
(c) Future Year Defense Program (FYDP) documents (POM Defense Program, 

Procurement & RDT &E Annexes) 
(d) Program Change Proposals (PCPs) 
(e) POM Issue Papers 
(f) Proposed Program Reductions (Or Program Offsets) 
(g) Tentative Issue Decision Memoranda 
(h) Program Decision Memoranda 

(3) BUDGETING 

(a) Future Year Defense Program (FYDP) documents for September Budget Estimate 
Submission (BES) & President's BES including Procurement (P-1 ), RDT &E (R-1 ), & 
Construction ( C-1) Program Annexes 

(b) Financial Control Board (FCB) Documentation 
(c) Classified P-1, R-1, & C-1 Program Annexes 
(d) Program Budget Decisions/Defense Management Review Decisions/Management 

Initiative Directives (MID) 
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(e) Reports Generated by the Comptroller Information System (CIS) 
(f) Budget Change Proposals (BCPs) 

(4) EXECUTION 

(a) DD Form 1414 Base for Reprogramming 
(b) DD Form 1416 Report ofPrograrns 
(c) Contract A ward Reports 
(d) DD COMP (M) 1002 Appropriation Status by Fiscal Year Program 
(e) FCB Execution Review Documentation 

e. The Contractor shall be responsible for informing its personnel (hereinafter includes persons employed 
by the Contractor as an agent, consultant, or subcontractor) of the provisions of this clause and providing original 
MDA PPBE certifications "PPBE Non-Disclosure Agreement "(MDA Form 099) attached to the Contracting Officer 
within fifteen (15) days after the award of this contract. A "PPBE Non-Disclosure Agreement" shall be obtained 
from each Contractor employee involved in the performance of this contract that requires access to such data. Each 
individual shall be required to agree to: 

(1) Read and comply with the applicable provisions of this clause, the non-disclosure agreement, 
and the provisions ofMDA Directive 7045.01. 

(2) Handle PPBE data as for official use only. 

(3) Ensure PPBE data entrusted to them will ONLY be used in accordance with applicable MDA 
governing regulations, for the purpose for which it was provided, and within the scope of the Statement of Work. 

(4) Not divulge PPBE data (obtained directly or indirectly in the performance of this contract 
unless directed by the Contracting Officer) to any individual, except to Government personnel whom they know to 
have a "need-to-know" and non-Government person(s) whom they know to have MDA PPBE authorization. Even 
though data becomes part of the public domain, contractor personnel are bound by the provisions of this clause not to 
confirm or deny questions regarding PPBE data. Inquiries by unauthorized persons should be referred to the 
Contracting Officer's Representative or the Contracting Officer. (Verification of contractor personnel authorized 
access to PPBE data can be obtained only from the Contracting Officer.) 

(5) Not transport (by any medium), maintain, or process PPBE data outside a Government facility 
unless the removal or preparation of such data at the facility is accomplished in accordance with a company's facility 
plan approved by MDA. (Verification ofMDA PPBE-approved contractor facilities and individuals can be obtained 
from the Contracting Officer.) Authorization to transport PPBE data shall be provided by the Contracting Officer. 

( 6) Notify the Contracting Officer promptly if any non-Government person( s) or company( s) 
requests access to PPBE data. 

f. The Contractor shall be responsible for immediately notifying the Contracting Officer in writing of any 
changes in its personnel with access to PPBE data, such as departures, new employees, or employees who no longer 
need access to such data under this contract. 

g. Contractor personnel who have been granted access to PPBE data shall process when possible, such data 
in Government workspaces using equipment furnished by the Government. However, if a contractor anticipates 
processing PPBE data in a Government facility on Contractor-owned equipment, prior written approval from the 
Contracting Officer must be obtained. The Contractor's written request should describe the equipment being used 
and a brief justification. After approval by the Contracting Officer, the request must be endorsed by the appropriate 
MDA office before bringing the equipment into the facility: 

(1) Information Systems Directorate- all ADP equipment. 
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(2) Resources Management Facilities Logistics Directorate - all other equipment, such as telefax 
and reproduction machines, tables, chairs, and mobile and permanent white boards. 

h. Processing PPBE data at the Contractor's facility shall be performed only when absolutely essential and 
processing in Government workspaces is impractical. Prior to the processing of any such data outside of a 
Government facility or removal of PPBE data from a Government facility, the Contractor shall submit a written plan 
to the Contracting Officer outlining the procedures for maintaining and safeguarding such data at its facility. The 
Contractor shall submit its own plan or a plan which meets the general requirements identified in MDA Directive 
7045.01. The plan shall be approved in writing by the Contracting Officer prior to removal of any PPBE data from a 
Government facility or the processing of any such data in the contractor's facility. A Contractor may submit a 
separate plan for each of its facilities that need to maintain such data or one plan as long as any differences between 
the procedures followed at each facility are clearly distinguishable in the plan. If an agent, consultant, or 
subcontractor requires the processing ofPPBE data at its facility(s), they also must submit a separate facility plan 
through the prime Contractor for approval by the Contracting Officer. 

NOTE: A plan is not required for Contractor personnel who have been given prior access to PPBE data to transport, 
process, or maintain such data at a Government or an MDA-approved contractor facility. (Verification ofMDA 
approved Contractor facilities and authorized personnel can be obtained only from the Contracting Officer.) 

i. If the Contractor is not required to process PPBE data at its facility(s), the contractor shall inventory all 
Government documents in its possession. The contractor shall notify the Contracting Officer in writing of such 
documents and request the method of document disposal. If the requirement to process such data at the contractor's 
facility(s) changes in the future, compliance with paragraph h above shall be required. 

j. The Contractor shall provide training for all employees who require access to PPBE data on the proper 
handling and disclosure of such data. The contractor shall be responsible for ensuring that persons in their 
employment that have been granted access to PPBE data understand the consequences of divulging such data. 
Revealing PPBE data to unauthorized persons may provide other companies with an unfair advantage in future 
competitions or jeopardize national security interests. 

k. In the event the Contractor or any of its employees, agents, subcontractor employees, or consultants fail 
to comply with the provisions of this clause, such noncompliance shall be deemed a material breach of the contract 
for which the Government reserves the right to terminate the contract for default and/or resort to such other rights 
and remedies, as provided for under this contract or under Federal laws. Noncompliance with the provisions of this 
clause may also adversely affect the evaluation of a Contractor's reliability in future acquisitions. 

18. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

a. Purpose: The primary purpose of this clause is to aid in ensuring that: 

(I) The Contractor's objectivity and judgment are not biased because of its present, or currently 
planned interests ( fmancial, contractual, organizational, or otherwise) which relate to work under this contract; 

(2) The Contractor does not obtain an unfair competitive advantage by virtue of its access to non­
public information regarding the Government's program plans and actual or anticipated resources; and 

(3) The Contractor does not obtain any unfair competitive advantage by virtue of its access to 
proprietary information belonging to others. 

b. Scope: The restrictions described herein shall apply to performance or participation by the Contractor 
and any of its affiliates or their successors in interest (hereinafter collectively referred to as "Contractor") in the 
activities covered by this clause as prime Contractor, subcontractor, co-sponsor, joint venturer, consultant, or in any 
similar capacity. The term "proprietary information" for purposes of this clause is any information considered so 
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valuable by its owners that it is held secret by them and their licensees. Information furnished voluntarily by the 
owner without limitations on its use, or which is available without restrictions from other sources, is not considered 
proprietary. 

(1) Maintenance of Objectivity: The Contractor shall be ineligible to participate in any capacity in 
contracts, subcontracts, or proposals thereof (solicited or unsolicited) which stem directly from the Contractor's 
performance of work under this contract. Furthermore, unless so directed in writing by the Contracting Officer, the 
Contractor shall not perform any services under this contract on any of its own products or services, or the products 
or services of another firm if the Contractor is, or has been, substantially involved in their development or marketing. 
In addition, if the Contractor under this contract prepares a complete, or essentially complete, Statement of Work 
(SOW), or other form of technical solutions, functions, requirements, or specifications document, to be used, directly 
or indirectly, in competitive acquisitions, the Contractor shall be ineligible to perform or participate in any capacity 
in any contractual effort which is based on such SOW or specifications. Nothing in this subparagraph shall preclude 
the Contractor from competing for follow-on contracts involving the same or similar services based on such a SOW 
or specification. 

(2) Access To and Use of Government Information: If the Contractor, in the performance of this 
contract, obtains access to information such as plans, policies, reports, studies, fmancial plans, or data which has not 
been released or otherwise made available to the public, the Contractor agrees that without prior written approval of 
the Contracting Officer, it shall not: (a) use such information for any private purpose unless the information has been 
released or otherwise made available to the public, (b) compete for work based on such information for a period of 
one year after the completion of this contract, or until such information is released or otherwise made available to the 
public, whichever occurs first, (c) submit an unsolicited proposal to the Government which is based on such 
information until one (I) year after such information is released or otherwise made available to the public, or (d) 
release such information unless such information has previously been released or otherwise made available to the 
public by the Government. 

(3) Access To and Protection of Proprietary Information: The Contractor agrees that, to the extent 
it receives or is given access to proprietary data, trade secrets, or other confidential or privileged technical, business, 
or financial information (hereinafter referred to as "proprietary data") under this contract, it shall treat such 
information in accordance with any restrictions imposed on such information. The Contractor further agrees to enter 
into a written agreement for the protection of the proprietary data of others and to exercise diligent effort to protect 
such proprietary data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each 
employee who has access to proprietary data under this contract, a written agreement which shall in substance 
provide that such employee shall not, during his/her employment by the Contractor or thereafter, disclose to others or 
use for their benefit, proprietary data received in connection with the work under this contract. The Contractor will 
educate its employees regarding the philosophy of Part 9.505-4 of the Federal Acquisition Regulation so that they 
will not use or disclose proprietary information or data generated or acquired in the performance of this contract 
except as provided herein. 

c. Subcontracts: The Contractor shall include this or substantially the same clause, including this paragraph, 
in consulting agreements and subcontracts of all tiers. The terms "Contract", "Contractor", and "Contracting 
Officer" will be appropriately modified to preserve the Government's rights. 

d. Representations and Disclosures: 

(1) The Contractor represents that it has disclosed to the Contracting Officer, prior to award, all 
facts relevant to the existence or potential existence of organizational conflict of interest as that term is used in FAR 
Subpart 9.5. To facilitate disclosure and Contracting Officer approval, the Contractor shall complete an OCI 
Analysis/Disclosure Form (Attachment 3) for each MDA, BMD, and BMD-related contract or subcontract. 

(2) The Contractor represents that if it discovers an organizational conflict of interest or potential 
conflict of interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer. This 
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disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid or 
mitigate such conflicts. 

e. Remedies and Waiver: 

( 1) For breach of any of the above restrictions or for non-disclosure or misrepresentation of any 
relevant facts required to be disclosed concerning this contract, the Government may terminate this contract for 
default, disqualify the Contractor for subsequent related contractual efforts, and pursue such other remedies as may 
be permitted by law or this contract. If, however, in compliance with this clause, the Contractor discovers and 
promptly reports an organizational conflict of interest (or the potential thereof) subsequent to contract award, the 
Contracting Officer may terminate this Contract for convenience if such termination is deemed to be in the best 
interest of the Government. 

(2) The parties recognize that this clause has potential effects which will survive the performance 
of this contract and that it is impossible to foresee each circumstance to which it might be applied in the future. 
Accordingly, the Contractor may at any time seek a waiver from the Director, MDA, (via the Contracting Officer) by 
submitting a full written description of the requested waiver and the reasons in support thereof. 

f. Modifications: Prior to contract modification, when the SOW is changed to add new work or the period 
of performance is significantly increased, the Contracting Officer will request and the Contractor is required to 
submit either an organizational conflict of interest disclosure or an update of the previously submitted disclosure or 

19. PUBLIC RELEASE OF INFORMATION (JAN 2003) 

a. The policies and procedures outlined herein apply to information submitted by the Contractor and his 
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in 
the "National Industrial Security Program Operations Manual" (DoD 5220.22-M). 

b. All public information materials prepared by the Contractor shall be submitted to the MDA (see 
paragraph e. below) for clearance prior to release. These materials include but are not limited to, technical papers, 
and responses to news queries that relate to a Contractor's work under this contract. 

c. However, once information has been cleared for public release, it does not have to be cleared again for 
later use. The information shall be used in its originally cleared context. 

d. The MDA Director for Communications is responsible for processing Contractor-originated material for 
public release. 

e. All material to be cleared shall be sent to: 

Office of the Secretary of Defense 
Missile Defense Agency, MDAJDC 
7100 Defense Pentagon 
Washington, DC 20301-7100 

Subcontractor proposed public releases shall be submitted for approval through the prime Contractor. 

£ The Contractor shall submit the material proposed for public release to the above addressee by a letter of 
transmittal which states: ( 1) to whom the material is to be released; (2) the desired date for public release; (3) that 
the material has been reviewed and approved by officials of the Contractor, or the subcontractor, for public release; 
(4) the contract number and the applicable COR. 

g. Two (2) copies of each item, including written material, photographs, drawings, "dummy layouts" and 
the like shall be submitted at least six (6) weeks in advance of the proposed release date. 
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i. Abbreviated materials or abstracts may be submitted if the intent is to determine the feasibility of going 
further in preparing a complete paper for clearance. However, final approval for release or disclosure of the material 
cannot be given on the basis of abstracts. 

j. Outlines or rough drafts will not be cleared. 

k. Materials submitted to MDA for release purposes shall be void of all Contractor logos or other 
attributions to the Contractor. 

20. ENABLING CLAUSE FOR BMD INTERFACE 

a. It is anticipated that, during the performance of this contract, the Contractor will be required to support 
Technical Interface/Integration Meetings (TIMS) with other BMD Contractors and other Government agencies. The 
Contractor, as needed to protect the rights of the Contractor and the Government, will negotiate appropriate OCI 
clauses. 

b. The Contractor agrees to cooperate with BMD Contractors by providing access to technical matters, 
provided, however, the Contractor will not be required to provide proprietary information to non-Government 
entities or personnel in the absence of a non-disclosure agreement between the Contractor and such entities. 

c. The Contractor further agrees to include a clause in each subcontract requiring compliance with the 
response and access provisions of paragraph b. above, subject to coordination with the Contractor. This agreement 
does not relieve the Contractor of its responsibility to manage its subcontracts effectively, nor is it intended to 
establish privity of contract between the Government and such subcontractors. 

d. Personnel from BMD Contractors or other Government agencies or Contractors are not authorized to 
direct the Contractor in any manner. 

e. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate OCI 
agreements with BMD Contractors; however, these agreements shall not restrict any of the Government's rights 
established pursuant to this clause. 

21. MDA VISIT AUTHORIZATION PROCEDURES 

a. The Contractor shall submit all required visit clearances lAW the National Industrial Security Program 
Operating Manual and will forward all visit requests, identifying the contract number, to: 

Office of the Secretary of Defense 
Missile Defense Agency 
7100 Defense Pentagon, MDA/SOC 
Washington, D.C. 20301-7100 
Phone No.: (703) 695-8048 FAX No.: (703) 693-1526 

b. The COR is authorized to approve visit requests for the Contracting Officer. 

22. SMALL BUSINESS PARTICIPATION REPORTING REQUIREMENT 

a. In order to assist MDA in collecting information regarding small business participation in MDA 
contracts and orders, the Contractor (regardless of whether a small or large business) shall submit the following 
reports: 
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(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted 
semiannually and at contract completion to the Director, Small Business, MD A. The report covers subcontract 
award data related to this contract/order. 

(2) Standard Form 295. Summary Subcontract Report. This report encompasses all of the contracts 
with the awarding agency. It must be submitted semi-annually to the Director, Small Business, MDA. If the 
reporting activity is covered by a commercial plan, the reporting activity must report annually all subcontract awards 
under that plan. All reports submitted at the close of each fiscal year (both individual and commercial plans) shall 
include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to small disadvantaged 
business concerns by North American Industry Classification System (NAICS) Industry Subsector. 

b. Please annotate the method by which you plan to provide your submission. 

(1) _ Electronic format through the following website: www.mdasmallbusiness.com 

(2) _Hardcopy mailed to: 

Director, Small Business Missile Defense Agency (MDA/SB) 
7100 Defense Pentagon 
Washington, DC 20301-7100 

23. FAR 52.243-1 Changes -Fixed-Price (AUG 1987), Alternate III (APR 1984) is incorporated herein by 
reference. 

24. FAR 52.243-3 Changes -Time-and-Materials or Labor-Hours (SEP 2000) is incorporated herein by 
reference. 

25. CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR 
EMPLOYEE OUT-PROCESSING (OCT 2004) 

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the 
COR in writing whenever a prime or subcontractor employee included on the current Visit Authorization 
Request/Letter discontinues support to this order. This requirement shall apply to both Contractor and employee 
initiated termination of services and to temporary suspension of services longer than four weeks. 

b. Upon notification, the COR will ensure that the Technical Area Security Officer/Office Security 
Manager takes timely action to: 

(1) Remove the employee from the current Visit Authorization Request/Letter; 
(2) Cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization 

Request/Letter; and 
(3) Terminate the MDA LAN account/access privileges. 

c. The contractor shall identify the reason for and date of termination or expected period of suspension and 
submit the notification to the COR within five (5) working days prior to service discontinuation. For unplanned 
termination or suspension of services exceeding four weeks, notification shall be made within one ( 1) working day 
after termination/suspension action. 

d. Prior to the departure of on-site contractor employees, the departing employee shall complete an out­
processing checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.01, and 
return the completed checklist, with all required signatures, to the cognizant Contracting Officer's Representative 
(COR). The COR will provide the completed form to the Contracting Officer to be retained in the official contract 
file by the Contracting Officer. 
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a. The Contractor is encouraged to propose contract/CLIN value reductions during the current performance 
period (or upcoming option periods) for fixed price CLINs (and associated Option CLINs) under this contract. This 
opportunity for reduction is based on a recognized improved understanding by the Contractor of the Government's 
requirement which may possibly result in a change to either the skill mix, the total man-years required, or both, 
without impacting this contract's mission, deliveries and product output. The Contractor will fully support, at the 
technical and cost/price level, the rationale for any proposed reduction. (Cost and pricing data will be submitted to 
the Contracting Officer only.) In the event that the Government accepts the proposed reduction, or any part thereof, 
the parties will share the savings on an 80/20 Government/Contractor share ratio (i.e. the CLIN price/unit price will 
be reduced by eighty (80%) percent, with the remaining twenty (20%) percent retained in the price/unit price as the 
Contractors savings share). 

b. The Government is under no obligation to accept the Contractor's proposed reduction. 
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DOCUMENT PGS DATE TITLE 

EXHIBIT A 2 05-01-03 Contract Data Requirements List (CDRL), DD Form 1423-
1 

ATTACHMENT 1 4 05-01-03 Statement of Objectives (SOO) 

ATTACHMENT 2 1 05-01-03 Government Furnished Information/Government Furnished 
Equipment and Other Direct Cost Limitations 

ATTACHMENT 3 17 07-12-05 DD Form 254, Revision 2 

ATTACHMENT 4 9 05-01-03 OCI Analysis/Disclosure Form 

ATTACHMENT 5 2 05-01-03 Labor Mix, Qualifications and Rates Matrix 

ATTACHMENT 6 8 05-01-03 Award Term Plan 

ATTACHMENT 7 2 05-01-03 PPBS Non-Disclosure Agreement (upon award the successful 
offeror will complete for its staff, to include team member 
and subcontractor staff) 

ATTACHMENT 8 5 05-01-03 Management Plan 
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A. INTRODUCTION 

The Contract Data Requirements List (CDRL) is prepared in a word processing format to 
increase the efficiency of electronic development and transmission. Block numbering and 
titles remain as used in the DD Form 1423 as derived from Procedures for the 
Acquisition and Management ofTechnical Data, DoD 5010.12-M. 

B. APPLICABLE DOCUMENTS 

DoD 5010.12-L, Acquisition Management Systems and Data Requirements Control List 
(AMSDL), Apr. 1997 

DoDD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987 

C. AUTHORITIES (BLOCK 4) 

Data Item Descriptions (DIDs) entered in CDRL blocks 2 and 4 are selected from the 
Acquisition Management Systems and Data Requirements Control List (AMSDL), DOD 
5010.12-L. The application of any DID tailoring is indicated by addition of the suffix "T" 
to the DID number entered in Block 4. Such tailoring is accomplished to relax format 
requirements or conform the data requirement to those requirements contained in the 
Statement of Objectives (SOO). 

D. APPROVAL (BLOCK 8) 

Selected data will require approval before their submission is considered final. The 
approving authority shall be the MDA/IM Contracting Officer's Representative (COR) as 
indicated by the first addressee entry of Block 14.a. The use of "N/ A" in Block 8 does 
not forfeit or otherwise affect the Government's right to consider unacceptable any 
submission of data that does not comply with the contract requirements. 

E. DATA DELIVERY DUE DATES (BLOCKS 12 AND 13) 

Data will be considered delinquent when not physically arriving or electronically 
available at the distribution destination on the date(s) specified. Unless otherwise 
indicated, references to "days" are calendar days. 
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F. SUPPLEMENTAL INFORMATION 

G. DEFINITIONS OF ACRONYMS AND ABBREVIATIONS 

DIBlock 
7 
8 
9 
10 

11 
12 
13 
14 

Entry 
LT 
N/A 
N/A 
ASREQ 
ANNLY 
MTHLY 
N/A 
DAC 
xxDARP 
LT 

Definition 
Letter of transmittal 
Not applicable 
Not applicable 
As required 
Annually 
Monthly 
Not applicable 
Days after contract initiation 
xx Days After Reporting Period 
Letter of transmittal 

H. ADDRESSEE LIST 

Block 14 
Entry Complete Mailing Address 

MDA/DMor 
MDNCT 

DTIC 

BIRC 

Missile Defense Agency 
ATTN: MDA/DM: Ms. Debora Glaze 
7100 Defense Pentagon 
Washington D.C. 20301-7100 

Defense Technical Information Center 
ATTN: DTIC-FDAC 
8725 John J. Kingman Road 
Fort Belvoir, VA 22060-6218 

BMD Information Resource Center 
7100 Defense Pentagon 
Washington D.C. 20301-7100 

Exhibit A 
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
(1 Data Item) OMB No. 0704-0188 

Public reporting burden for this collection of infunnation is ~timated to average 11 0 hour3 per reaponse, including the time fur reviewing in:rtruction~, ~earching existing data SOW"CeS, gathering and llllrintaining the data needed, and completing and reviewing the ooiJection of information. 
Send comments regarding this burden estimate or any other aspect of this oollection ofintbrmation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for lnfunnation Opemtions and Reports, 1215 Jefferson Davis 
Highway, Suite 1204, Arlington, VA22202-4302, and to the Office of Management and Budget, Paperworlc Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your fonn to either of these addresses. Send completed fonn to the Government issuing 
Con~ Offk:er for the Contmct/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.EXHffiiT C. CATEGORY 

0003 A TDP TM OTHER XX 

D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR 

Technical Matrix Support to the Business 
Management Deputate HQ0006-03-F-0013 

Funds Execution Directorate 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A001 Monthly Status Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 

DI-MGMT-80368/T, Jun. 1987 Order Clause #8 

7. DD250REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 

LT STATEMENT 
REQUIRED 

MTHLY See Block 16 

8.APPCODE c ll. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

NIA 0 20DARP 

16. REMARKS 

Block 4: Format and Content shall be proposed by the Contractor for Contracting Officer 
Representative approval. 

Block 12: The first submission is due twenty calendar days after the first full month after contract 
initiation to include reporting period from the date of contract initiation. 

Block 14: Delivery shall be by electronic media unless otherwise directed by the Contracting Officer's 
Representative. Electronic form shall be compatible with existing MDA/DM word processing, 
spreadsheet, and database applications. 

G. PREPARED BY H. DATE 

Ms. Debora Glaze, MDNIM 

DD Form 1423-1, JUN 90 Previous editions are obsolete. 
1007/183 

I. APPROVED BY 

MDA/DM 

Paradigm Technologies, Inc. 

Monthly Status Reports 

6. REQUIRING OFFICE 

MDNDM 
14. DISTRmUTION 

b. COPIES 

Final 

a. ADDRESSEE Draft Reg RJlll!O 

MDAIDM 
0 l 

MDA/CT 0 l 

MDAIDM- Data 
Manager 0 LT 

15. TOTAL 

:::::> 0 2 

J.DATE 

10/12/05 
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Paradigm Technologies, Inc. 
1235 Jefferson-Davis Hwy, Suite 308 
Arlington, VA 22202 

MONTHLY STATUS REPORT 

Month Year 

Submitted to: 
Missile Defense Agency 

MDAIDM 

In accordance with 
Contract HQ0006-03-F-0013 

CDRLAOOl 

Distribution: 

MDAIDM 
MDA/CT 

Page _4 _of_£ Pages 
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MONTHLY STATUS REPORT 

I. SUMMARY 

The summary shall include a brief statement of the overall project status, covering the accomplished 
technical activities and development and objectives of efforts. 

II. BODY OF REPORT 

The body of the report shall include a brief statement of the following terms (where applicable): 

A. Milestone/task status: The status of each Unit ofWork (UOW) as defined in the CDRL. 

As provided in DI-MGMT-80368, 10.2.2.1, and this CDRL Data Item. 

B. Contract Deliverable Status: A brief statement of the status of each deliverable end item as required 
by the contract. 

C. Appendices: Appendices (where applicable) for tables, references, charts, or other descriptive 
material. Each Appendix shall be identified and referenced in the appropriate area of the report. 
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Statement of Objectives for Support to the 
Business Management Deputate, Funds Execution Directorate 
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Program Objectives 

• Provide financial execution planning and execution support. 
• Provide financial analysis support. 
• Provide integrated program planning, programming, and documentation development support. 

Objective TASK DESCRIPTION/OBJECTIVES 

Category 
THE CONTRACTOR SHALL: 

1.0 Program Objective 1 

1.1 The contractor shall support development and review of program financial execution plans for MDA programs. 
Execution plans will supplement and be consistent with anticipated Five Year Defense Plans beyond the execution 
year. Plans will be collaboratively developed with DM Matrix government sponsors and cognizant MDA 
Block/Element/Functional managers and Deputies. Execution plans will be documented in Program Management 
Directives (or similar document), briefings, point papers, or other client-specified medium. 

1.2 As directed by the government, the contractor shall assist in the drafting, review and coordination of funding 
modifications, purchase requests, MIPRS and other financial execution documents and reports. The contractor 
shall analyze such documents, identify issues, and assist in their resolution. Analysis reports that identify funding 
issues and address project financial evolution will be developed. The contractor shall assist in the monitoring and 
preparation of reports on the status of program execution. 

2.0 Program Objective 2 
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Objective 
Category 

2.1 

3.0 

3.1 

Statement of Objectives for Support to the 
Business Management Deputate, Funds Execution Directorate 

TASK DESCRIPTION/OBJECTIVES 

THE CONTRACTOR SHALL: 
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Through the DM Staffing Matrix (Attachment 5), the contractor shall support the MDA mission areas 
(Block/Element/Functional managers) in the establishment and execution of analysis processes, procedures and 
reports to monitor programs' technical, schedule, and financial performance. Analysis support may include the 
review, interpretation, recommendations development, resolution, and reporting on subjects including funding 
adequacy (Future Year Defense Program and execution years), estimated costs, and financial performance. The 
contractor shall assist in preparing for and conducting periodic status reviews. The contractor will support 
Government identification of financial issues and disconnects, identify alternative solutions, and assist MDA in the 
implementation of fiscally driven solutions. The contractor shall summarize and format top-level program 
information and activities as directed for 2-letter Deputy/Block Manager/Element Manager/Functional Manager 
review and decision-making. Products to be provided include information papers, briefings and associated 
research. 

Program Objective 3 

The contractor shall support Government planning and programming and assist in draft development, tracking, and 
coordination of programmatic documentation. Support to RM Matrix, Element and Functional staff will include 
program Work Breakdown Structure (WBS) planning and change management, and drafting POM/BES/PB 
documentation to include RDT&E and Procurement exhibits (Rand P Forms/POM Exhibits). The contractor shall 
perform analyses to support quick reaction responses to proposed planning (programmatic, fiscal, and contractual) 
changes. As required, the contractor shall track and provide fiscal input to external inquires and OSD action items; 
assist in identifying planning options; and update physical and electronic filing systems to provide timely 
responses. The contractor shall also develop and maintain, as required, compatible processing systems necessary to 
support the program planning function. 
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GOVERNMENT FURNISHED INFORMATION/GOVERNMENT FURNISHED EQUIPMENT AND 
OTHER DIRECT COST LIMITATIONS 

GOVERNMENT FURNISHED INFORMATION 
1. Access to PPBS Information: YES 

2. Access to information of other contractors: YES 

GOVERNMENT FURNISHED EQUIPMENT 
1. Number of On Site Work Stations (including Computers): All On-Site workstations will be provided by the 

Government. 

2. GFE: No 

OTHER DIRECT COSTS 
NTE: $100,000 under CLIN 0002 and respective CLINs for each option year 

1. Non-Local Travel 
Anticipated Destination 

Huntsville, AL 
San Diego, CA 
Albuquerque,NM 
Orlando, FL 
Denver, CO 
Boston,MA 

Anticipated Frequency 
10 trips 
4 trips 
4 trips 
4 trips 
4 trips 
4 trips 

2. Other Costs: as authorized by the COR 
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1. Contract Number 

H Q0006-03-F -0013 

OCI ANALYSIS/DISCLOSURE FORM 

2. Program Title 

SETA Support to the MDA Contracts Deputate- MDA/CT 

Attachment 4 
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3. Contractor Name and Address 4. Telephone Number and POC 

5. Type of work to be performed under this solicitation: 

(a) Providing Systems Engineering and Technical Direction () 
(b) Preparing Specifications or Work Statements ( ) 
(c) Providing Technical Evaluation or Advisory & Assistance Services (x) 

Other MDA or BMD- 6. Contract Number and Program Title 
related work requiring 
analysis and 
determination: 

7. Brief Summary/Description of work performed under Block 6 action: 

8. Relationship between requirements of Block 1 action and work performed under Block 6 action (J;fNone, State Why): 

9. Offeror/Contractor OCI Evaluation and Assessment (If either answer is yes, attach a copy of the SOW and complete 
Block 10): 

(a) Does Actual OCI exist? ( ) Yes ( ) No 
(b) Does Potential OCI exist? ( ) Yes ( ) No 

10. Summary of actual/potential OCI, including actions planned to avoid, neutralize, or mitigate conflict or potential 
conflict: 

11. Typed Name of Responsible Official 12. Signature 13. Date 

14. Typed Name of Contracting Officer 15. Approval Signature 16. Date 
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INSTRUCTIONS FOR COMPLETING OCI ANALYSIS/DISCLOSURE FORM 

Blocks 3 and 4: Self-explanatory. 

Block 6: Fill in the number and the short, official title by which the contract or subcontract 
requiring analysis and determination is formally known. This is work that has already been 
awarded, is being performed by your company, and requires a comparison with that work 
described in Blocks 1-5. 

NOTE: One OCI Analysis/Disclosure Form shall be submitted for EACH BMD or BMD­
related contract or subcontract currently being performed. 

Block 7: Provide a brief, but specific, narrative summary of the SOW and work performed on the 
contract or subcontract listed in Block 6, including the period of performance and the value. 

Block 8: Provide a brief, but specific, narrative summary of ANY relationship between the work 
to be performed under the action listed in Block 1 and the previous work performed under the 
action listed in Block 6. Please be as specific as possible by citing the specific RFP/SOW 
paragraph where possible. 

Block 9: Place an "X" in the appropriate ( ) for your responses. 

Block 10: If you answer yes either to 9(a) or to 9(b), provide a summary of the actual or potential 
OCI. 

Blocks 11, 12, and 13: Provide the name of your company official with responsibility for and/or 
authority to discuss and commit the company on matters relating to OCI issues. That official 
should then sign and date each form. 

5/01/03 000066 



Pages 67-68 Withheld in Full  
Attachment 5: Labor Qualifications and Rates Matrix 
Exempt (b)4 



AWARD TERM PLAN 

1.0 INTRODUCTION 
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This Award Term Plan (hereinafter referred to as the "Plan") serves as the charter that will be 
used to evaluate the contractor's performance of work required by this contract and to determine whether 
the performance award term (hereinafter referred to as the "award term option" or "term") will be 
granted. MDA requires top-level performance to meet program requirements. Hence, this performance 
plan is designed to provide an additional incentive to the contractor for outstanding quality performance 
that will benefit MDA. 

The intent of this plan is to establish procedures for the evaluation of contractor performance by 
furnishing guidelines and procedures for: (1) evaluating the contractor's performance during evaluation 
periods as referenced in paragraph 6.2 and the order; and (2) furnishing sufficient data to enable the 
Award Term Approving Official to determine whether the award term will be granted. 

2.0 GENERAL 

Through this plan, MDA seeks to provide additional incentives for the contractor to perform at a 
level MDA considers better than satisfactory. The award term will only be exercised if overall 
performance is evaluated at a level greater than satisfactory in meeting contractual requirements. The 
factors for this determination are set forth in paragraph 6.1. 

3.0 PURPOSE 

This plan and the specific contract provisions shall serve as a guide to MDA personnel directly 
involved in the evaluations of contractor performance. 

4.0 OBJECTIVES 

The objective of this performance award term feature is to incentivize contractor performance in 
the areas delineated in paragraph 6.1. Therefore, the contractor should emphasize these areas in its 
performance of this contract. 

5.0 PERFORMANCE AWARD TERM REVIEW TEAM 

5.1 Organization 

The organization of the Team is described in the following paragraphs. 

5.1.1 Award Term Approving Official. The Award Term Approving Official is a 
MDA Deputy or Director of the organization requiring the contractor support. The Deputy or Director 
may appoint another individual to perform this function for their organization. 

5.1.2 Performance Award Term Review Team. The Award Term Approving 
Official will appoint a Team to assist in evaluating the contractor's performance. If warranted by the 
size or complexity of the contract, the Award Term Approving Official may appoint a Chairman to the 
Team or the Award Term Approving Official may serve as the Chairman. The team members will 
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ensure a fair and accurate assessment of the contractor's performance for the period being evaluated. 
The Team Chairman may also use non-voting advisors as necessary. 

5.2 Duties of the Team 

The duties of the Team are as follows: 

5.2.1 Implement the plan and propose timely modifications to the Plan if required, 
throughout the period of contract performance. 

5.2.2 Evaluate contractor performance for each performance evaluation period. 

5.2.3 Prepare and submit to the Award Term Approving Official a written evaluation of 
the contractor's performance. 

5.3 Responsibilities 

5.3.1 Award Term Approving Official. Approves the award term plan and the 
evaluation factors and scoring methodology. Approves the composition of the Team. Determines the 
contractor performance rating and whether the award term period will be granted based on the factors of 
the plan. Advises the contractor in writing of annual evaluation results and award term decision and 
documents the basis for the decision. 

5.3.2 Team Chairman. Structures the Team membership to provide representation 
that reflects all appropriate aspects of contract performance and provides membership to adequately 
assess contractor performance for the period being evaluated. Conducts the evaluation under this plan. 
Schedules Team meetings and serves as a recorder at these meetings. Leads the team in developing a 
consensus evaluation and in resolving significant differences in ratings. Provides brief summary 
documentation for the Award Term Approving Official. May provide feedback to the contractor in 
order to focus the contractor on areas that would lead to improved performance in subsequent periods. 

5.3.3 Performance Award Term Review Team. Monitors and evaluates contractor 
performance for the period under consideration, utilizing the factors set forth in the plan. Makes written 
evaluations, completes the evaluation worksheets (Award Term Evaluation Form- see attachment) and 
formulates award term recommendations. Briefs the Award Term Approving Official on evaluations, 
when requested, and provides supporting data/documentation to support the assessment of performance. 
Prepares the evaluation report and accompanying narrative justification. Identifies potential 
improvement areas and areas of emphasis for the next succeeding evaluation period to the Team 
Chairman for later contractor debriefing. 

5.3.4 Contracting Officer. Prepares and distributes contract modifications awarding 
the term authorized by the Award Term Approving Official. Maintains term documentation as part of 
the official order file. Retains historical files and other documentation relating to term matters for the 
contract. 
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6.0 PERFORMANCE EVALUATION AND FACTORS 

MDA shall evaluate the contractor's performance in achieving contract requirements for the term 
periods using the evaluation factors below (as applicable). MDA may notify the contractor of areas 
where emphasis should be placed for an upcoming period. 

6.1 Evaluation Factors and Scoring 

The contractor's performance will be evaluated on the basis of factors with subjective rating 
criteria. (The following evaluation factors and rating criteria are an example and may be used with most 
orders-award term approving officials may tailor and add as applicable). An evaluation rating of 
"excellent" and "outstanding" shall only be given when the contractor's performance exceeds 
satisfactory: 

RESPONSIVENESS 
Outstanding: Totally responsive, flexible, and proactive to changes in direction and adapting 

resources to successfully deal with the changes. Project organization consistently assures on time 
or early responses to all deadlines. No adverse effect on productivity, performance or delivery. 

Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully 
deal with the changes. Project organization assures on time responses to short fuse deadlines in 
almost all cases. Rarely is there an adverse effect on productivity, performance or delivery. 

Satisfactory: Met contract requirements. Adjusts easily to changes on many occasions. Little 
adverse effect on productivity, performance, or delivery. 

Marginal: Meets contract requirements, generally. Occasional delays or difficulty in meeting 
suspenses. Overall responsiveness could be improved. 

Unsatisfactory: Does not meet contract requirements. 

COMPLIANCE WITH MILESTONES/DELIVERABLES 
Outstanding: Impeccable record in meeting milestone/due dates, all of which are completed early, 

unless otherwise directed by MD A. 
Excellent: Exemplary record in meeting milestone/due dates, many of which are completed early. 
Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective 

action; milestones/due dates are almost always achieved and instances where they are not are of 
minor impact. 

Marginal: Meets contract requirements generally, but some work may be late or need to be redone. 
Unsatisfactory: Does not meet contract requirements. 

CONTRACT MANAGEMENT, REPORTING, AND SUPERVISION OF RESOURCES 
Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive 

attitudes. Strong teamwork. Personnel need virtually no supervision and are highly proficient in 
their work. The contractor anticipates and plans for problem areas. Minimal personnel turnover. 
Resources are replaced, when necessary, without impacting workload or mission activities. 
Exceptionally formatted and complete reports are submitted in a timely and accurate manner. 
Team leads under a BP A team assemble a highly organized and successful team in which the 
members provide MDA with all needed skills and the members demonstrate strong skills and 
teamwork. 

Excellent: Highly talented workforce that displays high motivation and successful teamwork. 

2/23/04 3 000071 
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Personnel are competent and training is provided to upgrade or improve skills. Reports are of high 
quality and completeness. Efficient recruitment and personnel management. Supervision ensures 
quality performance, teamwork, and work efficiency. 

Satisfactory: Met requirements. Communicative and capable management. Oversees activities in a 
very competent and professional manner. Direction of subcontractors or consultants meets and in 
some instances exceeds all requirements of the contract. Reports are thorough, accurate, self­
explanatory and meet MDA expectations. 

Marginal: Meets contract requirement generally, but occasional delays or mission impact occurs due 
to lack of communication, proficiency, high turnover, delays in replacing personnel or lack of 
supervision. Reports do not always meet expectations. 

Unsatisfactory: Does not meet contract requirements. 

QUALITY 
Outstanding: Deliverables, products, services and other performance output almost always 

significantly exceed MDA needs and expectations. Quality consistently exceeds an acceptable 
level, in a way that is of great importance to MDA. Contractor is extremely dependable; 
work/products almost always exceed contract requirements or specifications. Contractor never 
delivers inaccurate or unsatisfactory goods or services; contractor demonstrates very high level of 
dedication and ability. Provides innovative solutions. 

Excellent: Deliverables, products, services and other performance output consistently exceed MDA 
needs or expectations. Quality exceeds an acceptable level to a significant degree, contractor is 
highly dependable, and work/products frequently exceed contract requirements or specifications. 
Contractor never delivers inaccurate or unsatisfactory goods or services. Highly professional 
products. 

Satisfactory: Met requirements. Deliverables, products, services or other performance output meet 
and sometimes exceed MDA needs and expectations, quality is above an acceptable level, output is 
very dependable, work is completed according to contract requirements and specifications and 
sometimes exceeds it. Output contains few, if any, non-conformances. Areas of inaccurate work 
or unsatisfactory results are minor and do not have a significant adverse impact on MDA mission. 

Marginal: Meets contract requirements generally, but some lack the professional work that MDA 
expects. 

Unsatisfactory: Does not meet contract requirements. 

COMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS 
Outstanding: Exceeded all proposed and planned commitments. 

Excellent: Exceeded some proposed and planned commitments and achieved those that were not 
exceeded. 

Satisfactory: Met all commitments or did not meet some planned commitments but demonstrated 
acceptable efforts to support small business programs. 

Marginal: Met some commitments but did not demonstrate adequate efforts to achieve all planned 
commitments. 

Unsatisfactory: Did not meet any commitments and failed to show adequate efforts to meet the 
planned commitments. 
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COST MANAGEMENT (Applicable To Labor Hour And Time And Material Orders/CLINs) 
AND LABOR HOUR EFFICIENCY 

Outstanding: Cost controls are highly effective and consistently result in considerable savings. Costs 
are always below estimates and there are no cost overruns unless directed by MDA due to factors 
beyond contractor control. 
Labor hour variances by labor category show exceptional management of labor mix and delivery 
of agreed skill sets. Variances are explained in a manner that shows benefit to the Government. 
Price requests for award term and option years are submitted with extremely clear documentation. 

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs 
are usually below estimates and there are no cost overruns unless directed by MDA due to factors 
beyond contractor control. 
Labor hour variances by labor category show effective management of labor mix and delivery of 
hours. Variances are effectively managed and explained. Documentation for pricing in award 
term and option years, if applicable, is submitted without errors or omissions. 

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed 
by MDA due to factors beyond contractor control. There are initiatives and tools in place to 
facilitate cost control. 
Labor hour variances show delivery oflabor hours and skill sets in accordance with the agreed 
labor, qualifications and rates matrix. Documentation for pricing in award term and option years, 
if applicable, adequately supports the request(s) without requests for clarification and follow-up. 

Marginal: Meets contract requirements, generally but it appears some projects could have been 
performed more efficiently with fewer labor hours or lower scaled labor categories. 
Labor hour variances include many negative variances that are inadequately explained and that 
show a considerable lack of control of labor mix or neglect in meeting the requirements of the 
agreed labor, qualification, and rates matrix. 

Unsatisfactory: Does not meet contract requirements. 

6.2 Scoring for Award Term Eligibility 

To be eligible for the award term entitlement, the evaluation team's consensus scoring as 
discussed in Step 2 of Para 7 shall result in a score of excellent or higher in 4 of the 6 evaluation factors. 
This eligibility score may be raised after the basic year in recognition that effort to start and transition 
into the contract may result in a lower score in the first year. If any individual factor is scored Marginal 
or lower, the contractor will not be eligible for the award term. 
(If more evaluation factors are added in future periods, the plan will be revised accordingly-the 
contractor must earn higher than satisfactory scores on the majority of evaluation factors). 

6.3 Performance Evaluation Periods 

Evaluation areas for each performance evaluation period, as identified in paragraph 6.1 of this 
plan, will be reviewed for annual performance evaluations. Performance reviews will be held in 
accordance with the schedule at the clause ofthe contract entitled "Award Term." 

7.0 PROCEDURES 

7.1 Step-by-Step Procedures for Award Term Evaluation Periods 

000073 
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Step 1. Team members shall individually initiate their evaluation worksheets (Award Term 
Evaluation Form) within 5 calendar days after the end of each evaluation period. Informational sessions 
will be conducted at the end of the base year and again at the end of the Option Contract Year 2. The 
first official evaluation for eligibility will be conducted at the end of Option Contract Year 3. 
Evaluations will be completed in 10 calendar days and completed worksheets will be submitted to the 
Team Chairman (if one is appointed) or Award Term Approving Official. Team members shall be 
prepared to brief their evaluations to the Chairman if necessary. 

Step 2. The Team will develop a consensus evaluation of contractor performance in the appropriate 
areas for the period, using the factors set forth in the plan. The Team shall review all evaluation 
material along with supporting documentation and may call additional technical and management 
advisors to provide supporting information as required. Recommendations ofthe Team, together with 
supporting justifications, shall be presented to the Award Term Approving Official for final decision on 
the contractor performance rating. Evaluation activities need to be completed at a point earlier than 90 
calendar days after the end of each period being evaluated in order for the evaluation decision to be 
made and announced no later than 90 days after the period being evaluated. 

Step 3. No later than 10 calendar days after the Award Term Approving Official receives the Team's 
recommendations, the Award Term Approving Official shall make a determination of the contractor's 
evaluation rating for the period. A brief summary narrative report highlighting contractor strengths and 
weaknesses shall be prepared. The announcement of Award Term Approving Official's decision will be 
made no later than 90 days after the end of each period being evaluated as indicated in Step 4. 

Step 4. The Contracting Officer shall provide the Award Term Approving Official notice of 
announcement to the contractor of the evaluation rating assigned. The notice shall be forwarded to the 
contractor not later 90 days after the end of the applicable evaluation period and the modification adding 
the award term entitlement will follow as soon as practicable following the notification. 

Step 5. If the contractor requests a price adjustment in accordance with the Performance Award 
Term Clause, the Contracting Officer will negotiate the adjustment and issue a bilateral modification to 
the order with the new prices prior to commencement of work under the award term. The Contracting 
Officer will coordinate with the requirements office to ensure funds are planned to cover the price 
adjustment in the award term period. 

Step 6. Prior to commencement of work under an award term period, the Contracting Officer will 
issue a modification to the order citing funds for the award term that reflect any price adjustment 
negotiated with the contractor pursuant to the Performance Award Term Clause. 

In addition to the award term evaluations, the Award Term Approving Official will also consider, when 
making the award term decision, the annual Contractor Performance Assessment Report (CP ARS) that 
was completed or is in the process ofbeing completed on the contractor. Any inconsistencies between 
the award term evaluation and the CPARS shall be addressed in the Award Term Approving Official's 
narrative report and decision regarding the award term. 
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!PREPARED BY: 

ATTACHMENT-SAMPLE CONTRACTOR 
AWARD TERM EVALUATION FORM 

IV alue of Order: 
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!Estimated Labor Hours (if applicable) 

!PERFORMANCE PERIOD BEING EVALUATED: 

~~ < 

Awa~d term Scores 
-

-

~V ALUATION_FACTORS 3 OU 1;:, lAl'-.u•n"U" ,LRNT SAT MARGINAL UNSATISFACTORY ... _ -• Blue 
' <- - '" 

• u•t"'~ Green Yellow Red 
!RESPONSIVENESS 

~ILESTONES/ 
~ELIVERABLES 

~ANAGEMENT OF 
!RESOURCES, REPORTING, 
~D SUPERVISION 

~UALITY-OF WORK 

~MALL BUSINESS D I 
VniSADVANTAGED 
!BUSINESS COMMITMENT 

MANAGEMENT OF COSTS D I 
lN LABOR HOURS OR 
!REIMBURSABLE CHARGES 

*COMMENTS (Explain how outstanding and excellent rating benefit MDA) 

Signature of Evaluator Date 
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!RESPONSIVENESS 
Outstanding: 

Excellent: 

Satisfactory: 
Marginal: 
Unsatisfactory: 
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Totally responsive, flexible, and proactive to changes in direction and adapting resources to successfully deal with the changes. Project organization 
consistently assures on time or early responses to all deadlines. No adverse effect on productivity, performance or delivery. 
Very responsive and flexible to changes in direction and adapting resources to successfully deal with the changes. Project organization assures on 
time responses to short fuse deadlines in almost all cases. Rarely is there an adverse effect on productivity, performance or delivery. 
Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on productivity, performance, or delivery. 
Meets contract requirements, generally but some delays in meeting suspenses. Overall responsiveness could be improved. 
Does not meet contract requirements. 

COMPLIANCE WITH MILESTONESIDELIVERABLES 
Outstanding: Impeccable record In meeting milestone/due dates, all of which are completed early, unless otherwise directed by MDA. 
Excellent: Exemplary record in meeting milestone/due dates, many of which are completed early. 
Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective action; milestones/due dates are almost always achieved and 

instances where they are not are of minor impact. 
Marginal: Meets contract requirements generally, but some work may be late or need to be redone. 
Unsatisfactory: Does not meet contract requirements. 

C'ONTRACT MANAGEMENT REPORTING AND SUPERVISION OF RESOURCES 
Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitudes. Strong teamwork. Personnel need virtually no 

supervision and are highly proficient in their work. The contractor anticipates and plans for problem areas. Minimal personnel turnover. Resources 
are replaced, when necessary, without impacting workload or mission activities. Exceptionally formatted and complete reports are submitted in a 
timely and accurate manner. Team leads under a BPA team assemble a highly organized and successful team in which the members provide MDA 
with all needed skills and the members demonstrate strong skills and teamwork. 

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are competent and training is provided to upgrade or 
improve skills. Reports are of high quality and completeness. Efficient recruitment and personnel management. Supervision ensures quality 
performance, teamwork, and work efficiency. 

Satisfactory: Met requirements. Communicative and capable management. Oversees activities in a very competent and professional manner. Direction of 
subcontractors or consultants meets and in some instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory 
and meet MDA expectations. 

Marginal: Meets contract requirement generally, but occasional delays or mission impact occurred due to lack of communication, proficiency, high turnover, 
delays in replacing personnel or lack of supervision. Reports do not always meet expectations. 

Unsatisfactory: Does not meet contract requirements. 

OUALITY 
Outstanding: 

Excellent: 

Satisfactory: 

Marginal: 
Unsatisfactory: 

Deliverables, products, services and other performance output almost always significantly exceed MDA needs and expectations. Quality consistently 
exceeds an acceptable level, in a way that is of great importance to MD A. Contractor is extremely dependable; work/products almost always exceed 
contract requirements or specifications. Contractor never delivers inaccurate or unsatisfactory goods or services; contractor demonstrates very high 
level of dedication and ability. Provides innovative solutions. 
Deliverables, products, services and other performance output consistently exceed MDA needs or expectations. Quality exceeds an acceptable level to 
a significant degree, contractor is highly dependable, and work/products frequently exceed contract requirements or specifications. Contractor never 
delivers inaccurate or unsatisfactory goods or services. Highly professional products. 
Met requirements. Deliverables, products, services or other performance output meet and sometimes exceed MDA needs and expectations, quality is 
above an acceptable level, output is very dependable, work is completed according to contract requirements and specifications and sometimes exceeds 
it. Output contains few, if any, non-conformances. Areas of inaccurate work or unsatisfactory results are minor and do not have a significant adverse 
impact on MDA mission. 
Meets contract requirements generally, but some lack the professional work that MDA expects. 
Does not meet contract requirements. 

f'OMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS 
Outstanding: 
Excellent: 
Satisfactory: 
Marginal: 
Unsatisfactory: 

Exceeded all proposed and planned commitments. 
Exceeded some proposed and planned commitments and achieved those that were not exceeded. 
Met all commitments or did not meet some planned commitments but demonstrated acceptable efforts to support small business programs. 
Met some commitments but did not demonstrate adequate efforts to achieve all planned commitments. 
Did not meet any commitments and failed to show adequate efforts to meet the planned commitments. 

rosT MANAGEMENT (Labor Hour And Time And Material Orders/CLINs) AND LABOR HOUR EFFICIENCY 
Outstanding: Cost controls are highly effective and consistently result in considerable savings. Costs are always below estimates and there are no cost overruns 

unless directed by MDA due to factors beyond contractor control. 
Labor Hour variances by labor category show exceptional management oflabor mix and delivery of agreed skill sets. Variances are explained in 
a manner that shows benefit to the Government. Price requests for award term and option years are submitted with extremely clear documentation. 

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually below estimates and there are no cost overruns 
unless directed by MDA due to factors beyond contractor control. 
Labor hour variances by labor category show effective management oflabor mix and delivery of hours. Variances are effectively managed and 
explained. Documentation for pricing in award term and option years, if applicable, are submitted without errors or omissions. 

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA due to factors beyond contractor control. There are 
initiatives and tools in place to facilitate cost control. 
Labor hour variances show delivery oflabor hours and skill sets in accordance with the agreed labor, qualifications and rates matrix. Documentation 
for pricing in award term and option years, if applicable, adequately supports the request(s) without requests for clarification and follow-up. 

Marginal: Meets contract requirements, generally but it appears some projects could have been performed more efficiently with fewer labor hours or lower 
scaled labor categories. Labor hour variances include many negative variances that are inadequately explained and that show a considerable lack 
of control of labor mix or neglect in meeting the requirements of the agreed labor, qualification, and rates matrix. 

Unsatisfactory: Does not meet contract requirements. 

000076 
2/23/04 8 



Attachment 7 
HQ0006-03-F -0013 

PLANNING, PROGRAMMING, BUDGETING, AND EXECUTION SYSTEM (PPBES) 
NON-DISCLOSURE AGREEMENT 

MD A-related PPBE data: Current or future Planning, Programming, Budgeting and Execution (PPBE) data regarding any activity relating to 
the MDA Program or any of its projects regardless of the funding source or date of the document. Planning data defines the national military 
strategy; integrates the military forces necessary to accomplish that strategy; prioritizes the resources for effectively accomplishing the mission; 
and provides decision options. Programming data reflects the systematic analysis of missions and objectives to be achieved, alternative methods, 
and effective allocation of limited resources. Budgeting data are detailed financial estimates of the MDA Program or any of its related projects. 
Execution data relates to the recording of expenditures that document how the funds were spent. 

CERTIFICATION 
The undersigned understands, acknowledges, and agrees: 

a. To read and comply with the applicable provision of the "Contractor Access to Planning, Programming, Budgeting and Execution 
(PPBE) Data" clause of the contract indicated below. 

b. That any PPBE information entrusted to you ONLY shall be used in accordance with applicable DoD and MDA governing 
regulations, for the purpose for which it is provided, and within the contract Statement of Work/task order(s) under which you are employed. 

c. Not to divulge PPBE data (obtained directly or indirectly in the performance of the contract indicated below unless directed by the 
Contracting Officer) to any individual, except Government personnel whom you know to have a need-to-know and non-Government persons 
whom you know to have MDA authorization. Even though data becomes part of the public domain, you are bound by the provisions of this 
agreement not to confirm or deny questions regarding PPBE data. Inquiries by unauthorized persons should be referred to the contracting 
Officer's Representative or the Contracting Officer. (Verification of companies authorized to maintain PPBE data and individuals who have 
signed agreements can be obtained from the *MDA Contracting Officer or the Deputy for Program Integration, MDA.) 

d. Not to transport (by any medium), process, or maintain PPBE material outside a Government facility unless the removal or 
preparation of such data at the facility is accomplished in accordance with a company's plan approved by the MD A. (A plan is not required for 
personnel who have a fully executed agreement to transport, process or maintain such data at a Government or an MD A-approved Contractor 
facility.) 

e. To notify the *MDA Contracting Officer or Deputy for Program Integration, MDA promptly if any non-Government person(s) or 
company(s) requests access to PPBE data. 

* Contracts awarded or managed by MD A. 

Violation of this agreement may result in adverse contractual actions and/or criminal prosecution. 

l. Individual Requiring Access to PPBE Data (Signature) 5. Prime Contractor Name 

2. Date Signed 6. Prime Contract Number(s) 

3. Individual Requiring Access- Name (Last, First, MI) 7. Contract Period of Performance- Dates (To- From) 

4. Employer Name 8. Primary Task Order, if Applicable 

9. Briefly Describe the Activities that Require Your Access to MDA-related PPBE Data 

AUTHORIZATION 
10. COR/Government Employee Sponsor 11. Deputy for Program Integration, MDA 

a. Signature a. PPBES Access D Approved 

D Denied 

b. Date Signed b. Signature c. Date Signed 

c. Name (Last, First, MI) c. Name (Last, First, Ml) 

MDA FORM 099 (NOV 03) (Front) 

000077 



Attachment 7 
HQ0006-03-F-0013 

Non-government personnel may be given access to PPBE data derived or extracted from the following PPBE documents as long as they have an 
approved non-disclosure agreement on file. The following list of documents is exemplary but not all inclusive: 

(l) PLANNING 

(a) Strategic Planning Guidance (SPG} 

(b) Fiscal Guidance (when separate from SPG or Joint Planning Guidance) 

(c) Directors' Intent 

(d) Technical Planning Guide 

(2) PROGRAMMING 

(a) Program Objective Memoranda (POM) 

(b) Joint Programming Guidance (JPG) 

(c) Future Year Defense Program (FYDP) documents (POM Defense Program, Procurement & RDT &E Annexes) 

(d) Program Change Proposals (PCPs) 

(e) POM Issue Papers 

(f) Proposed Program Reductions (Or Program Offsets) 

(g) Tentative Issue Decision Memoranda 

(h) Program Decision Memoranda 

3) BUDGETING 

(a) Future Year Defense Program (FYDP) documents for September Budget Estimate Submission (BES) & President's BES 
including Procurement (P-1), RDT&E (R-1), & Construction (C-1) Program Annexes 

(b)Financia1 Control Board (FCB) Documentation 

(c) Classified P -1, R -1, & C-1 Program Annexes 

(d) Program Budget Decisions/Defense Management Review Decisions/Management Initiative Directives (MID) 

(e) Reports Generated by the Comptroller Information System (CIS) 

(f) Budget Change Proposals (BCPs) 

4) EXECUTION 

(a) DD Form 1414 Base for Reprogramming 

(b)DD Form 1416 Report ofPrograms 

(c) Contract Award Reports 

(d) DD COMP (M) 1002 Appropriation Status by Fiscal Year Program 

(e) FCB Execution Review Documentation 

Source: DoD Directive 7045.14 
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