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(IIX4) 

(bK4) 

Section SF 1449- CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
' 0001 

Labor 
FFP 

} 80 ··· Manmonth 

Services in support ofMDNQS Safety Quality and Mission Assurance Support in 
accordance with the Statement of Objective (SOO) (Attachment 1) to provide the 
equivalent of 15 man-years {MY) of effort and services on a monthly basis for a 
period of 12 months in accordance with the Staffrng Plan {Attaclunent 6) and 
Management Plan (Attaclunent 8). 
FOB: Destination 

ACRNAA 
ACRNAB 

NET AMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNlT PRICE 
0002 

ODCs 

COST 

Other Direct Costs to Support MDNQS in accordance with the SOO (Attaclunent 
1) 

FOB: Destination 

ACRNAA 
ACRNAB 

ESTIMATED COST 

HQ0006-04-F-0026 
P00016 

Page 3 of49 

AMOUN 

AMOUNT 

$231 ,000.00 (EST.) 

$5,000.00 
$263,000.00 

000003 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0003 

UNIT 
Lot 

UNIT PRICE 

CDRLs 
FFP 

Provide data reports for CLIN 0001 in accordance with the CDRL, DO fonn 1423-
1. Not Separately Priced (NSP) 
FOB: Destination 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0004 

UNIT 
Hours 

UNIT PRICE 

Surge 

T&M 

Surge Services to support MDA/QS in accordance with Surge Services Support 
Schedule (Statement of Objective attachment la). 
FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-04-F-0026 
P00016 

Page4 of49 

AMOUNT 
NSP 

AMOUNT 

$0.00 EST 

000001 



(bX4) 

(bX4l 

ITEM NO SUPPLIES/SERVICES 
0005 

QUANTITY 
57 

NonAdvocate Safety Assessment (NSA) 
FFP 

UNIT 
Manmonth 

Services in support ofMDNQS, to provide 72 manmonths (6 man-year equivalent 
(MYEs)) of effort and services on a monthly basis for a period of 9.5 months. 
Assist MDNQS in performing a thorough ongoing NSA of the Ballistic Missile 
Defense System (BMDS). 

Leverage upon element products that were developed to assess and ensure element 
safety. Focus on any gaps associated with element safety efforts as well as the 
interfaces amongst BMDS elements to ensure all additional risks brought about by 
the system's implementation are identified and mitigated to acceptable levels. 

Limit the assessment to the hazards of inadvertent launch and hazards associated 
with pre-launch operations. 

The focus areas for this assessment are safety critical software and operator 
displays and how they affect hardware and gse, hazardous and safety critical 
procedures, operations, maintenance, testing including Periodic System Operability· 
Tests (PSOTs) and Concurrent Test and Operations (CTO), communications and 
training. 

Assessments shall be performed and delivered in a manner to support planned 
upgrades to the BMDS and will address each of the engagement sequence groups 
(ESGs). 

Provide written reports to document the progress of the NDA, IA W milestones 
associated with planned upgrades (ie Block 04). Written reports shall address all 
areas assessed, methodologies used, findings to date and recommendations for 
proceeding to each upgrade and ESG from a safety perspective. 
FOB: Destination 

NETAMT 

ACRNAB 

HQ0006-04-F-0026 
P0001 6 

Page 5 of49 

000005 



tbX4) 

(bX4J 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
0101 
EXERCISED 
OPTION 

Labor 
FFP 

180 Manmonth 

Services in support ofMDNQS Safety Quality and Mission Assurance Support in 
accordance with the Statement of Objective (SOO) (Attachment I) to provide the 
equivalent of 15 man-years (MY) of effort and services on a monthly basis for a 
period of 12 months in accordance with the Staffing Plan (Attachment 6) and 

' Management Plan (Attachment 8). 
FOB: Destination 

NET AMT 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010101 

UNIT UNIT PRICE 

EXERCISED 
OPTION 

INCREMENTAL FUNDING FOR Labor CLIN 0 101 
FFP 
Purchase Request# 51638 
FOB: Destination 
PURCHASE REQUEST NUMBER: 51638, BASIC 

ACRNAC 

NETAMT 

·,. 

HQ0006-04-F-0026 
P00016 

Page 6 of 49 

AMOUNT 

$0.00 

$268,809.00 

000006 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010102 

UNIT 

EXERCISED 
OPTION 

INCREMENTAL FUNDING FOR Labor CLlN 0101 
FFP 
Purchase Request # 52923, Basic 
FOB: Destination 
PURCHASE REQUEST NUMBER: 52923, BASIC 

ACRN AF 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010103 

UNIT 

Incremental Funding for Labor CLIN 010 I 
FFP 
PFR 52923 Amendment l 
FOB: Destination 
PURCHASE REQUEST NUMBER: 52923, AMENDMENT I 

ACRNAJ 

UNIT PRICE 

NETAMT 

UNIT PRICE 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 7 of49 

AMOUNT 

$0.00 

$ 110,520.00 

AMOUNT 

$0.00 

$ 115,000.00 

000007 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010104 

Incremental Funding for Labor CLIN 0101 
FFP 
Basic 950016 
FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: 50016, BASIC 

ACRNAL 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010105 

Incremental Funding for Labor CLIN 010 l 
FFP 
FCR 60872; Basic 
FOB: Destination 

UNIT 

UNIT PRICE 

NET AMT 

UNIT PRICE 

PURCHASE REQUEST NUMBER: QS9FS960872, BASIC 

NETAMT 

ACRNAQ 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 
0102 
EXERCISED 
OPTION 

ODCs 

COST 

Other Direct Costs to Support MDNQS in accordance with the SOO (Attachment 
l) 

FOB: Destination 

ESTIMATED COST 

HQ0006-04-F-0026 
P00016 

Page 8 of49 

AMOUNT 

$0.00 

$470,000.00 

AMOUNT 

$0.00 

$1,875,000.00 

AMOUNT 

$350,000.00 (EST.) 

000008 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
010201 
EXERCISED Incremental Funding for ODC CLIN 0 l 02 
OPTION 

COST 

Purchase Request Number# 51639 

FOB: Destination 

PURCHASE REQUEST NUMBER: 51639, BASIC 

ACRNAD 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010202 

UNIT 

Incremental Funding for ODC CLIN 0102 
COST 

Basic 9500 18 

FOB: Destination 

PURCHASE REQUEST NUMBER: 50018, BASIC 

ACRNAM 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 

ESTIMATED COST 

HQ0006-04-F-0026 
P00016 

Page 9 of49 

AMOUNT 

$0.00 

$25,000.00 

AMOUNT 

$0.00 

$40,000.00 

000009 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010203 

Incremental Funding for ODC CLIN 0102 
FFP 
FCR 6076; Basic 
FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: QS9FS960874, BASIC 

ACRNAR 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010204 

Incremental Funding for ODC CLIN 0102 
FFP 
FCR 6076; Basic 
FOB: Destination 

ACRNAU 
CIN:OOOOOOOOOOOOOQOOOOOOOOOOOOOOOO 

UNIT 

UNIT PRICE 

NETAMT 

UNIT PRICE 

NET AMT 

HQ0006-04-F-0026 
P00016 

Page 10 of49 

AMOUNT 

$0.00 

$237,893.00 

AMOUNT 

$0.00 

$9,300.00 

000010 



!8)(4) 

(b)(4) 

(b)(4) 

b)(4) 

ITEM NO SUPPLIES/SERVICES 
0103 

QUANTITY UNIT 
Lot 

UNIT PRICE 

EXERCISED 
OPTION 

CDRLs 
FFP 

Provide data reports for CLIN 0001 in accordance with the CDRL, DO form 1423-
1. Not Separately Priced (NSP) 
FOB: Destination 

NET AMT 

ITEM NO SUPPLIES/SERVICES 
0104 

QUANTITY 
1,259 

UNIT 
Hours 

EXERCISED 
OPTION 

Surge 

T&M 

Surge Services to support MDA/QS in accordance with Surge Services Support 
Schedule (Statement of Objective attachment l a). 
MDA/Contractor Labor Category Hours Rate Total Amount 

Senior Engineering QM I 352 Senior 
Engineering Specialist 426 
Engineering Specialist II 481 

Total 1259 *Rounded-up 
to $ 160,000.00 The unit price per 
labor hour stated above is an average hourly rate calculated by dividing the total 
proposed labor costs by the total proposed labor hours. The Contractor shall bill 
the actual labor hours incurred in the performance of the technical assessment'! in 
accordance with tbe following Labor Category for the period of performance. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-04-F-0026 
P00016 

Page 11 of 49 

AMOUNT 
NSP 

000011 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010401 

Incremental Funding for Surge CLIN 0 l 04 
FFP 
PFR # 52538 Basic 
FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: 52538, BASIC 

ACRNAH 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010402 

Incremental Funding for Surge CLIN 0104 
FFP 
FCR QS9FS950l21 Basic 
FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: 5012, BASIC 

ACRNAP 

UNIT PRICE 

NET AMT 

UNIT PRICE 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 12 of49 

AMOuNT 

$0.00 

$100,000.00 

AMOUNT 

$0.00 

$60,000.00 

000012 



ITEM NO SUPPLIES/SERVICES QUANTITY 
72 

UNIT UNIT PRICE 
0105 ··· Manmonth !!II 111111"' ,Ill" "', 

EXERCISED NonAcivocate Safety Assessment (NSA) 
OPTION FFP 

Services in support of MDA/QS, to provide 72 manmonths (6 man-year equivalent 
(MYEs)) of effort and services on a monthly basis for a period of9.5 months. 
Assist MDA/QS in performing a thorough ongoing NSA of the Ballistic Missile 
Defense System (BMDS). 

Leverage upon element products that were developed to assess and ensure element 
safety. Focus on any gaps associated with element safety efforts as well as the 
interfaces amongst BMDS elements to ensure all additional risks brought about by 
the system's implementation are identified and mitigated to acceptable levels. 

Limit the assessment to the hazards of inadvertent launch and hazards associated 
with pre-launch operations. 

The focus areas for this assessment are safe·ty critical software and operator 
displays and how they affect hardware and gse, hazardous and safety critical 
procedures, operations, maintenance, testing including Periodic System Operability 
Tests (PSOTs) and Concurrent Test and Operations (CTO), communications and 
training. 

Assessments shall be performed and delivered in a manner to support planned 
upgrades to the BMDS and will address each of the engagement sequence groups 
(ESGs). 

Provide written reports to document the progress of the NDA, lAW milestones 
associated with planned upgrades (ie Block 04). Written reports shall address all 
areas assessed, methodologies used, fmdings to date and recommendations for 
proceeding to each upgrade and ESG from a safety perspective. 
FOB: Destination 

NETAMT 

HQ0006-04-F-0026 
POOOl6 

Page 13 of49 

000013 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010501 

UNIT 

EXERCISED 
OPTION 

INCREMENTAL FUNDING for NAS CLIN 0105 
FFP 
Purchase Request # 51637 
FOB: Destination 
PURCHASE REQUEST NUMBER: 51637, BASIC 

ACRN AE 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010502 

UNIT 

EXERCISED 
OPTION 

INCREMENTAL FUNDING for NAS CLIN 0105 
FFP 
Purchase Request# 52924, Basic 
FOB: Destination 
PURCHASE REQUEST NUMBER: 52924, BASIC 

ACRNAG 

UNIT PRICE 

NETAMT 

UNIT PRICE 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 14 of49 

AMOUNT 

$0.00 

$128,519.00 

AMOUNT 

$0.00 

$0.00 

000014 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010503 

UNIT 

INCREMENTAL FUNDING for NAS CLIN 0105 
FFP 
Purchase Request # 52924, Basic 
FOB: Destination 

ACRNA.K 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010504 

UNIT 

Incremental Funding for NSA CLIN 0105 
FFP 
Basic 9500 17 
FOB: Destination 
PURCHASE REQUEST NUMBER: 50017, BASIC 

ACRNAN 

UNIT PRICE 

NETAMT 

UNIT PRICE 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 15 of49 

AMOUNT 

$0.00 

$50,000.00 

AMOUNT 

$0.00 

$140,000.00 

000015 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010505 

Incremental Funding for CLlN 0105 
FFP 
FCR 60873; Basic 
FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: QS9FS960873, BASIC 

ACRNAS 

UNIT PRICE 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 16 of49 

AMOUNT 

$0.00 

$903,000.00 

000016 



ITEM NO 
0106 
EXERCISED 
OPTION 

SUPPLTES/SERVICES QUANTITY 
25.50 

MDNQS Independent Consultants 
FFP 

UNIT 
Manmonth 

Services in support of MDNQS Safety Quality and Mission Assurance Support to 
provide the equivalent of25.5 Manmonths (4.25 full time equivalents per month) of 
effort and services on a monthly basis for a period of 6 months in accordance with 
the Labor Qualifications and Rates Matrix, Attachment 6 and the Contractor's 
Management Plan (Attachment 8). The Contractor shall perform technical 
assessments and evaluations based on engineering analysis and review of 
components, subsystems, systems and organizations. This includes: 
1. Identifying technology and risk issues and accomplishing independent risk 
assessments for major MDA development, test and flight activities, 
2. Performing as a member of technology and quality/mission assurance review 
panels (such as Ship Readiness Reviews, Test Readiness Reviews, Mission 
Analysis Reviews, Mission Readiness Reviews, Flight Readiness Reviews, Launch 
Readiness Reviews, Post Test Analysis Briefings, and Mission Final Data Reviews) 
and IPTs, 
3. Identifying desirable enl1ancements, 
4. Accomplishing data management and management/program control analyses, 
5. Accomplishing business process reengineering reviews, 
6. Accomplishing survivability and vulnerability analyses, 
7. Accomplishing quality and mission assurance analyses and 
8. Accomplishing cost/operational effectiveness analyses. 

Each contractor shaH have extensive and comprehensive knowledge and experience 
in their specialized scientific and engineering technical functions. The specialized 
scientific and engineering technical functions utilized in MDNQS are as follows: 
1. Space Systems and Launch Systems, 
2. Aeronautics, 
3. Electronics, 
4. Software Development and Validation/Verification, 
5. Ship Systems 
6. Sensors (such as radar and infrared) 
7. Munitions and explosives 

Location of Work To Be Performed: 
" National Capital Region- 3 positions 
" Huntsville and several GMD/ Aegis BMD Prime Contractor locations - 2 
positions 

FOB: Destination 

NET AMT 

HQ0006-04-F-0026 
P00016 

Page 17 of49 

000011 



(bX4) 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010601 

Incremental Funding for CLIN 0106 
FFP 
FCR Basic 61990 
FOB: Destination 

ACRNAT 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

UNIT 

ITEM NO SUPPLIES/SERVICES 
. 0201 

QUANTITY UNIT 

EXERCISED Labor 
···· --228----······ ........ Manmonth 

OPTION FFP 

UNIT PRICE 

NET AMT 

UNIT PRICE 

Services in support ofMDA/QS Safety Quality and Mission Assurance Support in 
accordance with the Statement of Objective (SOO) (Attachment I) to provide the 
equivalent of 19 man-years (MY) of effort (228 marunonths) and services on a 
monthly basis for a period of 12 months in accordance with the Staffing Plan 
(Attachment 6) and Management Plan (Attachment 8). 
FOB: Destination 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 18 of49 

AMOUNT 

$0;00 

$695,000.00 

AMOUNT 

$4,305,698.00 

000018 



ITEM NO SUPPLIES/SERVICES QUANTITY 
020101 

Incremental Funding 
FFP 
FCR#63318, Basic 
FOB: Destination 

ACRNAV 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0202 
EXERCISED 
OPTION 

ODCs 

COST 

UNIT 

UNIT 
Lot 

UNIT PRICE 

NETAMT 

UNIT PRICE 

Other Direct Costs to Support MDA/QS in accordance with the SOO (Attachment 
I) 

FOB: Destination 

ESTIMATED COST 

HQ0006-04-F-0026 
POOOl6 

Page 19 of49 

AMOUNT 

$0.00 

$700,000.00 

AMOUNT 

$350,000.00 {EST.) 

000019 



ITEM NO SUPPLIES/SERVICES QUANTITY 
020201 

Incremental Funding 
FFP 
FCR#963340, Basic 
FOB: Destination 

ACRNAW 
CfN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020202 

Incremental Funding 
FFP 
FCR# QS9W AH70436 
FOB: Destination 

ACRNAY 
CnN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

UNIT 

UNIT 

UNIT PRICE 

NET AMT 

UNIT PRICE 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page20 of49 

AMOUNT 

$0.00 

$50,000.00 

AMOUNT 

$0.00 

$100,000.00 

000020 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0203 
EXERCISED 
OPTION 

CDRLs 
FFP 

UNIT 
Lot 

UNIT PRICE 

Provide data reports for CLIN 0001 in accordance with the CDRL, DO form 1423-
1. Not Separately Priced (NSP) 
FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0204 
EXERCISED 
OPTION 

Surge 

T&M 

UNIT 
Hours 

NETAMT 

UNIT PRICE 

Surge Services to support MDNQS in accordance with Surge Services Support 
Schedule (Statement of Objective attaclunent Ia). 
FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-04-F-0026 
P00016 

Page 21 of49 

AMOUNT 
NSP 

AMOUNT 

$0.00 EST 

000021 



lbX4J 

ITEM NO SUPPLIES/SERVICES 
0205 

QUANTITY 
.......... n ... 

UNIT 
Manmonth 

OPTION NonAdvocate Safety Assessment (NSA) 
FFP 

Services in support ofMDNQS, to provide 72 manmonths (6 man-year equivalent 
(MYEs)) of effort and services on a monthly basis for a period of9.5 months. 
Assist MDNQS in performing a thorough ongoing NSA of the Ballistic Missile 
Defense System (BMDS). 

Leverage upon element products that were developed to assess and ensure element 
safety. Focus on any gaps associated with element safety efforts as well as the 
interfaces amongst BMDS elements to ensure all additional risks brought about by 
the system's implementation are identified and mitigated to acceptable levels. 

Limit the assessment to the hazards of inadvertent launch, and hazards associated 
with pre-launch operations. 

The focus areas for this assessment are safety critical software and operator 
displays and how they affect hardware and gse, hazardous and safety critical 
procedures, operations, maintenance, testing including Periodic System Operability 
Tests (PSOTs) and Concurrent Test and Operations (CTO), communications and 
training. 

Assessments shall be performed and delivered in a manner to support planned 
upgrades to the BMDS and will address each of the engagement sequence groups 
(ESGs). 

Provide written reports to document the progress of the NDA, IA W milestones 
associated with planned upgrades (ie Block 04). Written reports shall address all 
areas assessed, methodologies used, findings to date and recommendations for 
proceeding to each upgrade and ESG from a safety perspective. 
FOB: Destination 

NETAMT 

HQ0006-04-F-0026 
P00016 

Page 22 of49 

AMOUNT 

000022 



ITEM NO SUPPLIES/SERVICES QUANTITY 
84.,., 

UNIT UNIT PRICE 
,0206, 

EXERCISED 
OPTION' 

MDA/QS Independent Consultants 

FFP 

Manmont ..... , , · 
h 

Services in support ofMDA/QS Safety Quality and Mission Assurance Support tq 
provide the equivalent of7 man-year equivalents (MYEs) (84 Manmonths) and 
services on a monthly basis for a period of 12 months in accordance with the 
Labor Qualifications and Rates Matrix, Attachment 6 and the Contractor's 
Management Plan (Attachment 8). The Contractor shall perform technical 
assessments and evaluations based on engineering analysis and review of 
components, subsystems, systems and organizations. This includes: 

I . Identifying technology and risk issues and accomplishing independent risk 
assessments for major MDA development, test and flight activities, 

2. Performing as a member of technology and quality/mission assurance review 
panels (such as Ship Readiness Reviews, Test Readiness Reviews, Mission 
Analysis Reviews, Mission Readiness Reviews, Flight Readiness Reviews, 
Launch Readiness Reviews, Post Test Analysis Briefings, and Mission Final Data 
Reviews) and IPTs, 

3. Identifying desirable enhancements, 

4. Accomplishing data management and management/program control analyses, 

5. Accomplishing business process reengineering reviews, 

6. Accomplishing survivability and vulnerability analyses, 

7. Accomplishing quality and mission assurance analyses. and 

8. Accomplishing cost/operational effectiveness analyses. 

Each contractor shall have extensive and comprehensive knowledge and 
experience in their specialized scientific and engineering technical functions. The 
specialized scientific and engineering technical functions utilized in MDA/QS are 
as follows: 

I. Space Systems and Launch Systems, 

2. Aeronautics, 

3. Electronics, 

4. Software Development and Validation/Verification, 
5. Ship Systems 

6. Sensors (such as radar and infrared) 

7. Munitions and explosives 

Location of Work To Be Performed: 

" National Capital Region - 3 positions 

" Huntsville and several GMD/ Aegis BMD Prime Contractor locations - 2 
positions 

FOB: Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY 
020601 

Incremental Funding 
FFP 
FCR#63320, Basic 
FOB: Destination 

ACRN AX 
CTIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020602 

Incremental Funding 
FFP 
FCR #QS9W AH70437 
FOB: Destination 

ACRNAZ 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

UNIT 

UNIT 

ESTIMATED COST 

UNIT PRICE 

NET AMT 

UNIT PRICE 

NETAMT 
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AMOUNT 

$0.00 

$400,000.00 

AMOUNT 

$0.00 

$450,000.00 
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ITEM NO SUPPLIES/SERVICES 
0301 

QUANTITY UNIT 
240 Marunonth 

OPTION Labor 
FFP 

Services in support ofMDA/QS Safety Quality and Mission Assurance Support in 
accordance with the Statement of Objective (SOO) (Auaclunent 1) to provide the 
equivalent of 20 man-years (MY) of effort and services on a monthly basis for a 
period of 12 months in accordance with the Staffmg Plan (Attachment 6) and 
Management Plan (Attachment 8). 
FOB: Destination 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0302 

UNIT 
Lot 

UNIT PRICE 

OPTION ODCs 

COST 

Other Direct Costs to Support MDA/QS in accordance with the SOO (Attaclunent 
I) 

FOB: Destination 

ESTIMATED COST 
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AMOUNT 

$4,468,600.00 

AMOUNT 

$350,000.00 (EST.) 

.. ~ . 
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ibX4l 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0303 
OPTION CDRLs 

FFP 

UNIT 
Lot 

UNIT PRICE 

Provide data reports for CLIN 0001 in accordance with the CDRL, DO form 1423-
1. Not Separately Priced (NSP) 
FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0304 
OPTION Surge 

T&M 

UNIT 
Hours 

NET AMT 

UNIT PRICE 

Surge Services to support MDA/QS in accordance with Surge Services Support 
Schedule (Statement of Objective attachment Ia). 

FOB: Destination 

TOT ESTIMATED PRICE 

CETUNG PRICE 
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AMOUNT 
NSP 

AMOUNT 
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ITEM NO SUPPLIES/SERVICES 
0305 

QUANTITY 
72 

UNIT 
Manmonth 

OPTION NonAdvocate Safety Assessment (NSA) 
FFP 

Services in support of MDNQS , to provide 72 manmonths (6 man-year equivalent 
(MYEs)) of effort and services on a monthly basis for a period of9.5 months. 
Assist MDNQS in performing a thorough ongoing NSA of the Ballistic Missile 
Defense System (BMDS). 

Leverage upon element products that were developed to assess and ensure element 
safety. Focus on any gaps associated with element safety efforts as well as the 
interfaces amongst BMDS elements to ensure all additional risks brought about by 
the system's implementation are identified and mitigated to acceptable levels. 

Limit the assessment to the hazards of inadvertent launch and hazards associated 
with pre-launch operations. 

The focus areas for this assessment are safety critical software and operator 
djsplays and how they affect hardware and gse, hazardous and safety critical 
procedures, operations, maintenance, testing including Periodic System Operability 
Tests (PSOTs) and Concurrent Test and Operations (CTO), communications and 
training. 

Assessments shall be performed and delivered in a manner to support planned 
upgrades to tbe BMDS and will address each of the engagement sequence groups 
(ESGs). 

Provide written reports to document the progress of the NDA, IAW milestones 
associated with plarmed upgrades (ie Block 04). Written reports shall address all 
areas assessed, methodologies used, findings to date and recommendations for 
proceeding to each upgrade and ESG from a safety perspective. 
FOB: Destination 

NETAMT 
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ITEM NO SUPPLIES/SERVICES QUANTITY 
84 

UNIT 
Manmont 

h 

UNITPRIC 0306 

OPTION MDNQS Independent Consultants 
FFP 

Services in support of MDN QS Safety Quality and Mission Assurance Support to 
provide the equivalent of7 man-year equivalents (MYEs) (84 Marunonths) of 
effort and services on a monthly basis for a period of 12 months in accordance 
with the Labor Qualifications and Rates Matrix, Attachment 6 and the Contractor's 
Management Plan (Attachment 8). The Contractor shall perfonn technical 
assessments and evaluations based on engineering analysis and review of 
components, subsystems, systems and organizations. This includes: 

I. Idcntizying tcclmology and risk issues and accomplishing independent risk 
assessments for major MDA development, test and flight activities, 

2. Performing as a member of technology and quality/mission assurance review 
panels (such as Ship Readiness Reviews, Test Readiness Reviews, Mission 
Analysis Reviews, Mission Readiness Reviews, Flight Readiness Reviews, 
Launch Readiness Reviews, Post Test Analysis Briefings, and Mission Final Data 
Reviews) and IPTs, 

3. Identifying desirable enhancements, 

4. Accomplishing data management and management/program control analyses, 

5. Accomplishing business process reengineering reviews, 

6. Accomplishing survivability and vulnerability analyses, 

7. Accomplishing quality and mission assurance analyses and 

8. Accomplishing cost/operational effectiveness analyses. 

Each contractor shall have extensive and comprehensive knowledge and 
experience in their specialized scientific and engineering technical functions. The 
specialized scientific and engineering technical functions utilized in MDNQS are 
as follows: 

I . Space Systems and Launch Systems, 

2. Aeronautics, 

3. Electronics, 

4. Software Development and Validation/Verification, 
5. Ship Systems 

6. Sensors (such as radar and infrared) 

7. Munitions and explosives 

Location of Work To Be Performed: 

" National Capital Region - 3 positions 

" Huntsville and several GMD/Aegis BMD Prime Contractor locations- 2 
positions 

FOB: Destination 
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INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY 
0001 Destination Government 
0002 Destination Government 
0003 Destination Government 
0004 Destination Government 
0005 Destination Government 
0101 Destination Government 
010101 Destination Government 
010102 Destination Government 
010103 Destination Government 
010104 Destination Government 
010105 Destination Government 
0102 Destination Government 
010201 Destination Government 
010202 Destination Government 
010203 Destination Government 
010204 NIA NIA 
0103 Destination Government 
0104 Destination Government 
010401 Destination Government 
010402 Destination Government 
0105 Destination Government 
010501 Destination Government 
010502 Destination Government 
010503 Destination Government 
0 10504 Destination Government 
010505 Destination Government 
0106 Destination Government 
010601 Destination Government 
0201 Destination Government 
020101 N/A N/A 
0202 Destination Government 
020201 N/A N/A 
020202 NIA NIA 
0203 Destination Government 
0204 Destination Government 
0205 Destination Government 
0206 Destination Government 
020601 N/A NIA 
020602 NIA NIA 
0301 Destination Govenunent 

ESTIMATED COST 

ACCEPT AT 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
NIA 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
NIA 
Destination 
NIA 
NIA 
Destination 
Destination 
Destination 
Destination 
NIA 
NIA 
Destination 
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ACCEPT BY 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

000029 



HQ0006-04-F-0026 
P00016 

Page 30 of49 

0302 Destination Government Destination Government 
0303 Destination Government Destination Government 
0304 Destination Government Destination Government 
0305 Destination Government Destination Government 
0306 Destination Government Destination Government 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001 POP 01-SEP-2004 TO N/A MISSILE DEFENSE AGENCY (MD A) HQ0006 
31-AUG-2005 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 1-7100 
703 882-6579 
FOB: Destination 

0002 POP 01-SEP-2004 TO NIA MISSILE DEFENSE AGENCY (MD A) HQ0006 
31-AUG-2005 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 882-6347 
FOB: Destination 

0003 POP 01-SEP-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-AUG-2005 FOB: Destination 

0004 N/A NIA N/A N/A 

0005 POP 17-NOV-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-AUG-2005 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 1-7100 
(703) 882-6347 
FOB: Destination 

0101 POP 0 1-SEP-2005 TO NIA (SAME AS PREVIOUS LOCATION) HQ0006 
31-AUG-2006 FOB: Destination 

010101 POP 01-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MD A) HQ0006 
31-AUG-2006 PAUL LEWIS 

CONTRACTSDffiECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703 882-6579 
FOB: Destination 

010102 N/A N/A N/A N/A 
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010103 N/A NIA N/A N/A 

010 104 N/A NIA N/A N/A 

010105 N/A NIA N/A N/A 

0102 POP 01-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-AUG-2006 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7 100 
(703) 882-6347 
FOB: Destination 

010201 POP 01-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
3 1-AUG-2006 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703 882-6579 
FOB: Destination 

010202 NIA N/A N/A NIA 

010203 N/A N/A N/A NIA 

010204 N/A N/A NIA NIA 

0103 POP 01-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-AUG-2006 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 882-6347 
FOB: Destination 

0 104 POP 12-DEC-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
28-FEB-2006 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703 882-6579 
FOB: Destination 

010401 NIA NIA N/A N/A 

010402 NIA N/A N/A N/A 

0 105 POP 01-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-AUG-2006 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 1-7 100 
(703) 882-6347 
FOB: Destination 
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0 10501 POP 0 1-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MD A) HQ0006 
3 1-AUG-2006 PAUL LEWIS 

CONTRACTSDffiECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 1-7100 
703 882-6579 
FOB: Destination 

010502 NIA N/A N/A N/A 

010503 N/A N/A NIA N/A 

010504 NIA NIA NIA N/A 

010505 N/A N/A NIA N/A 

0106 POP 01-MAR-2006 TO NIA MISSILE DEFENSE AGENCY (MD A) HQ0006 
3 1-AUG-2006 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703 882-6579 
FOB: Destination 

010601 N/A N/A NIA N/A 

0201 POP Ol-SEP-2006 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
3 1-AUG-2007 PAUL LEWIS 

CONTRACTSDffiECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7 100 
703 882-6579 
FOB: Destination 

020101 N/A N/A NIA N/A 

0202 POP 01-SEP-2006 TO NIA MISSILE DEFENSE AGENCY (MD A) . HQ0006 
31-AUG-2007 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 1-7100 
703 882-6579 
FOB: Destination 

020201 NIA N/A NIA N/A 

020202 NIA NIA N/A NIA 
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0203 POP 01-SEP-2006 TO N/A MISSILE DEFENSE AGENCY (MD A) HQ0006 
3 1-AUG-2007 PAUL LEWIS 

CONTRACTSDffiECTORATE 
7100 DEFENSE PENTAGON 
W ASHfNGTON DC 20301-7100 
703 882-6579 
FOB: Destination 

0204 POP 01-SEP-2006 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
3 1-AUG-2007 FOB: Destination 

0205 NIA NIA N/A N/A 

0206 POP 0 1-SEP-2006 TO N/A MISSILE DEFENSE AGENCY (MD A) HQ0006 
3 1-AUG-2007 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703 882-6579 
FOB: Destination 

020601 N/A N/A N/A N/A 

020602 NIA NIA N/A N/A 

030 1 POP 01-SEP-2007 TO NIA MISSILE DEFENSE AGENCY (MD A) HQ0006 
31-AUG-2008 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 882-6347 
FOB: Destination 

0302 POP 01-SEP-2007 TO NIA (SAME AS PREVIOUS LOCATION) HQ0006 
31-AUG-2008 FOB: Destination 

0303 POP 01-SEP-2007 TO NIA (SAME AS PREVIOUS LOCATION) HQ0006 
3 1-AUG-2008 FOB: Destination 

0304 NIA NIA N/A NIA 

0305 POP 0 I -SEP-2007 TO NIA MISSILE DEFENSE AGENCY (MD A) HQ0006 
31-AUG-2008 PATRICK MCGLYNN 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 882-6347 
FOB: Destination 

0306 POP 01-SEP-2007 TO N/A MlSSILE DEFENSE AGENCY (MDA) HQ0006 
31-AUG-2008 PAUL LEWIS 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 1-7100 
703 882-6579 
FOB: Destination 
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b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

b)(4) 

ACCOUNTING AND APPROPRIATION DATA 

AA: 9740400.2520 4060J.S82C 2523 012123 BMD00146033673 
AMOUNTf'-___ _,j 

AC: 97504QQ.252Q.M'l60J$90C 2523 012123 BMDOO I 56221638 
AMOUNT~ooL ___ _j_. 

AD: 9750400.2520 40603}82C 2523 012123 BMDOO 156221639 
AMOUNTL.[ ___ _.j 

AE: 975040Q.~~Q..iQ.6Ql8,90C 2523 012123 BMD00156221637 
AMOUNTfL-___ _j_. 

AF: 9750400.2520 406038&2C 2523 012123 BMD00156992923 
AMOUNT~~.. ___ __,J 

AG: 9750400.2520 40603882C 2523 012123 BMD00156992924 
AMOUNT: SO.OO 

AH: 97504:jo1o .• 25ili2i0 i5IBIMI2520 40603882COO 2512 Sl2135 BMD00156722538 520042 
AMOUNT• 

AK: 97504QQ.:212<U..8~20 40603882COO 2512 Sl2135 BMDOOI56992924 520042 
AMOUNT\-L ___ ___j__, 

20 40603890COO 2512 Sl2135 MD5010701C0016 520429 

20 40603890COO 2512 S!2135 MD5010701 C0017 520429 

AP: 97504QO 2520 5 BA12520 40603882COO 255Y Sl2135 MD5010701C0121 520042 
AMOUNTt j .....__ __ _ 

520 40603890COO 2512 S12135 MD601 0701C0873 620124 

bX4J ~~6~r~52040603890COO 25 12 S12135 MD6010701CI990 620124 

b)(4) ciN oocloociOOciOOciOoi)Ooi)oolooo,oooooooJ 
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b)(4) 

'b)(4) 

b)(4) 

(b)(4) 

b)(4) 

1b)(4) 

b)(4) 

ib)(4) 

b)(1) 

AU: 9760400.252 2520 40603888COO 255Y Sl2135 MD6080523C2244 620357 
AMOUNT. · 
CUNOOOOOOOOOOOOOOOOOOOOOOOOOOOOOO:IIIIIIIIIII 

t uv·~~,.<.~,~P-1."''-f->·'V 40603890COO 255Y Sl2135 MD6010701L3318 620124 

~;~~EJ.2~_mf 2520 4060389ocoo 255Y s12135 MD60I070IC334o 620124 

CIN 000000000000000000000000000000-

AX: 97604QQ.252Wl4 2520 40603890COO 255Y Sl2135 MD6010701L3320 620124 
AMOUNTL _j 
CIN 000000~0""!'00~0""!'00~0~0700~00000000000000:-

97704Q:Q1;~1.J3.M.f.520 40603890COO 255Y Sl2135 MD7010701C0436 72H036 

AZ: 97704~l2.ll,7 Rj 520 40603890COO 255Y S\21 35 MD7010701C0437 72H036 

AMOUNT: -CIN 000000000000000000000000000000 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
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(a) The Government may extend the term of this contract by written notice to the Contractor within 30; provided that 
the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the 
contract expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10 
years. 
(End of clause) 

MDA-BSSP-A 
CLAUSES INCORPORATED BY FULL TEXT 

CONTINUATION OF STANDARD FORM 1449 (SCHEDULE) 

a. This is a Firm-Fixed Price order. The Firm-Fixed Price CLIN is CLIN 0001 (and respective CLINs for 
each option year). Other Direct Costs are addressed under CLIN 0002 (and respective CLINs for each option year). 
Deliverables are addressed under CLIN 0003 (and respective CLINs for each option year). 

b. The contractor agrees to provide a firm fixed price for CLIN 0001 (and respective CLINs for each option 
year). The man-month price extended for the actual number of man-months provided covers all services that 
are part of the contractor's project plan and applicable staffmg plan. The price includes all related project 
management, supervision, administrative support, and operating supplies whether performed on-site in MDA 
facilities or in contractor facilities. Travel and reimbursable items addressed in paragraph c. below will not be 
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included in CLIN 0001 (and respective CLINs for each option year (see clause #12)). Stated prices for each of the 
last two option years may be adjusted subject to the terms of clause #12. 

c. The parties mutually agree that Other Direct Costs (ODCs) under CLIN 0002 (and respective CLINs for 
each option year) will be billed at cost plus G&A without fee and in accordance with the GSA Schedule. The ODC 
CLINs are intended to cover pre-approved contractor travel, atypical time-critical supply or reproduction needs, and 
leased facilities when authorized in advance by the Contracting Officer. 

d. The parties mutually agree that the Contractor will provide substantially the staffing as provided in the 
Schedule of Supplies and Services on a daily basis during the operation of the work-site. Staffing shall be provided 
consistent with the staffing plan agreed to by the parties as specified in Attachment 6, Labor Mix, Qualifications and 
Rates Matrix submitted as part of the Offer. Additionally, while the Government expects minor month-to-month 
fluctuations may occur in the actual staffmg provided, the Contractor will provide the effort and services 
such as to maintain a steady level-of-effort performance throughout the entire 12-month performance period. 
Accordingly, the Contractor will not exceed the monthly man-year requirement by more than ten (10) 
percent in any one month. Minor variations in staffing and skill mix are mutually understood as appropriate 
outcome of the work environment. There are ten (10) Government observed holidays. 

e. The period of performance of the base period is for 12 months. This contract is renewable in three 
increments of 12 months each at the unilateral option of the Government. An option shall be exercised by issuance, 
within sixty (60) days prior to the end of the current contract period, of a unilateral modification for the subsequent 
option requirements. 

[ ( 1) The Government reserves the right to make a direct award to a Team Member, as authorized by the 
Team Lead in its proposal, if such an award is in the best interest of the Government. Team Leads authorizing direct 
award to small business Team Members must indicate in the Schedule the amount of the direct award under CLINs 
0001, 0101 , 0201, and 0301. The direct award amount shall conform with the Team Member's Price Format, 
Attachment 6. When the offered price of the Team Lead would increase as a result of the Govenunent making direct 
award(s) to Team Members, offerors may state a higher price or price factor for each sub-CLIN item that will be 
applicable to that part of the offer, which remains to be awarded to the Team Lead. 

(2) When an order is placed to a Team Lead with Team Members under the same order, the Government 
will list the dollar value of the order being performed by each respective Team Member. The Government will use 
the Team Member's Price Format, Attachment 6, to derive this information. Team Members will be accountable for 
GSA fee based on the dollar value apportioned to each member unless otherwise provided in the Teaming 
Agreement. 

g. Note that this order will contain an Award Term provision in accordance with clauses #10. and #1 1. The 
total duration of the order may extend to 10 years. 

.. 
000036 



HQ0006-04-F-0026 
P00016 

Page 37 of49 

This order is subject to the terms and conditions of the GSA Federal Supply Schedule (FSS) Contract and the 
terms and conditions of the MDA Master Agreement HQ0006-02-H-0001 and all clauses and provisions in full 
text or incorporated by reference herein; in the event of conflict, this SF 1449 shall govern. 

1. MATERIAL INSPECTION AND RECEIVING REPORT AND CONTRACTING OFFICER'S 
REPRESENTATIVE 

a. Material Inspection and Receiving Report - At the time of each delivery of supplies or services under 
this contract, the Contractor shall prepare and forward to the Government a Material Inspection and Receiving 
Report in the manner and to the extent required by DoD FAR Supplement (OF ARS) Appendix F, "Material 
Inspection and Receiving Report." In case of rental or maintenance contracts, a separate report shall be distributed 
at the time each invoice is submitted for payment. 

b. The Procuring Contracting Officer (PCO) will assign the Contracting Officer's Representative (COR) at 
the time of order issuance. The COR will pre-certify invoices and execute the receiving report(s), (Items 21 and 22 
of the DO Form 250) required by this order as verification that the specified supplies have been delivered. 

c. The contractor shaH submit DO Form 250 and invoices using the "Invoice 2-in- l " function within the 
Wide Area Workflow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment 
Requests 

2. ORDER ACCOUNTfNG 

a. Invoices shall be submitted monthly for payment and shall clearly identify: 

( l) Govenunent order number. 
(2) Period of performance 
(3) Amount due by CLfN 

• Labor CLINs- fued man month unit price extended for the actual number of man months 
provided 

• ODC CLINs- itemized costs 

b. The contractor's accounting system shall provide traceability of all cost reimbursable elements (e.g. travel, 
material, other authorized direct costs) ordered by each program's funding citation's Accounting Classification 
Reference Number, if required by the ordering office. 

c. Under no circumstances will any invoice exceed the period of performance, fixed man-month unit price 
extended for the actual number of man-months provided , or itemized costs. 

d. The contractor shall submit DO Form 250 and invoices using the "Invoice 2-in-1" function within the 
Wide Area Workflow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment 
Requests. 

3. PERIOD OF PERFORMANCE 

The period of performance for this task order is the effective date of this order to 12 months for the base 
period (12 months for each option period, if exercised) from the effective date of this order. Unless otherwise stated 
by the Contracting Officer, any extension to the contractor's GSA Federal Supply Service Schedule Contract shall 
apply to this order, subsequent optioh exercise or Award Term entitlement (see clause 10.) when awarded pursuant 
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to this Task Order. 

4. ACQUISITION OF FACILITIES 
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The term facilities include all general-purpose office equipment and automated data/information processing 
equipment and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the . 
Government without the express permission of the Contracting Officer. Acquisition or lease of facilities, if approved 
by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive of prime Contractor 
fee/profit of other profit centers or business units of the prime Contractor. 

S. TRAVEL, TRAVEL COSTS, AND OTHER DIRECT COSTS 

a. Travel. All contractor travel (non-local) under tllis contract (other than extended commuting travel as 
defined under paragraph c. below) must be approved in advance in writing by the Contracting Officer's 
Representative (COR) using MDA Form 110 (dated March 200 1). 

b. Extended Commuting Travel. 

(1) AJI contractor extended conunuting travel under this contract must be approved by the COR 
AND BY THE PROCURING CONTRACTING OFFICER (PCO) using MDA Form 110 (dated March 2001) based 
on documentation from the contractor showing that extended commuting travel is the most effective means of 
fulfilling the government's requirements- cost and other factors considered. 

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be 
authorized in advance by Contracting Officer in writing using MDA Form 110 (dated March 2001 ). 

c. Definition: Extended Commuting Travel - is travel that occurs regularly in the performance of this 
contract where an individual or individuals travel back and forth from their normal place, or city of employment to 
another location or locations over a 30 day (or longer) period. 

6. DELIVERABLES 

The contractor will be required to complete a "Monthly Status Report" (MSR) and "Technical 
Report/Study'' to the Contracting Officer in accordance with the attached Contract Data Requirement Lists (CDRLs 
Exhibit A). 

7. POTENTIAL GROWTH 

Due to emerging events there is a potential for the MYE requirement to grow up to 100%. In the event this 
occurs, the Government will identify additional requirements by labor category and the contractor will provide 
corresponding labor in the categories of the existing contract, and at the then prevailing contract labor rates. 

8. LOCATION OF PERFORMANCE 

On-site work under CLIN 0001 (and respective CLINs for each option year) will be perfonned at MDA 
Headquarters currently at Suffolk Building, FaJls Church, Virginia. MDA is providing workstations for 15 personnel 
at this location. Off-site personnel are expected to perform tasks from a contractor facility within a 30 minute one­
way commute time from MDA Headquarters during rush hour by car, regularly scheduled public transportation, or a 
regularly scheduled shuttle system (i.e. transportation not specific or chargeable to this contract). Any proposed 
personnel place of performance outside the local Washington, D.C. metropolitan area must be explained/justified. 

9. KEYSTAFF 

The Contractor shall notify and obtain the approval of the Contracting Officer and Contracting Officer's 
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Representative prior to making any changes in key staff. If replacing key staff the Contractor shall adhere to the 
following: (1) replacement person's qualifications are equal to or better than the qualifications of the person being 
replaced as proposed and accepted at the time of task orde~ award; or (2) the added person's qualifications are equal 
to or better than the desired qualifications of this task order. 

10. AWARD TERM 

a. This order provides for a core performance time of 48 months consisting of a 12-month basic period and 
three (3) pre-priced core option years. There is no guarantee the Govenunent will continue performance beyond the 
initial 12 month basic period. Based on the criteria in FAR 17.207, option years one through three may or may not 
be exercised by the Contracting Officer. If all of option years one through three are exercised, the Award Term 
Approving Official may authorize up to three extensions beyond the core performance time, in the form of 12 month 
"award term periods" on the basis of an integrated assessment of the quality of performance and market research. 
Each of these award term periods carries a one year option period that may or may not be exercised by the 
Contracting Officer. With the addition of these three award term periods and the option year following each award 
term period, the maximum performance time under this order is L_ 10 _j years. The award term periods may be 
earned by the contractor for sustained performance that exceeds a satisfactory level. 

b. The contractor will be afforded the opportunity to adjust prices before each award term period and the 
option year following each award term period in accordance with the "Award Tenn!Non-Core Option Year Price 

· Adjustment" clause in this order. 

c. For award term entitlements, the contractor's performance will be evaluated based on a Government 
established Award Term Plan. The schedule part of this clause reflects the timetable for evaluations and award term 
decision points. The evaluation decision point is scheduled to be completed no later than 90 days following the end 
of the period being evaluated. If the Award Term Approving Official grants an award term, the entitlement to that 
award term period will be issued in a modification to the order (contingent on availability of funds, exercise of prior 
option years, and continued coverage of the contractor's GSA schedule contract). Within 60 days prior to the end of 
each applicable award term period (if awarded), the Contracting Officer may exercise an option year by issuing a 
unilateral modification to the order. Contract options are exercisable based on the criteria in FAR 17.207 and are not 
covered by the award term plan in the task order. 

Schedule of Award Term Evaluation Periods and Entitlement Periods 

Core Performance Periods Non-Core Performance Periods 
Contract Option Option Option Award Option- Award Option- Award Option-

Base Contract Contract Contract Term Contract Term Contract Tenn Contract 
Year 1 Year2 Year3 Year4 Contract Year6 Contract Year8 Contract Year 10 

Year 5 Year7 Year9 

Eva! for Eval for Eval (1st lstAward 
ilftrormat informat Decision Term 

ion only ion only Point) 

- ~ Eva! (2nd 2nd 
Decision Award 
Point) Term 

Eva! (3rd 3rd 

- ~ Decision Award 
Point) Term 
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d. The contractor must achieve a higher than satisfactory evaluation score (in accordance with criteria set in 
the Award Term Plan) for the evaluation period to be eligible for each award term. Practice or infonnation 
evaluations will be conducted near the end of the base year and option contract year 2. The first official evaluation 
period occurs in the 3rd year of the order if the prior option is exercised. Each subsequent evaluation covers a two­
year increment following the last evaluation. 

e. The Award Term Plan will be provided to the contractor prior to commencement under this order. This 
Plan may be unilaterally revised by the Contracting Officer at any time prior to the start of each new award term 
period. A Performance Award Term Review Team will be designated by the Award Term Approving Official. The 
team will review and assess contractor performance against the evaluation criteria described in the Award Term Plan. 
Subsequent to each award tenn determination by the Award Term Approving Official, The Contracting Officer will 
unilaterally grant each individual "award term period," entitlement, if earned, by issuance of a modification to the 
order. Unless otherwise stated, MD A's rights to exercise the unilateral one-year option period that follows each 
award term period is conveyed with and considered part of the award term entitlement. If the contractor opts not to 
perform an earned award term period, written notice shall be given to the Contracting Officer no later than 120 days 
prior to the start of the applicable award term period. This "opt out" right will also void the option year that 
accompanies the award tenn period. The contractor is not allowed to "opt-out" of a period designated as an 
"option". The exercise of any option when conveyed with an award term entitlement shall be the unilateral right of 
the Government. 

f. If this order is issued to a member of a team perfonning part of an agency requirement under a teaming 
arrangement, MDA reserves the right to evaluate the performance of the entire team as a unit. In this case, failure of 
the team to earn an award term entitlement may result in no award tenn entitlement under this order despite the level 
of performance the contractor on this order has achieved in performing the work requirements of this order. 

g. If the contractor's GSA schedule contract is due to expire during the period of performance of this order 
and is not extended by GSA, this task order will expire at the end of whatever performance period is currently in 
effect when the contractor's GSA schedule contract ends. All task order unexercised/unawarded option and award 
term periods will automatically become void. Cancellation of an award term arising from cancellation/expiration of 
the GSA schedule (without renewal) will not entitle the contractor to any equitable adjustment or other 
compensation. If this order is awarded under a team arrangement and in the event that the GSA schedule contract is 
not extended to the contractor as a team member, the Contracting Officer may require the team lead to remove the 
subject team member and provide an alternate source to provide these services. In the event GSA does not extend its 
schedule contract with a team lead or a member or members that represent a substantial part of the work, MDA 
reserves the right to cancel, without liability, any remaining award term (entitlements not granted or options not 
exercised) on this order and proceed to recompete the work. The contractor will notify the Contracting Officer 
immediately when it becomes known that its own or a team member's GSA schedule contract will either be cancelled 
or not be extended in time to allow that finn to continue performance under the order. 

h. Market research will be perfonned 120 days prior to the beginning of the option-contract year 6 to 
refresh the order to reflect current market practices and ensure consistency with the GSA Federal Supply Schedule 
and requirements under the then current Federal Acquisition Regulations. 

11. PRICING AWARD TER.i\1 PERIODS AND NON-CORE OPTION PERIODS 

a. The price for award term periods, if earned, and non-core option years following the award term periods 
(option years six, eight, and ten), if exercised, will be determined prior to the start of each award term period in 
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accordance with this clause. For purposes of this clause, a non-core option period is defined to be the one-year 
option period that accompanies each award term period. 

b. It is agreed and understood that prices for the "award term" periods and the accompanying "non-core 
option years" shall contain no less than the average (computed for each labor category over the core performance 
period) of the hourly labor rate discounts from the pubHshed GSA schedule contract rates, by labor category, that 
were agreed to in the "core" performance periods. Prices for the non-core option year following the award term 
period will be established simultaneous with the pricing for respective award term period. The contractor shall 
submit pricing for the award term period and option period, as explained above, no later than 120 days prior to the 
start of the applicable award term period (even if the upcoming award term period is yet to be earned, or the award 
tenn decision has not yet been made). It is agreed and understood than in the event the contractor·elects not to 
submit prices in whole or in part prior to the start of any award term period for the upcoming award term/option 
period, the prices of the then current order period shall apply to both the upcoming award term period and the 
accompanying option period. 

c. The term "price" covers the unit price(s) and extended total price(s) stated for the contract line item(s) in 
the order. It consists of the total of all labor line/subline items, added together, where the pricing was developed by 
the contractor and agreed to by the Contracting Officer using the contractor's individual GSA schedule contract 
labor category hourly rates either proposed at the time of the task order or as agreed to in a subsequent task order 
modification. If labor categories that were not covered in the previous order period are needed for the award tenn 
period and are authorized for use by the Contracting Officer, the contractor shall propose hourly rates for labor 
categories that are no higher than those rates published in its GSA Federal Supply Schedule contract cu.rrent at that 
time. 

d. Regardless of increases in GSA hourly labor rates that are in effect under the GSA schedule contract at 
the point of pricing the award term and non-core option periods, the maximum amount of the increase which will be 
permitted for each unit price stated in the order for the award term period will be limited to a ceiling of 10 percent 
over the price of the perfonnance period in effect at the time the pricing is submitted. Likewise, the unit price for the 
accompanying non-core option is limited to a ceiling of 10 percent over the unit price for submitted for the award 
term. · 

e. Documentation to support the pricing. The contractor must provide documentation to support and 
explain the proposed increase. This documentation will show how the discounted GSA schedule contract hourly 
labor rates used in establishing the prices for the core periods were averaged for purposes of pricing the award tenn 
and non-core option year. Then, the documentation must clearly show how this average was applied to individual 
labor categories and staffing requirements to arrive at the unit price for the order. Unless othenvise agreed to by the 
Contracting Officer, the same Labor Mix, Qualifications, and Rate Mix applicable to the then current period will be 
used as the baseline for pricing the award term and accompanying non-core option year. 

12. GSA PRICE ADJUSTMENT 

a. A price adjustment may be requested when upward adjustments need to be made to the monthly unit 
prices stated in this task order as a result of post task order-award increases to the contractor's GSA schedule contract 
labor rates. Adjustments shall only be considered by the Contracting Officer if, after task order award, GSA 
approves a rate increase for one or more labor categories perfonning the work under the order, and the new rate(s) 
are either higher than the approved GSA rates for those categories that were in effect when the contractor originally 
calculated its task order price proposal, or, (in the event that GSA had not yet approved rates for those categories 
when the task order price proposal was developed), higher than the rates the contractor had projected that GSA 
would subsequently approve for those categories. This adjustment shall only apply to the labor categories included 
in the task order and must be supported by GSA-issued price increases to those labor categories for that task order 
option year that are higlter than the rates originally calculated by the contractor in its proposal. 

b. Only one such adjustment request may be made during the four-year core task order period (base and 
priced options) and are not retroactive. If the contractor elects to submit a request, it may cover changes in pricing 
for both of or only one of the last two-priced option years in the core perfonnance period. 
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c. The pricing adjustment shall be submitted no later than 120 days before the first option year to which the 
new prices would apply. 

d. If the contractor makes a request to adjust the monthly prices, the labor rates used in the changed 
monthly prices will be discounted at no less than the same level (in percents) from the published GSA schedule labor 
hour rates that were offered in the year(s) for which the adjustment is requested. Provided, that if the discount in the 
year(s) that the adjustment is requested is less than the average of the discounts that were applicable to the labor 
categories in all the years prior to the option year(s) for which the discount is requested then that average will be 
used. For example if the contractor is requesting an adjustment for option year 3 and the discount for a labor 
category rate used in the pricing of the task order in for option year 3 is 20 percent lower than the GSA schedule 
contract rate in effect or estimated at the time of award, the 20 percent discount factor would be applied to the 
revised GSA schedule labor rate for that category. That is, if the increased GSA labor rate is $100 per hour, the 
hourly rate used in calculating the monthly unit price will be no more than $80 for that labor category. However, if 
the average of the discounts from the GSA published labor rates for that category from the time of award through 
option year 2 is more than 20%, then, that average percentage factor will be used for the labor category. This 
maintains the same percentage discount relationship between the task order prices and the GSA contract rates 
throughout the task order period. If a new rate has been negotiated with GSA and accepted but not published, the 
new rate may be used if it will be effective prior to the start of the option year for which the adjustment is requested, 
and if the contractor can provide supporting documentation to MDA that confinns that the GSA contracting officer 
has approved the new rate. 

e. The maximum amount of the increase, which will be permitted for each unit price stated in the order, 
will be limited to a ceiling of 10 percent over the original price. 

f. The request for a pricing adjustment will identify the GSA schedule contract labor rates that apply to the 
specific year (or if a new schedule contract is pending, the schedule contract labor rates and effective dates that have 
been negotiated with GSA). The contractor will explain how the discount percentage limitation off the GSA rate for 
each labor category was figured and applied to the higher proposed task order unit price. 
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In order for the Government to determine whether the price offered for any change to this order is fair and 
reasonable, the Contractor shall provide supporting information to the extent required by the Contracting Officer, as 
well as access to pertinent records as described under the version of the FAR clause 52.215-21 included in the GSA 
Schedule contract. 

14. CLAUSES INCORPORATED BY FULL TEXT 

52.232-22 LIMITATION OF FUNDS (APR 1984) 

(a) The parties estimate that performance of this contract will not cost the Government more than (1) the estimated 
cost specified in the Schedule or, (2) if this is a cost-sharing contract, the Government's share of the estimated cost 
specified in the Schedule. The Contractor agrees to use its best efforts to perform the work specified in the Schedule 
and all obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes 
both the Government's and the Contractor's share of the cost. 

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this 
contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, and the period of 
performance it is estimated the allotted amount will cover. The parties contemplate that the Government will allot 
additional funds incrementally to the contract up to the full estimated cost to the Government specified in the 
Schedule, exclusive of any fee. The Contractor agrees to perform, or have performed, work on the contract up to the 
point at which the total amount paid and payable by the Government under the contract approximates but does not 
exceed the total amount actually allotted by the Government to the contract. 

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it 
expects to incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 
percent of(l) the total amount so far allotted to the contract by the Government or, (2) if this is a cost-sharing 
contract, the amount then allotted to the contract by the Government plus the Contractor's corresponding share. The 
notice shall state the estimated amount of additional funds required to continue performance for the period specified 
in the Schedule. 

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting 
Officer in writing of the estimated amount of additional funds, if any, required to continue timely performance under 
the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be 
required. 

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another 
agreed-upon date, upon the Contractor's written request the Contracting Officer will terminate this contract on that 
date in accordance with the provisions of the Termination clause of this contract. If the Contractor estimates that the 
funds available will allow it to continue to discharge its obligations beyond that date, it may specify a later date in its 
request, and the Contracting Officer may terminate this contract on that later date. 

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this 
clause-

(l) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount 
allotted by the Government to this contract; and 

(2) The Contractor is not obligated to continue performance under this contract (including actions under the 
Termination clause of this contract) or otherwise incur costs in excess of (i) the amount then allotted to the contract 
by the Government or, (ii) if this is a cost-sharing contract, the amount then allotted by the Government to the 
contract plus the Contractor's corresponding share, until the Contracting Officer notifies the Contractor in writing 
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that the amount allotted by the Government has been increased and specifies an increased amount, which shall then 
constitute the total amount allotted by the Government to this contract. 

(g) The estimated cost shall be increased to the extent that ( 1) the amount allotted by the Government or, (2) if this is 
a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's 
corresponding share, exceeds the estimated cost specified in the Schedule. If this is a cost-sharing contract, the 
increase shall be allocated in accordance with the formula specified in the Schedule. 

(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2) above, 
or from any person other than the Contracting Officer, shall affect the amount allotted by the Government to this 
contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for any 
costs in excess of the total amount allotted by the Government to this contract, whether incurred during the course of 
the contract or as a result of termination. 

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the 
Contractor incurs before the increase that are in excess of (I) the amount previously allotted by the Government or, 
(2) if this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the 
Contractor's corresponding share, shall be allowable to the same extent as if incurred afterward, unless the 
Contracting Officer issues a termination or other notice and directs that the increase is solely to cover termination or 
other specified expenses. 

(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government 
specified in the Schedule, unless they contain a statement increasing the amount allotted. 

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is 
terminated, the Government and the Contractor shall negotiate an equitable distribution of all property produced or 
purchased under the contract, based upon the share of costs incurred by each. 

(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a 
percentage of the fee specified in the Schedule equaling the percentage of completion of the work contemplated by 
this contract. 

(End of clause) 

DFARS 252.232-7007 Limitation Of Government's Obligation (MAY 2006) 

(a) Contract line item(s) 0001 through 0106 (and respective CLINs for each option year and any other FFP 
based CLIN that may be subsequently added to this order) are incrementally funded. For these item(s), the sum 

j; ....... ;;.1;; ?/?t. ~ .: of the total price is presently available for payment and allotted to tllis contract. An allotment 
schedule is set fortl1 in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates tl1e total antount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled "Termination for Convenience of the 
Government." As used in this clause, the total antount payable by the Government in the event of termination of 
applicable contract line itern(s) for convenience includes costs, profit, and estimated tennination settlement costs 
for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to tlte date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
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contract for performance of the applicable item(s ). The notification will state ( 1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph G) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph G) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled "Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered 
by the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the 
additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) ofthis clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affecl<> the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled ''Tennination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 
prohibited under 3 1 U.S. C. 1342. 

G) The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 

On execution of contract $4,391,692.00 
September 0 l , 2005 $4,466,692.00 
August 24, 2006 $205,000.00 
September 01, 2006 $1,150,000.00 

(End of clause) 

15. 252.232-7003 Electronic Submission of Payment Requests. 

As prescribed in 232.7004, use the following clause: 

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004) 

(a) Definitions. As used in this claus(}-
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( 1) "Contract financing payment" and "invoice payment" have the meanings given in section 
32.001 of the Federal Acquisition Regulation. 

(2) "Electronic fonn" means any automated system that transmits infonnation electronically from 
the initiating system to all affected systems. Facsimile, e-mail, and scanned documents are not 
acceptable electronic forms for submission of payment requests. However, scanned documents are 
acceptable when they are part of a submission of a payment request made using one of the 
electronic fonns provided for in paragraph (b) of this clause. 

(3) "Payment request'' means any request for contract financing payment or invoice payment 
submitted by the Contractor under this contract. 

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using 
one of the following electronic forms: 

(I) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Infonnation regarding WAWF­
RA is available on the Internet at https://wawf.eb.mil. 

(2) Web Invoicing System (WinS). lnfonnation regarding WinS is available on the Internet at 
https://ecweb.dfas.mil. 

(3) American National Standards Institute (ANSI) X.l2 electronic data interchange (ED I) fonnats. 

(i) Information regarding EDI formats is available on the Internet at http://www.X l2.org. 

(ii) EDI implementation guides are available on the Internet at http://www.dfas.miVecedi. 

(4) Another electronic form authorized by the Contracting Officer. 

(c) If the Contractor is unable to submit a payment request in electronic form, or DoD is unable to receive a 
payment request in electronic form, the Contractor shall submit the payment request using a method 
mutually agreed to by the Contractor, the Contracting Officer, the contract administration office, and the 
payment office. 

(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the 
appropriate payment clauses in this contract when submitting payment requests. 

(End of clause) 

16. CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR 
EMPLOYEE OUT-PROCESSING (OCT 2004) 

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the 
COR in writing whenever a prime or subcontractor employee included on the current Visit Authorization 
Request/Letter discontinues support to this order. This requirement shall apply to both Contractor and employee 
initiated termination of services and to temporary suspension of services longer than· four weeks. 

b. Upon notification, the COR will ensure that the Technical Area Security Officer/Office Security 
Manager takes timely action to: 
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(1) Remove the employee from the current Visit Authorization Request/Letter; 
(2) Cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization 

Request/Letter; and 
(3) Terminate the MDA LAN account/access privileges. 

c. The contractor shall identify the reason for and date of termination or expected period of suspension and 
submit the notification to the COR within five (5) working days prior to service discontinuation. For unplanned 
termination or suspension of services exceeding four weeks, notification shall be made within one ( l) working day 
after termination/suspension action. 

d. Prior to the departure of on-site contractor employees, the departing employee shall complete an out­
processing checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.0 I, and 
retum the completed checklist, with all required signatures, to the cognizant Contracting Officer's Representative 
(COR). The COR will provide the completed form to the Contracting Officer to be retained in the official contract 
file by the Contracting Officer. 

17. PRICE SAVINGS SHARE OPPORTUNITY 

a. The Contractor is encouraged to propose contract/CLIN value reductions during the current performance 
period (or upcoming option periods) for fixed price CLINs (and associated Option CLINs) under this contract. This 
opportunity for reduction is based on a recognized improved understanding by the Contractor of the Government's 
requirement which may possibly result in a change to either the skill mix, the total man-years required, or both, 
without impacting this contract's mission, deliveries and product output. The Contractor will fully support, at the 
technical and cost/price level, the rationale for any proposed reduction. (Cost and pricing data will be submitted to 
the Contracting Officer only.) In the event that the Government accepts the proposed reduction, or any part thereof, 
the parties will share the savings on an 80/20 Government/Contractor share ratio (i.e. the CLIN price/unit price will 
be reduced by eighty (80%) percent, with the remaining twenty (20%) percent retained in the price/unit price as the 
Contractors savings share). 

b. The Government is under no obligation to accept the Contractor's proposed reduction. 

(End Clause) 
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DATE TITLE 

11-08-04 

05-27-04 

TBD 

04-05-04 

TBD 

04-05-04 

03-0 l -06 

05-ll-04 

06-15-04 

11-08-04 

Contract Data Requirements List (CDRL), DD Form 1423-1 

Statement of Objectives (SOO) 

OCI Analysis/Disclosure Fonn 

DDFonn254 

PPBS Non-Disclosure Agreement (upon award the successful 
offeror will complete for its staff, to include team member 
and subcontractor staff) 

Award Tenn Plan 

Labor Mix, Qualifications and Rates Matri.x 

Government Furnished Infonnation/Govemment Furnished 
Equipment and Other Direct Cost Limitations 

Management Plan (to be incorporated upon award) 

Surge Services Support Schedule 

15. ORDERING SURGE SERVICES 

The Contracting Officer's Representative (COR) will identify all additional surge 
requirements required under the order. Upon the identification of surge requirements, the COR 
shall complete the Work Order for Surge Services fo rm (Attachment 9) in its entirety and submit 
the form to the Contracting Officer for review. Once the Contracting Officer has ensured that 
there are sufficient funds under the contract and that the identified surge requirements are within 
the scope of the surge CLIN stated in the order, the Contracting Officer will approve the Work 
Order for Surge Services form and return to the COR for submission to the contractor. Upon 
receipt of the surge support requirement, the contractor shall propose, within five (5) days, 
personnel available under the surge CLIN, the estimated cost for labor, and other direct costs to 
complete the task. The COR and the Contracting Officer will review the contractor's proposal, 
and if accepted, the COR will issue authorization to the contractor's Program Manager to 
proceed with the surge requirements. Neither work nor travel shall commence without clear 
documented authorization from the Contracting Officer. After the surge task is completed, the 
COR shall keep a record of all hours worked by the contractor and the cost associated with each 
task. 
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SURGE SERVICES ATTACHMENT 9 

HQ0006-04-F-0026 
P00016 

Page 49 of49 

SURGE SERVICES SUPPORT SCHEDULE SUPPLEMENTAL STAFFING 
REQUIREMENT FOR PERIODIC SPECIAL TASKINGS 

HQ0006-04-F-0026 
Period of Performance: TBD 

MDALabor Contractor Labor GSA On-Site Discounted On-
Cateoorv** Hours**• Cateaorv# Labor Rate Site Labor Rate Total Amoun 

Total 

CLIN 0 104 SURGE TASK 
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A. INTRODUCTION 

HQ0006-04-F-0026 
Exhibit A 
Page 2 of6 

The Contract Data Requirements List (CDRL) is prepared in a word processing format to increase the 
efficiency of electronic development and transmission. Block numbering and titles remain as used in the 
DD Form 1423 as derived from Procedures for the Acquisition and Management of Technical Data, DoD 
5010.12-M. 

B. APPI,ICABLE DOCUMENTS 

DoD 50 10. 12-L, Acquisition Management Systems and Data Requirements Control List (AMSDL), Apr. 
1997 . . . 

DoDD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987 

C. AUTHORITIES (BLOCK 4) 

Data Item Descriptions (DIDs) entered in CDRL blocks 2 and 4 are selected from the Acquisition 
Management Systems and Data Requirements Control List (MvfSDL), DoD 50 I 0.12-L. The application of 
any DID tailoring is indicated by addition of the suffix "T" to the DID number entered in Block 4. Such 
tailoring is accomplished to relax format requirements or conform the data requirement to those 
requirements contained in the Statement of Objectives (SOO). 

D. APPROVAL (BLOCK 8) 

Selected data will require approval before their submission is considered frnal. The approving authority 
shall be the MDA/QS Contracting Officer's Representative (COR) as indicated by the first addressee entry 
of Block 14.a. The use of"N/A" in Block 8 does not forfeit or otherwise affect the Government's right to 
consider unacceptable any submission of data that does not comply with the contract requirements. 
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E. DATA DELIVERY DUE DATES (BLOCKS 12 AND 13) 

HQ0006-04-F-0026 
Exhibit A 
Page 3 of6 

Data will be considered delinquent when not physically arriving or electronically available at the 
distribution destination on the date(s) specified. Unless otherwise indicated, references to "days" are 
calendar days. 

F. SUPPLEMENTAL INFORMATION 

G. DEFINITIONS OF ACRONYMS AND ABBREVIATIONS 

DIBlock 
·7 
8 
9 
10 

11 
12 
13 
14 

Entry 
LT 
N/A 
N/A 
ASREQ 
ANNLY 
MTHLY 
WKLY 
N/A 
DAC 
xx DARP 
LT 

Definition 
Letter of transmittal · 
Not applicable 
Not applicable 
As required 
Annually 
Monthly 
Weekly 
Not applicable 
Days after contract initiation 
x.x Days After Reporting Period 
Letter of transmittal 

I. ADDRESSEE LIST 

Block 14 
fumy 

MDA/QS 
MDA/CTS,or 

DTIC 

MDABIRC 

Complete Mailing Address 

Missile Defense Agency/ _ _ 
ATTN: Suffolk Building 
5611 Columbia Pike 
Falls Church, VA 22041 

Defense Technical Information Center 
AITN: DTIC-0 
8725 John J. Kingman Road, Suite 0944 
Fort Belvoir, VA 22060-6218 

BMD Information Resource Center 
ATTN: FOB2/ANNEX 
7 100 Defense Pentagon 
Washington, DC 20301-7100 
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
(1 Data Item) OMB No. 0704-0188 

hb&roportin.a bl.ll'dm forthilcollediotl o(~fonn.riun il e~10•¥0fii'C I IOhourtper~. R~the l'imo f'Of rcvic'Yt'it!C imeru«ion•, .of,.rt;hlns w.rina&'-~ &•Ow:rina.ad !NI.tllin:ift&d'lodt.!t neo:1od. andoamp~t.tld ~& thcootkccioonolS\form.rioa . 
Se:ndoommmtl ~~ thil bwdoft ch'M.10 or any other upoct orlbil <OIIocliollofinbmttioo. ~ ·~· b~alhlt burdon,IO Oep.rtmentof !Xfm.e, Wahinl'On H~cn Semoc., Dftd:n~ for lnformalion Opmticxu &nd R~ 121 S Jetfcncm O.vil 
H~ ..... y,Su& 1 204,Attirl~ YA12202-4302,and lolheOfr.o.ootM~ and Dudfet, p~ R~ Ptojtocc (010-4.0181). WuhWIP~n, OC20SOl. P!c.uoDONO'fRBTt.I'RN )'UUf lOOn 1oe11herof~edctr.:,_, Smd~od 1iorm lo lhe()o\'e!Timml iuuini 
CllntndWI• Otfioa- for tbc ConlnWP'R No. liNd~ Diede E. 

A. CONTRACT UNE ITEM NO. B. EXHIBIT C. CATEGORY 
0003,0301,0203,0303 A TOP TM OTHER X 

D. SYSTEM/ITEM E. CONTRACTIPR. NO F. CONTRACTOR 

Safetv and ( uality Assurance Support HQ0006-04-F-0026 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

AOOI Status Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80368/T, Jun. 1987 MDNQS 
Contract Documents 

7. DD 250 R.EQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT WKLY 
REQUIRED 

See Block 16 
b. COPIES 

8. APPCODE c II. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

N/A 0 7DARP 

16. REMARKS 

Block 4: The Data Item Description DI-MGMT-80368/T is tailored as follows: DID Block 6a: Distribution to the 
OTIC is not applicable; DID Section I 0 .I: Contractor data format is acceptable, providing that due consideration is 
given to previously used formats of same or similar reporting for consistency of information presentation. The 
deliverable shall include one paragraph or one set ofbulletized text noting schedule and technical status for each of the 
tasks agreed to between the contractor and Government COR for each contractor employee. 

Block 12: -me first submiss-ion is due seven calendar days after the first full week after contract initiation to include 
reporting period from the date of contract initiation. 

Block 14: Delivery shall be by electronic media unless otherwise directed by the Contracting Officer's Representative. 
Electronic form shall be compatible with existing MDA/QS word processing, spreadsheet, and database applications. 

G. PREPARED BY H. DATE 
Patrick McGlynn, MDNQS May27,2004 

DD Form 1423-1, FEB 2001 Previous editions are obsolete. 
1007/183 

I. APPROVED BY 
Diane L. Knight 

Final 

a. ADDRESSEE Draft Reg Repro 

MDNQS I 

MDA/Cf I 

15. TOTAL 

=> 2 

J.DATE 
July 28, 2004 

Page _4_of_L Pages 
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
(1 Data Item) OM B No. 0704-0188 

Pub&~~~ b ~it (l())lotrioft ofilbm.abl • e.aimatcd to a\~ 110 houn porRIJPO'!UCI-, ~ludina tho tno lor "';cwr.1 imcnlc.ciona, touCh~ CJ("'~' dtta ~ i'-~i -.4 lfN.i'ICaii'IWIJ the dllfl noocSocl, .ad~ &Ad re'iewio\a 0'10 oolloetk!n otWifunn..bon. 
SondCiOmmenta ~ thi.bwdmca~ann.yoehorupoctofthieoollocrtonorinbmarion, ~~~ b I'OI.bi'lal.hilbwdcn,., Dq.wcmenrofDe-~ WeMtii~H~ora~Dnc.or.M fotlnbmt.lioD()pen6on• andRep.li'IJ. 121SJef'renon O.vit 
U.,.-....y, Suito 1204, ~.VA 2l202~l01, andtothoo«ioeo(M~t.nd ~d, Pl.p("'"'A'OI't R~ Projoct(0104..01U). WuhlnJJOn, DC 20$0). Pb&o OO~'OT R.el'tJRN )'OUr (¢ntt 10•i!kroCthoM~ ~COCl'IJik'fod bm tolho Oo\-emnwml iulmJ 
ContncmaOf6eoo btho~R. No.liir!ed in Slodt E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
0003,0301,0203,0303 A TOP TM OTHER X 

D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR 

Safety and C uality Assurance Support HQ0006-04-F-0026 

l. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A002 Funds & Labor Hour Expenditure Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT" REFERENCE 

DI-FNCL-81537, Mar. 1997 Contract Documents 

7. DD250REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 

LT STATEMENT 
REQUIRED 

MTHLY See Block 16 

8.APPCODE NIA 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

N/A 0 20DARP 

16.REMARKS 

Block 12: The first submission is due twenty calendar days after the first full month after contract initiation to include 
reporting period from the date of contract initiation. 

Block 14: Distribution to MDNCI' and MDNQS shall be via electronic means as directed by the PCO. 

G. PREPARED BY H. DATE 
Patrick McGlynn, MDNQS May27, 2004 

DD Form 1423-1, FEB 2001 Previous editio1~s are obsolete. 
1007/183 

I. APPROVED BY 
Diane L. Knight 

6. REQUIRING OFFICE 

MDNQS 

14. DISTRIBUTION 

b. COPIES 

Final 

a. ADDRESSEE Draft Reg Repro 

MDNCT 
0 I 

MDNQS 0 I 

15. TOTAL 

=> 0 2 

J.DATE 

July 28, 2004 

Page _5 _of_6_ Pages 
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CONTRACT DATA REQUIREMENTS LIST Form Appro1•ed 
(1 Data Item) O!tfB No. 0704-0188 

f'tuNiG~~b1hitoon.u...tia~i.edN~-•~110bolnP«~~htm.b~...,....111t~~~ ... ""'"'"",.,.._.._.~.._._~_.~-tfll!'\~tbe~e4'a~ 
s-f~~\hitbwdftt..-,;lltorMJ'odw.-upc:loflhil~ofla~~~b..&.:ilcAil~1o~o(l)er..... W .. .,..)l~~~t.Jab!Nliclll()pefttioneand~ 121S.kcr..r.:.l).)il 
H.,._y,S..I204,.Minp:.. VA22%'02-4JOl, WldtotheOmc.otM~ ~ ~ P~Reduction ~ (0704.0111). Wufl~ DC 20$0). "--DO :«n' RJm.I'RH )OW' form todtl«oftt... ~ ~oamplelod fOrm eohOowm"*"- iaN~ 
Corlncftl OR'icrr for the ConbC:,IP'R No, tlttod. ia Dlodt £, 

A. CONTRACT LINE ITEM NO. D. EXHIBIT C. CATEGORY 
0003,0301,0203,0303 A TDP TM OTHER----X 

0. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR 

Safety and Quality Assurance Support HQ0006-04-F-0026 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A003 Contract Summary Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ADMN-80447/T, Sep. 1987 Contract Documents MONOS 

7. DD250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 
STATEMENT LT 

REQUIRED MTHLY See Block 16 
b. COPIES 

8. APPCODE See Block 16 II. AS OF DATE 13. DATE OF SUBSEQUENT . 
SUBMISSION 

N/A 0 10 DARP 

16.REMARKS 

Block 4: 11te Data Item Description 01-ADMN-80447 is tailored as follows: DID Block 6a: Distribution to the 
OTIC is not applicable; DID Section I 0.1: Contractor data format is acceptable, providing that due consideration is 
given to previously used formats of same or similar reporting for consistency of information presentation. 

Block 9: Distribution statement may be required before dispersing data. If required, it will be provided by COR at 
MDNQS prior to data submission. 

Blocks 12 and 13: Submission will be 30 days after completion of the period of performance of the base period and 
each option exercised. 

Dlocks I 4 and 15: A delivery shall be by electronic media unless othenvise directed by the Contracting Officer's 
Representative. Electronic form shall be compatible with existing MDNQS word processing, spreadsheet, and 
database applications. 

G. PREPARED BY H. DATE 
Patrick McGlynn, MDNQS May27, 2004 

DO Form 1423-t . FEB 2001 Previous editions are obsolete. 
1007/183 

I. APPROVED BY 
Diane L. Knight 

Final 

a. ADDRESSEE Draft Reg Repro 

MDNQS 

l 

MDNCf LT 

15. TOTAL 

=> I 

J. DATE 

July 28, 2004 

Page _6_ of_L Pages 
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05-27-04 

Program Objectives 

Attachment 1 
HQ0006-04-F -0026 

Statement of Objectives for the Director of Safety Quality and Mission Assurance 
(Safety and Quality Assurance Support) 

• Provide support in development and maintenance within MDA a "World Class" Safety and Quality Assurance Organization. 
• Provide BMDS elements with robust and practical policy, guidance and experience in Safety and Quality Assurance. 
• Assist in the development of MDA Quality related processes and procedures involving hardware and software. 
• Provide the Director of QS with safety orientated technical advise on both hardware and software issues. 
• Provide the Director of QS with quality assurance, field site, and safety engineering support on both hardware and software issues. 
• Provide the Director of QS with approximately 15 Man-Years to support described taskings. 
• Ability to hold Secret clearance with approximately 20% of Man-Months holding Top Secret requirements is a critical requirement. 

Objective TASK DESCRIPTION/OBJECTIVES 
Category 

THE CONTRACTOR SHALL: 

'CO 
l(') 
0 
0 
0 
0 

Provide Safety support to MDA/QS including but not limited to the safety functional areas of systems safety, flight safety and mission 
1.0 flight control, range safety, operations/pad safety, weapons safety, explosives safety and safety and occupational health (SOH) for all 

MDA programs and the BMDS at all MDA operating locations. Provide the following support to each of the safety functional areas. 

1.1 Assist in the development of MDA safety policy and program development. 

1.2 Assist in development of MDA QS safety related processes and procedures. 

1.3 Assist in development of safety requirements for MDA programs and the BMDS. 

1.4 Review MDA programs and the BMDS for compliance with MDA safety requirements. 

1.5 
Review MDA programs and the BMDS for compliance with other safety requirements imposed by local, state, federal or international laws, range 
requirements and regulations and service requirements and regulations. 

1.6 Provide support to MDA programs and th~ BMDS to develop and implement MDA required safety programs. 
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1.7 

1.8 

1.9 

1.10 

2.0 

2.1 

2.2 

2.3 

2.4 

2.5 

3.0 

3.1 

3.2 

3.3 

4.0 

4.1 

4.2 

Attachment 1 
HQ0006-04-F-0026 

Statement of Objectives for the Director of Safety Quality and Mission Assurance 
(Safety and Quality Assurance Support) 

Support independent safety reviews of MDA programs and the BMDS. 

Perform special safety studies, surveys, assessments and technical analysis as requested by MDA/QS. 

Develop safety briefings, staffing packages, speeches and related communications tools as requested by MDA/QS. 

Interface with Safety Review Boards chaired by other services in support ofMDA programs. (e.g. WSERB, JSIMTP, ISSRB, etc) 

Support to the safety functional areas shall include but may be limited to the following: 

Provide support on-site at MDA facilities within the National Capital Region or on-site at one or more MD A-related facility (field site). 

Support and review documentation associated with safety related meetings including but not limited to design reviews, systems safety working groups, 
mission pathfinders, range and mission readiness reviews. 

Support the MDA Safety Council. 

Attend other safety related meetings in support of MDA QS such as those requested by NASA, DOD, NRO, FAA, industry and others. 

Present safety risks/action item responses to MDA review boards. (MIB, Program Review, SER, etc) 

Mishap Investigation 

Assist in development of mishap investigation requirements for MDA programs and the BMDS. 

Review MDA programs and the BMDS for compliance with MDA mishap investigation requirements. 

Lead or support mishap investigations as requested by MDA/QS. 

Safety and Occupational Health in the National Capital Region 

Assist in the development of implementation of SOH programs to support MDA functions within the Washington DC National Capitol Region (NCR). 
Development includes supervisor safety and employee safety guides/pamphlets. 

Identify, align, and provide applicable OSHA, OSD, WHS and the various MDA work locations building management guidance, policies and regulations; and 
assist in the compliance of those requirements and actively support MDA's NCR mishap prevention programs. 
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4.3 

4.4 

4.5 

4.6 

4.7 

5.0 

5.1 

5.2 

5.3 

5.4 

5.5 

5.6 

5.7 

5.8 

Attachment 1 
HQ0006-04-F -0026 

Statement of Objectives for the Director of Safety Quality and Mission Assurance 
(Safety and Quality Assurance Support) 

Assist in establishing an SOH Committee and awards program; assist with scheduling and coordinating all SOH meetings; attend SOH meetings and 
conferences; developing SOH meetings agendas, minutes and action items; tracking SOH meeting action items; and maintaining SOH meeting records. 

Conduct inspections; document inspection reports; conduct annual safety inspections; if deficiencies are noted, coordinate with assigned OPRs to reply to 
inspections findings and conduct follow-up spot inspections to ensure corrective actions are adequate; report and investigate mishaps and hazards; and ensure 
that there are a significant number and appropriate types of fire extinguishers and other safety related equipment. 

Assist in the design and implementation of SOH initiatives; establish a process for distribution or general publications throughout the organization; develop 
and facilitate a training curriculum and guide for managers, supervisors and newcomers; conduct on-going formal and informal SOH education classes 
including written training plans; disseminate SOH information including publishing a safety newsletter, developing a safety website, and posting/displaying 
safety materials; provide all employees with the status of the SOH programs; and promote SOH throughout the organization. 

Identify process deficiencies and execute corrective action to address the root causes to ensure a permanent fix; conduct benchmark studies to identify best 
practices; and conduct analyses, to include analyses of inspection findings and mishap investigations. 

co 
ln 
0 
0 
0 
0 

I 

: 

Assist in the development of comprehensive supervisor and employee SOH program guides/pamphlets; MDA SOH training curriculum; MDA SOH website to 
be housed as part of the MDA Portal homepage; and MDA SOH program analyses reports. 

Provide Quality Assurance Support in planned and systematic pattern of all actions necessary to provide confidence that the "end item" 
will meet all specified requirements as directed by MDA and MDA/QS. 

Provide the Director of QS with quality assurance and field site support. 

Assist in the development ofMDA Quality Assurance and program development 

Assist in the development of MDA QS Quality Assurance processes and procedures involving hardware and software. 

Assist in the development of Quality Assurance requirements for MDA programs and the BMDS. 

Review MDA programs and the BMDS for compliance with MDA Quality Assurance requirements. 

Provide support to MDA programs and the BMDS to develop and implement MDA required Quality Assurance programs. 
I 

Support independent Quality Assurance reviews of MDA programs and the BMDS. 
I 

i 

Perform special Quality Assurance studies, surveys, assessments and technical analysis as requested by MDA/QS. 
I ~~--- - ~-
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5.9 

5.10 

5.11 

5.12 

5.13 

5.14 

Attachment 1 
HQ0006-04-F-0026 

Statement of Objectives for the Director of Safety Quality and Mission Assurance 
(Safety and Quality Assurance Support) 

Develop Quality Assurance briefings, staffing packages, speeches and related communications tools as requested by MDA/QS. 

Attend othe~ safety related meetings in support of MDA/QS such as those requested by NASA, DOD, NRO, NA VSEA, industry and others. 

Identify process deficiencies and execute corrective action to address root causes to ensure a permanent fix; conduct analyses to include inspection findings. 

C':) 
1() 
0 
0 
0 
0 

I 

I 

I 

Provide support in establishing general QS office procedures to include appropriate process/procedures necessary to interface with customers both internal and 
external to the MD A. 

Provide Quality Assurance functional support concerning performance metrics, defect codes, quality clauses, risk indicators, and surveillance communication. 
Provide guidance, tools, best practices, and lessons learned concerning surveillance activities. 

Support, develop and document workmanship, EEE parts and materials requirements and design criteria for the manufacture of space flight, aeronautics, and 
mission critical ground support electronic hardware and software. 

-- --------

4 of4 



1. Contract Number 

HQ0006-04-F -0026 

OCI ANALYSIS/DISCLOSURE FORM 

2. Program Title 

Safety and Quality Assurance Support 

HQ0006-04-F-0026 
Attachment 2 

3. Contractor Name and Address 4. Telephone Number and POC 

5. Type of work to be performed under this solicitation: 

(a) Providing Systems Engineering and Technical Direction ( ) 
(b) Preparing Specifications or Work Statements ( ) 
(c) Providing Technical Evaluation or Advisory & Assistance Services ( ) 

Other M DA or BMD- 6. Contract Number and Program Title 
related work requiring 
analysis and 
determiltation : 

7. Brief Summary/Description of work performed under Block 6 action: 

8. Relationship between requirements of Block 1 action and work performed under Block 6 action (If None, State Why): 

9. Offeror/Contractor OCI Evaluation and Assessment (If either answer is yes, attach a copy of the SOW and complete 
Block 10): 

(a) Does Actual OCI exist? ( ) Yes ( ) No 
(b) Does Potential OCI exist? ( ) Yes ( ) No 

10. Summary of actual/potential OCI, including actions planned to avoid, neutralize, or mitigate conflict or potential 
conflict: 

11. Typed Name of Responsible Official 12. Signature 13. Date 

14. Typed Name of Contracting Officer 15. Approval Signature 16. Date 
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07/22/04 

DEPARTMENT OF DEFENSE 
CONTRACT SECURITY CLASSIFICATION SPECIFICATION 

DD Form 254, December 1999 Previous editions are obsolete 8051340 

Atta chment 03 
HQ0006 - 04 - F-0026 

I. CLEARANCE AND SAFEGUARDING 

FOR OFFICI~ USE ONLY (when filled in) 000061 
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07/22/04 Attachment 03 
HQ0006 - 04-F-0026 

SECURITY GUIDANCE (BLOCK 13) CONTINUATION: 

Reference Item 1 Ok: The contractor will have access to BMDS Program-Related Information defmed as 
follows: 

Ballistic Missile Defense System Program-Related Information (BMDS PRI). Unclassified information 
associating specific technologies to components, sub-systems or systems revealing sensitive configurations 
of a sub-system or system; identification of out-year funding or redirection of funds to specific components 
or projects revealing are-prioritization of program direction; or information revealing sensitive BMDS 
plans, intentions, or activities relating to BMDS operations or contingencies. Examples: 1) Unclassified 
information that, if not protected, could lead to revealing classified Critical Program Information. 2) 
Information that identifies the number of components intended to be configured that would make up the 
operational Field of View of an interceptor thus potentially leading to concluding the Instantaneous Field 
of View. PRI meets the requirement of Controlled Unclassified Information, as defined below, requiring 
protection during dissemination. · · · 

1. Access to unclassified BMDS program information must be limited to US Persons where access does 
not constitute an export unless the access is authorized by MDNSIS, or in the case of technical data as 
defined by the IT AR, the access is covered by T AA or other form of duly licensed export. This 
requirement does not apply to use of commercial off the shelf (COTS) equipment and services that do not 
have export limitations imposed by U.S. National Security and/or export/disclosure policy guidelines. 

2. External electronic transmissions of designated Unclassified BMDS PRl (voice, facsimile, and data) 
shall be only over secure communications circuits approved for transmission of information. Non-secure 
communications circuits may transmit designated Unclassified BMDS PRI only when secure 
communications circuits are not readily available to satisfy urgent mission requirements. Encryption of e­
mail to satisfy this requirement shall be accomplished by use of DoD approved Public Key Infrastructure 
Certification available from: http:/Liase.disa .mil!pki/eca/iecavendors.html. (Cost involved -coordination 
with COR required to determine quantity required.) Contact MDA/SJSO for additional information. 
For other electronic transmissions, this shall be accomplished using NIST-validated or NSA-endorsed 
encryption. 

3. Unclassified BMDS PRI may be sent through normal mail or distribution channels used for 
Unclassified information. 

4. ALL BMDS PRI, classified or unclassified, is destroyed as classified waste. In exceptional 
circumstances, a request for exception, accompanied by supporting rationale, may be submitted through 
the Contracting Officer to MDA/SISO. A waiver allowing destruction of Unclassified BMDS PRI has 
been approved by MDA/SISO. Procedures for destruction of Unclassified BMDS PRJ are included in the 
"FOR OFFICIAL USE ONL Y/BMDS PROGRAM-RELATED/PRIVACY ACT SUPPLEMENT", 
attachment at Paragraph 6.a. THIS REQUIREMENT WILL BE IMPOSED ON ALL SUB­
CONTRACTS AS APPROPRIATE. 

Reference Item 111: 

1. External electronic transmission: See Reference Item lOk, paragraph 2 above. THESE 
REQUIREMENTS WILL BE IMPOSED ON ALL SUB-CONTRACTS AS APPROPRIATE. 

2. Contractor's Unclassified LAN processing Unclassified BMDS program-related information requires: 
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a. Compliance with the provisions ofOMB Circular A-130, Management of Federal Information 
Resources, February 8, 1996 and DoD Directive 8100.2, 11Use of Commercial Wireless Devices, Services, 
and Technologies in the Department of Defense (DoD) Global Information Grid (GIG), Aprill4, 2004; 

b. LAN access to unclassified BMDS PRI (access qualifies as an IT-III Position requirement) must be 
limited to U.S. Persons that have a minimum Secret level clearance; or have been the subject of a favorably 
completed National Agency Check (NAC) or a more stringent personnel security investigation (access 
pending completion ofNAC and final clearance determination is authorized); or contractor equivalent*; 
and 

c. Submission of an Automated Information System Security Plan outlining procedures IA W OMB 
Circular A-130 and, if applicable, connectivity of wireless device implementation will be in compliance 
with DoD Directive 8100.2 with accreditation and certification by MD A/SIS, prior to processing. THIS 
REQUIREMENT WILL BE IM~OSED ON ALL SUBC~NTRACTS AS APPRO.PRIA TE. 

*Note: Contractor equivalent includes various background checks such as those performed by 
employers during hiring process, including local and state law enforcement and agency check, 
degree confirmation checks, previous employment checks, and other forms of employee screening 
commonly used by Defense Contractors to screen prospective employees. Contractor \vill document 
basis for favorable adjudication when contractor equivalent option is used. · 

3. Publicly Accessible Internet Web Sites/MDA Extranet: 

a. Contractor and subcontractor computer systems that provide public access via an Internet web site 
will contain only BMDS information that has been officially approved for public release. 

b. Contractors and subcontractors are authorized to connect to the MDA Extranet site, which contains 
Unclassified BMDS program-related information. 

Reference Item 12: 

Proposed public disclosure of unclassified information relating to work under this contract shall be 
coordinated with the MDA Task Manager for review. ONLY information that has been favorably 
reviewed and authorized by the Washington Headquarters Services Directorate ofFrcedom of Information 
and Security Review (DFOISR) may be disclosed. Information developed after initial approval for public 
release must be submitted for review and processing. 

Contemplated visits by public media representatives in reference to this contract shall receive prior 
approval from the MDA COR and from MDA Communications Directorate. 

Critical technology subject to the provisions of DoD Directives 5230.24, "Distribution Statements on 
Technical Documents," and 5230.25, "Withholding of Unclassified Technical Data from Public 
Disclosure," shall be reviewed in accordance with established directives. 

A request from a foreign government, or representative thereof, including foreign contractors, for 
classified and/or unclassified information in reference to this contract shall be forwarded to the MDA 
Security and Program Protection Directorate (MD A/SIS) for review and appropriate action. 
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1) All special security concepts/requirements and plans including those for System Security 
Engineering development, protective countermeasures, storage, and/or transportation of CPI program 
material must be coordinated with MD A/SIS prior to implementation, to ensure adequate asset protection. 
Overall concept plans may be submitted for coordination/approval for the transportation and protection of 
any Boost, Midcourse, Terminal, Sensor, or Battle Management, Connnand and Control (BMC2) CPI to 
cover development, testing, and deployment. 

2) Compliance with security requirements imposed by documents generated in response to DoD 
5200.39, Security, Intelligence, and Counterintelligence Support To Acquisition Program Protection, Sep 
10, 97 is required. Compliance with OPSEC measures if imposed by programs supported or by 
documents generated by MD A/SIS may be necessary. OPSEC program will belA W DoD 5205.2, dtd 29 
November 1999. Program OPSEC plans shall be coordinated with and approved by MD A/SIS and will be 
imposed on subcontractors as appropriate. Program protection measures shall be applied and approved by 
MDA/SIS at ALL locations where Critical Program Information (CPI) is developed, produced, analyzed, 
maintained, transported, stored, tested, or used in training. 

Reference Item 15: MD A/SIS will be responsible for conducting Protection Assessment Reviews (PARs) 
lAW DoD Directive 5200.1-M to ensure contractor compliance with this contract specification as it relates 
to the protection of program CPl. These assessments will be accomplished in conjunction with DSS 
inspections when possible. 
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FOR OFFICIAL USE ONLYIBMDS PROGRAM-RELATED/PRIVACY ACT SUPPLEMENT 

1. Definitions. 

a. Ballistic Missile Defense System Program-Related Information Q3MDS PRI). Unclassified 
information associating specific technologies to components, sub-systems or systems revealing sensitive 
configurations of a sub-system or system; identification of out-year funding or redirection of funds to 
specific components or projects revealing are-prioritization of program direction; or information revealing 
sensitive BMDS plans, intentions, or activities relating to BMDS operations or contingencies. Examples: 
1) Unclassified information that, if not protected, could lead to revealing classified Critical Program 
Information. 2) Information that identifies the number of components intended to be configured that 
would make up the operational Field of View of an interceptor thus potentially leading to concluding the 
Instantaneous Field of View. PRI meets the requirement of Controlled Unclassified Information, as 
defined below, requiring protection during dissemination. 

. . 

b. Controlled Unclassified Information (CUI). As used within MDA, it applies to unclassified 
information to which access or distribution limitations may be applied. Controlled Unclassified includes 
BMDS program-related or other information marked, or that is eligible for marking, as "For Official Use 
Only" (FOUO) in accordance with DoD 5400.7; technical information as discussed in DoD 5230.24 and 
5230.25; information that is subject to export controls in accordance with the International Traffic in Arms 
Regulations (IT AR) or the Export DoD Administration Regulation (EAR); sensitive information a8 defined 
in the Computer Security Act of 1987, or other qualifying information as identified in DoD 5200.1-R. 

c. For Official Use Only (FOUO). Information that has not been given a security classification 
under the criteria of an Executive Order, but that may be withheld from the public for one or more of the 
reasons cited in Freedom of Information Act exemptions 2 through 9, DoD 5400.7. FOUO is not 
authorized as a form of classification to protect U.S. national security interests. 

d. Personal Information. Information about an individual that is intimate or private to the 
individual, as distinguished from information related solely to the individual's official functions or public 
life. 

e. Privacy Act. The Privacy Act of 1974, as amended, 5 U.S.C. Section 552a. 

f. U.S. Person. A person who is a citizen or national of the United States or is a permanent resident 
of the United States under the Immigration and Nationality Act. 

2. General. 

a. For Official Use Only (FOUO), is official government information that does not meet 
requirements for classification but, still requires protection. BMDS Program-Related, Privacy Act (P A), as 
well as other information (See DoD 5200.1-R, DoD Information Security Program Regulation) falls in this 
category. 

b. Under certain conditions, BMDS Program-Related Information in the hands of contractors may be 
released to the public; however, it must be reviewed by MDNSISX and MDNDC, with the concurrence 
of the Contracting Officer's Representative (COR)/Contracting Officer's Technical Representative (COTR) 
prior to official release. 
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(1) Access to unclassified BMDS program-related information must be limited to US Persons where 
access does not constitute an export unless the access is authorized by MD A/SIS, or in the case of 
technical data as defined by the !TAR, the access is covered by T AA or other form of duly licensed export. 
This requirement does not apply to use of commercial off the shelf (COTS) equipment and services that do 
not have export limitations imposed by U.S. National Security and/or export/disclosure policy guidelines. 

(2) Non-Sensitive Positions QT -ill positions). Non-sensitive positions associated with BMDS PRI 
are found at contractor facilities processing Unclassified BMDS PRI on their (contractor's) Unclassified 
Local Area Network (LAN). In establishing the categories of positions, other factors may enter into the 
determination, pertaining to placement in higher or lower categories based on the Agency's judgment as to 
the unique characteristics of the system or the safeguards protecting the system. IT-III designated positions 
require a National Agency Check (NAC). LAN access to unclassified BMDS PRI must be limited to U.S. 
Persons that have a minimum Secret level clearance; or have been the subject of a favorably completed 
National Agency Check (NAC) or a more stringent personnel security investigation (access to Unclassified 
BMDS PRl pending completion of the NAC and final clearance determination is authorized); or contractor 
equivalent*. When "contractor equivalent" option is not exercised and the individual does not possess a 
valid security clearance, the contractor will forward their employee information (completed SF 85P, 
Questionnaire for Positions of Public Trust, and two DD Forms 258 (Fingerprint cards) to: Organizational 
Security Division (MDA/SISO); A TIN: Personnel Security, 7100 Defense Pentagon, Washington, D.C. 
20301-7100. 

*Note: Contractor equivalent includes various background checks such as those performed by employers 
during hiring process, including local and state law enforcement and agency check, degree confirmation 
checks, previous employment checks, and other forms of employee screening commonly used by Defense 
Contractors to screen prospective employees. Contractor will document basis for favorable adjudication 
when contractor equivalent option is used. 

d. Impact of 9/11/01. Listings and locations of critical infrastructure, lists of individuals, security 
systems, and other information that may allow terrorist to target a facility have taken on greater 
significance. This type information is now protected as FOUO or, in many cases, being classified. 

3. Identification Markings. 

a. An unclassified document containing BMDS Program-Related Information, if.marked FOUO, will 
be marked "For Official Use Only", centered at the bottom, on the outside of the front cover (if any), on the 
first page, on each page containing FOUO information, on the back page and on the outside of the back 
cover (if any). For convenience, all pages, even those that do not contain FOUO information may be 
marked in documents generated by an automated system. 

b. Individual pages within a classified document that contain both FOUO and classified information 
will be marked at the top and bottom with the highest security classification of information appearing on 
the page. Individual portions/paragraphs containing FOUO information but no classified information will 
be marked "FOUO". 

c. Certain classified material on this contract may be downgraded to UNCLASSIFIED with a caveat 
to continue protection as For Official Use Only by the Declassification Authority. When classified 
material that is approved to be declassified to UNCLASSIFIED is used, extracted, reissued, transmitted 
and/or updated, it must be reviewed by MDA/SISX and MD A/DC for public release, foreign disclosure or 
continued protection as For Official Use Only. 
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a. Authorized contractors, consultants and grantees may transmit/disseminate BMDS Program­
Related Information internally to each other and to DoD components and officials of DoD components 
who have a legitimate need for the information in connection with this contract. The following general 
guidelines apply: 

( 1) External electronic transmission of designated Unclassified BMDS PRJ (voice, facsimile, 
and data) shall be only over secure communications circuits approved for transmission of information. 
Non-secure communications circuits may transmit designated Unclassified BMDS PRJ only when secure 
communications circuits are not readily available to satisfy urgent mission requirements. Encryption of e­
mail to satisfy this requirement with a DoD activity shall be accomplished by use of DoD approved Public 
Key Infrastructure Certification available from http://iase.disa.miVpkilecaliecavendors.html. The following 
additio!lal guidance applies: 

(a) Transmitting Government FOUO information to or from a Government computer, 
encryption must be via DoD approved PKI certificate. This would include contract deliverables. 

(b) Transmitting Government FOUO information between contractor computers, POP 
or equivalent, is acceptable. 

(c) Transmitting contractor information (competition sensitive, company proprietary, 
etc.) to a Government computer, the contractor is free to use whatever encryption they are comfortable 
with, including WinZip (V8.0 or 8.1 is recommended) password protection. 

(2) BMDS Program-Related and P A information should be transmitted over secure facsimile 
equipment. If not available contractors shall use the following means of transmission when secure 
facsimile is not available: 

(a) Hand-carry. 

(b) U.S. Postal service. 

(c) Overnight express mail services (NOTE: ONLY FEDEX OR U.S. OVERNIGHT 
EXPRESS MAIL MAY BE USED FOR CLASSIFIED). 

(3) BMDS Program-Related Information may be transmitted, processed and stored internally 
on Automated Information Systems (AIS), electronic mail and other similar systems or networks 1) when 
distribution is to an authorized recipient and 2) if the receiving system is protected by either physical 
isolation or a password protection system. Holders will not use general, broadcast or universal mail 
addresses to distribute BMDS Program-Related and P A information. Discretionary access control 
measures may be used to preclude access to BMDS Program-Related files by users who are authorized 
system users but who are not authorized access to BMDS Program-Related and P A information. External 
transmission of BMDS Program-Related and P A information should be secured using NIST -validated or 
NSA-endorsed encryption. Contractors shall use the following means of transmission when authorized 
encryption is not available: 

(a) Hand-carry. 

(b) U.S. Postal service. 
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(c) Overnight express mail services (NOTE: THE ONLY APPROVED MAIL 
SERVICES ARE FED EX OR U.S. OVERNIGHT EXPRESS MAIL FOR THE TRANSMITTING OF 
CLASSIFIED INFORMATION). 

(4) Internet should be equated with "Public Access". Information must be reviewed and 
officially approved for public release before placing on electronic systems. 

(5) BMDS Program-Related Information may be sent via US Postal Service or commercial 
carrier as long as the shipping package is not marked as containing BMDS Program-Related material. 

(6) Reproduction ofBMDS Program-Related and PA information may be accomplished on 
unclassified copiers or within designated government or contractor reproduction areas. 

5. Storage. During working hours, BMDS Program-Related and PA information shall be used in a 
manner that limits access by persons who do not have an official need for the information. During non­
working hours and when internal building security is provided, BMDS Program-Related material may be 
filed with other unclassified records in unlocked files or desks. When there is no internal building security, 
locked buildings or rooms provide adequate after-hours protection or the material can be stored in locked 
receptacles such as cabinets, desks, or bookcases. 

6. Disposition. 

a. When no longer needed, BMDS program-related information will be disposed of as classified 
waste in facilities that have that capability. Other controlled destruction methods that prevent 
reconstruction of the information may be used provided that (a) the information remains in a controlled 
environment and (b) it is destroyed by pulping or shredding. The minimum acceptable standard for 
shredders is: 

(1) A maximum width of l/2" x a maximum length oO<t" shredding for a cross-cut shredder, 
or 

(2) A maximum width of 113" for a strip shredder (tearing/cutting). 

b. Removing the FOUO or BMDS Program-Related status can only be accomplished by the 
government originator. The MDA CORICOTR will review and/or coordinate with proper authority the 
·removal ofFOUO or BMDS Program-Related status for information in support of contract activity. 

7. Unauthorized Disclosure. Government and contractor personnel must act to protect BMDS Program­
Related and P A information under their control from unauthorized disclosure. Information taken from 
open sources to accomplish an MDA tasking becomes BMDS Program-Related and loses its status as open 
source if associated with an MDA activity. Government and contractor organizations must inform the 
COR and MDNSIS of any unauthorized disclosures ofBMDS Program-Related and PA information in 
support of this contract. Unauthorized disclosure does not constitute a reportable security violation. 
However, the responsible organization should investigate and, when substantiated, take appropriate 
disciplinary action. Unauthorized disclosure of information containing Privacy Act information may result 
in civil or criminal sanctions." 
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MDA/SI Memorandum, Subject: Change to Classification Markings, dated Oct 17,2003 

SI 

DEPARTMENT OF DEFENSE 
MISSILE DEFENSE AGENCY 

7100 DEJI'ENSI!: PENTAGON : 
WASHINGTON, DC 20301-7100 

MEMORANDUM FOR: SEE DISTRIBUTION 

.·SUBJECT: Change to Cla~sification Markings 

OCT 1 7 tool 

Effective September 22, 2003, the .. X., series codes within classification markings 
(Example: Declassify On: X3) will no longer be authorized. A recent amendment to 
Executive Order 12958, Classified National Security Information, has removed the 
provision for exempting certain classified infonnation from automatic declassification at 
10 years of age. To comply with this Order, we must malce the following changes to 
markings on MDA information: 

a. In place of the "X" codes, the date 25 years after the original classification 
decision must be indicated to establish declassification. The date of the classification 
decision will be detennined using the following criteria: 

(I) For documents or materials deriving classification from a security 
classification guide (SCG), whether the topic is specific or general, the effective date of 
the guide will be the basis for determining 25 years of age. 

(2) For documents or materials classified by an original decision where an 
SCG does not apply, the date of the official record that documents the decision will be 
the basis for determining 25 years of age. 

(3) For documents or materials deriving classification from multiple 
sources, the date of the most recent soun:e cited wiJl be the basis for detennining 25 years 
ofage. 

(4) In situations where the above instructions cannot be applied, the date of 
the document or the item itself will be the basis for determining 25 years of age. 

b. Changes to marlcings on existing documents and materials will be 
aCcomplished on an "as needed" basis, but must be done the next time the item is handled 
or reviewed. All new classified infonnation will reflect the appropriate date for 
declassification. 
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c. Current SCGs will be updated by attaching this memorandum to the guide. 
Subsequent changes to SCGs will include instructions for determining the appropriate 
declusification date for topic areas. 

d. The examples in the attachment illustrate how to determine the appropriate 
declassification date in various situations. For further detailS on the changes within the 
amendment to the Executive Order, please view the following National Archives website: 
www.archiyes.sov/isoo. This-change to marking requirements wilt be included in all 
MDA security education and training. 

Please assure distribution of this correspondence to all subordinate activities for 
the widest possible dissemination. The points of contact for thia matter are Mr. Tim 
Kelley, (703) 614-8742 or Mr. Kevan Gum, (703) 697-8720, MDA Information 
Safeguards. 

Attachment: 
As stated 

cc: 
OTIC 
DARPA 
SMDC-IN-S 
WHS (DFOISR) 

~~ 
RONALD T. KADISH 
Lieutenant General, USAF 
Director 
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Guide to DetermllaiDg 
~lualftcatloa Date Markings 

The following guidance is provided to assist holders of classified infonnation in 
determining the appropriate declassification date when marking MDA documents, other 
media and haudware items. All examples are fictitious and are for illustration only. 
Questiona on classification markings should be referred to MDA/SISX- Information 
Safeguards, Mr. Tim Kelley (703) 614-8742 or Mr. Kevan Gum, (703) 697-8720. 

Example l - Documents or materials deriving classification from a security 
classification guide (SCG): 

MDA issued an SCG on the A-99 system with an effective date of October 1, 2002. The 
guide states: The A-99 system is blue in color and this information is classified "Secret" 
and has a "Declassify On" marking of"X3.'' 

An existing classified document that was dated November 21, 2002 on this subject and 
derives its classification from the A-99 SCG, will now have its "X3" marking crossed out 
and in its place, the date of October 1, 2027, which is 25 years after the effective date of 
the guide. will be entered on the document as the declassification date in the "Declassify 
On" marking. This change to the markings will be accomplished the next time the 
document is handled in the course of day-to-day business. 

E:umple 1 - Documents or materials classified by an original decision where an SCG 
docs not apply. 

On December 3, 2002. the Director, MDA determined that a new operational procedure 
for test launches was classified as "Secret." Two days later, the original classification 
decision was documented in a memorandum dated December 5, 2002 and received the 
"Declassify On" marking of"X3." 

The next time this classified document is handled. it should have the "X3" code crossed 
out and in its place insert the date of December 5, 2027, which is 25 years after the date 
of the documented decision. This date will be entered as the "Declassify On" marking. 
Should this operational procedure later be incorporated into an SCG, then all subsequent 
documents or other media on the subject will receive their "Dcclassi.fy On" dates based 
upon the effective date of the guide. 
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Example 3 - Documents and materials deriving claaification from multiple sources. 

An MDA document, dated February 17,2003 was classified "Secret" based upon 
multiple sources that were cited in the classification madc:ings section on the cover page. 
Two sources were indicated: source# l was dated June 23, 2002, and source #2 was dated 
August 12, 2002. The "Declassify On" marking was "X4." 

In this case, the next time the document is obtained from the secure files, the "X4" code 
will be crossed out and the date Auguat 12, 2027, which is 25 years after the moat recent 
source cited. will be entered into the "Declassify On" marking. 

Example • - Documents and materials to which none of the above instructions apply. 

In this fmal example, an MDA document that was classified "Secret" with a "Declassify 
On" marking of"X3" was dated May 18, 2003. A thorough search of the Agency's 
records bas revealed that the classification of the infonnation was not based upon an SCG 
or upon cited multiple sources. Also, a dated document recording the original 
classification dc<:ision could not be located. A review of the information determined, 
however, that it still meets the standards for continued classification. 

Lacking any other means of reasonably determining the date of the original classification 
dc<:ision, the holder of the document will base declassification upon the date of the 
document itself. The individual handling the document will cross out the "X3" code and 
insert in its place the date May 18, 2028, which is 25 years after the date of the document. 

FOR OFFICIAL USE ONLY (when filled in) 000074 



b)(6) 

b)(6) 

b)(6) 

(b)(6) 

From: 
Sent: 

~-------Jr'TR MDA/DAC 
06, 2007 1:17PM 

CTR MDA/DS To: 
Subject: -0026 SRS FOIA 

After contract review and research, it was found that there was never an Attachment #4 
completed for this contract. 

Contract Specialist 
CACI Support Contractor 
Missile Defense Agency 
PH: 
F 
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This A ward Term Plan (hereinafter referred to as the "Plan") serves as the charter which will be used to 
evaluate the contractor's performance of work required by this contract and to determine whether the performance 
award term (hereinafter referred to as the "award term option" or "term") will be granted. MDA requires top-level 
performance to meet program requirements. Hence, this performance plan is designed to provide an additional 
incentive to the contractor for outstanding quality performance that will benefit MD A. 

The intent of this plan is to establish procedures for the evaluation of contractor performance by furnishing 
guidelines and procedures for: (I) evaluating the contractor's performance during evaluation periods as referenced in 
paragraph 6.2 and the order; and (2) furnishing sufficient data to enable the Award Term Approving Official to 
determine whether the award term will be granted . . 

2.0 GENERAL 

Through this plan, MDA seeks to provide additional incentives for the contractor to perform at a level 
MDA considers better than satisfactory. The award term will only be exercised if overall performance is evaluated 
at a level greater than satisfactory in meeting contractual requirements. The factors for this determination are set 
forth in paragraph 6.1. 

3.0 PURPOSE 

This plan and the specific contract provisions shall serve as a guide to MDA personnel directly involved in 
the evaluations of contractor performance. 

4.0 OBJECTIVES 

The objective of this performance award term feature is to incentivize contractor performance in the areas 
delineated in paragraph 6.1. Therefore, the contractor should emphasize these areas in its performance of this 
contract. 

5.0 PERFORMANCE AWARD TERM REVIEW TEAM 

5.1 Organization 

The organization of the Team is described in the following paragraphs. 

5.1.1 Award Term Approving Official. The Award Term Approving Official is a MDA 
Deputy, Director of the organization requiring the contractor support. The Deputy or Director may appoint another 
individual to perform this function for their organization. 

5.1.2 Performance Award Term Review Team. The Award Term Approving Official will 
appoint a Team to assist in evaluating the contractor's performance. If warranted by the size. or complexity of the 
contract, the Award Term Approving Official may appoint a Chairman to the Team or the Award Term Approving 
Official may serve as the Chairman. The team members will ensure a fair and accurate assessment of the 
contractor's performance for the period being evaluated. The Team Chairman may also use non-voting advisors as 
necessary. 

5.2 Duties of the Team. 

The duties of the Team are. as follows: 

5.2.1 Implement the plan and propose timely modifications to the Plan if required, throughout the 
period of contract performance. 
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5.2.2 Evaluate contractor performance for each performance evaluation period. 

5.2.3 Prepare and submit to the Award Term Approving Official a written evaluation of the 
contractor's performance. 

5.3 Responsibilities. 

5.3.1 Award Term Approving Official. Approves the award term plan and the evaluation 
factors and scoring methodology. Approves the composition of the Team. Determines the contractor performance 
rating and whether the award term period will be granted based on the factors of the plan. Advises the contractor in 
writing of annual evaluation results and award term decision and documents the basis for the decision. 

5.3.2 Team Chairman. Structures the Team membership to provide representation that 
reflects all appropriate aspects of contract performance and provides membership to adequately assess contractor 
performance for the period being evaluated. Conducts the evaluation under this plan. Schedules Team meetings and 
serves as a recorder at these meetings .. Leads the· team in developing a consensus evaluation and in resolving 
significant differences in ratings. Provides brief summary documentation for the Award Term Approving Official. 
May provide feedback to the contractor in order to focus the contractor on areas that would lead to improved 

· performance in subsequent periods. 

5.3.3 Performance Award Term Review Team. Monitors and evaluates contractor 
performance for the period under consideration, utilizing the factors set forth in the plan. Makes written evaluations, 
completes the evaluation worksheets (Award Term Evaluation Form- see attachment) and formulates award term 
recommendations. Briefs the Award Term Approving Official on evaluations, when requested, and provides 
supporting data/documentation to support the assessment of performance. Prepares the evaluation report and 
accompanying narrative justification. Identifies potential improvement areas and areas of emphasis for the next 
succeeding evaluation period to the Team Chairman for later contractor debriefmg. 

5.3.4 Contracting Officer. Prepares and distributes contract modifications awarding the term 
authorized by the Award Term Approving Official. Maintains term documentation as part of the official order file. 
Retains historical files and other documentation relating to term matters for the contract. 

6.0 PERFORMANCE EVALUATION AND FACTORS 

MDA shall evaluate the contractor's performance in achieving contract requirements for the term periods 
using the evaluation factors below (as applicable). MDA may notify the contractor of areas where emphasis should 
be placed for an upcoming period. 

6.1 Evaluation Factors and Scoring 

The contractor's performance will be evaluated on the basis of factors with subjective rating criteria. (The 
following evaluation factors and rating criteria are an example and may be used with most orders-award term 
approving officials may tailor and add as applicable). An evaluation rating of"excellent'' and "outstanding" shall 
only be given when the contractor's performance exceeds satisfactory: 

RESPONSIVENESS 
Outstanding: Totally responsive, flexible, and proactive to changes in direction and adapting resources to 

successfully deal with the changes. Project organization consistently assures on time or early responses 
to all deadlines. No adverse effect on productivity, performance or delivery. 

Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully deal with 
the changes. Project organization assures on time responses to short fuse deadlines in almost all cases. 
Rarely is there an adverse effect on productivity, performance or delivery. · 

Satisfactory: Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on 
productivity, performance, or delivery. 

Marginal : Meets contract requirements, generally. Occasional delays or difficulty in meeting suspenses. 
Overall responsiveness could be improved. 
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Unsatisfactory: Does not meet contract requirements. 

COMPLIANCE WITH MILESTONESIDELIVERABLES 
Outstanding: Impeccable record in meeting milestone/due dates, all of which are completed early, unless 

otherwise directed by MD A. 
Excellent: Exemplary record in meeting milestone/due dates, many of which are completed early. 
Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective action; 

milestones/due dates are almost always achieved and instances where they are not are of minor impact. 
Marginal: Meets contract requirements generally, but some work may be late or need to be redone. 
Unsatisfactory: Does not meet contract requirements. 

CONTRACT.MANAGEMENT, REPORTING, AND SUPERVISION OF RESOURCES 
Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitudes. 

Strong teamwork. Personnel need virtua~Iy no supervision and are highly proficient in their work. The 
contractor anticipates and plans for problem areas. Minimal personnel turnover. Resources are replaced, 
when necessary, without impacting workload or mission activities. Exceptionally formatted and complete 
reports are submitted in a timely and accurate manner. Team leads under a BPA team assemble a highly 
organized and successful team in which the members provide MDA with all needed skills and the 
members demonstrate strong skills and teamwork. 

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are 
competent and training is provided to upgrade or improve skills. Reports are of high quality and 
completeness. Efficient recruitment and personnel management. Supervision ensures quality 
performance, teamwork, and work efficiency. 

Satisfactory: Met requirements. Communicative and capable management. Oversees activities in a very 
competent and professional manner. Direction of subcontractors or consultants meets and in some 
instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory and 
meet MDA expectations. 

Marginal: Meets contract requirement generally, but occasional delays or mission impact occurs due to lack of 
communication, proficiency, high turnover, delays in replacing personnel or lack of supervision. Reports 
do not always meet expectations. 

Unsatisfactory: Does not meet contract requirements. 

QUALITY 
Outstanding: Deliverables, products, services and other performance output almost always significantly 

exceed MDA needs and expectations. Quality consistently exceeds an acceptable level, in a way that is of 
great importance to MD A. Contractor is extremely dependable, work/products almost always exceed 
contract requirements or specifications. Contractor never delivers inaccurate or unsatisfactory goods or 
services, contractor demonstrates very high level of dedication and ability. Provides innovative solutions. 

Excellent: Deliverables, products, services and other performance output consistently exceed MDA needs or 
expectations. Quality exceeds an acceptable level to a significant degree, contractor is highly dependable, 
work/products frequently exceed contract requirements or specifications. Contractor never delivers 
inaccurate or unsatisfactory goods or services. Highly professional products. 

Satisfactory: Met requirements. Deliverables, products, services or other performance output meet and 
sometimes exceed MDA needs and expectations, quality is above an acceptable level, output is very 
dependable, work is completed according to contract requirements and speyifications and sometimes 
exceeds it. Output contains few, if any, non-conformances. Areas of inaccurate .work or unsatisfactory 
results are minor and do not have a significant adverse impact on MDA mission. 

Marginal: Meets contract requirements generally, but some lack the professional work that MDA expects 
Unsatisfactory: Does not meet contract requirements. 

COMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS: 

Outstanding: Exceeded all proposed and planned commitments 

Excellent: Exceeded some proposed and planned commitments and achieved those that were not exceeded. 

Satisfactory: Met all commitments or did not meet some planned commitments but demonstrated acceptable 
efforts to support small business programs 
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Marginal: Met some commitments but did not demonstrate adequate efforts to achieve all planned 
commitments 

Unsatisfactory: Did not meet any commitments and failed to show adequate efforts to meet the planned 
commitments 

COST MANAGEMENT (APPLICABLE TO LABOR HOUR AND TIME AND MATERIAL 
ORDERS/CLINS) AND LABOR HOUR EFFICIENCY 

Outstanding: Cost controls are highly effective and consistently result in considerable savings. Costs are 
always below estimates and there are no cost ovenuns unless directed by MDA due to factors beyond 
contractor control. 
Labor Hour variances by labor category show exceptional .management of labor mix and delivery of 
agreed skill sets. Variances· are explained in a manner that shows benefit to the Goverrunent. Price 
requests for award term and option years are submitted with extremely clear documentation. 

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually 
below estimates and.there are no cost overruns unless directed by MDA due to factors beyond contractor 
control. 
Labor hour variances by labor category show effective ·management of labor mix atid delivery of hours. 
Variances are effectively managed and explained. Documentation for pricing in award term and option 
years, if applicable, are submitted without enors or omissions. 

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA 
due to factors beyond contractor control. There are initiatives and tools in place to facilitate cost control. 
Labor hour variances show delivery oflabor hours and skill sets in accordance with the agreed labor, 
qualifications and rates matrix. Documentation for pricing in award term and option years, if applicable, 
adequately supports the request(s) without requests for clarification and follow-up. 

Marginal: Meets contract requirements, generally but it appears some projects could have been performed 
more efficiently with fewer labor hours or lower scaled labor categories 
Labor hour variances include many negative variances that are inadequately explained and that show a 
considerable lack of control of labor mix or neglect in meeting the requirements of the agreed labor, 
qualification, and rates matrix. 

Unsatisfactory: Does not meet contract requirements. 

6.2. Scoring for Award Term Eligibility: 

To be eligible for the award term entitlement, the evaluation team's consensus scoring as discussed in Step 2 of Para 
7 shall result in a score of excellent or higher in 4 of the 6 evaluation factors. This eligibility score may be raised 
after the basic year in recognition that efforts to start and transition into the contract may result in a lower score in 
the first year. If any individual factor is scored Marginal or lower, the contractor will not be eligible for the award 
term. 
(If more evaluation factors are added in future periods, the plan will be revised accordingly- the contractor must 
earn higher than satisfactory scores on the majority of evaluation factors). 

6.3 Performance Evaluation Periods 

Evaluation areas for each performance evaluation period, as identified in paragraph 6.1 of this plan, will be 
reviewed for annual performance evaluations. Performance reviews will be held in accordance with the schedule at 
the clause of the contract entitled "Award Term." 

7.0 PROCEDURES 

7.1 Step-by-Step Procedures for Award Term Evaluation Periods 

Step 1. Team members shall individually initiate their evaluation worksheets (Award Term Evaluation Form) 
within 5 calendar days after the end of each evaluation period. Informational sessions will be conducted at the end 
of the base year and again at the end of the Option Contract Year 2. The first official ~valuation for eligibility will 
be conducted at the end of Option Contract Year 3. Evaluations will be completed in 10 calendar days and 
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completed worksheets will be submitted to the Team Chairman (if one is appointed) or Award Term Approving 
Official. Team members shall be prepared to brief their evaluations to the Chairman if necessary. 

Step 2. The Team will develop a consensus evaluation of contractor performance in the appropriate areas for the 
period, using the factors set forth in the plan. The Team shall review all evaluation material along with supporting 
documentation and may call additional technical and management advisors to provide supporting information as 
required. Recommendations of the Team, together with supporting justifications, shall be presented to the Award 
Term Approving Official for final decision on the contractor performance rating. Evaluation activities need to be 
completed at a point earlier than 90 calendar days after the end of each period being evaluated in order for the 
evaluation decision to be made and announced no later than 90 days after the period being evaluated. . 

Step 3. No later than 10 calendar days after the Award Term Approving Official receives the Team's 
recommendations, the Award Term Approving Official shall make a determination of the contractor's evaluation 
rating for the period. A brief summary narrative report highlighting contractor strengths and weaknesses shall be 
prepared. The announcement of Award Term Approving Official's decision will be made no later than 90 days after 
the end of each period being evaluated as indicated in Step 4. 

Step 4. The Contracting Officer shall provide the Award Term Approving Official notice or announcement to the 
contractor of the evaluation rating assigned. The notice shall be forwarded to the contractor not later 90 days after 
the end of the applicable evaluation period and the modification adding the award term entitlement will follow as 
soon as practicable following the notification. 

Step 5. If the contractor requests a price adjustment in accordance with the Performance Award Term Clause, the 
Contracting Officer will negotiate the adjustment and issue a bilateral modification to the order with the new prices 
prior to commencement of work under the award term. The Contracting Officer will coordinate with the 
requirements office to ensure funds are planned to cover the price adjustment in the award term period. 

Step 6. Prior to commencement of work under an award term period, the Contracting Officer will issue a 
modification to the order c iting funds for the award term that reflect any price adjustment negotiated with the 
contractor pursuant to the Performance Award Term Clause. 

In addition to the award term evaluations, the Award Term Approving Official will also consider, when making the 
award term decision, the annual Contractor Performance Assessment Report (CP ARS) that was completed or is in 
the process of being completed on the contractor. Any inconsistencies between the award term evaluation and the 
CPARS shall be addressed in the Award Term Approving Official's narrative report and decision regarding the 
award term. 
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Estimated Labor Hours (if applicable) 

!PERFORMANCE PERIOD BEING EVALUATED: 

Award Term Scores 

EVALUATION FACTORS3 OUTSTANDING EXCELLENT SAT MARGINAL UNSATISFACTORY 
Purple Blue Green Yellow Red 

RESPONSIVENESS 

MILESTONES/ 
DJ:LIVERABLES 

MANAGEMENT OF 
RESOURCES, REPORTING, 
AND SUPERVISION 

QUALITY-OF WORK 

SMALL BUSINESS 
/DISADVANTAGED 
BUSINESSCOMMITTMENT 

MANAGEMENT OF COSTS 

I I I 
IN LABOR HOURS OR 
REIMBURSABLE CHARGES 

*COMMENTS (Explain bow outstanding and excellent rating benefit MDA) 

Signature of Evaluator Date 
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Outstanding: Totally responsive, flexible, and proactive to changes in direction and adapting resources to successfully deal with the changes. Project organization 
consistently assures on time or early responses to all deadlines. No adverse effect on productivity, performance or delivery. 

Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully deal \vith the changes. Project organization assures on time 
responses to short fuse deadlines in almost all cases. Rarely is there an adverse effect on productivity, performance or delivery. 

Satisfactory: Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on productivity, performance, or delivery. 
Ma rgina l: Meets contract requirements, generally but some delays in meeting suspenses. Overall responsiveness could be improved. 
Unsatisfactory: Does not meet contract requirements. 

irOMPLIANCE WITH MlLESTONES/DELIVERABLES 
Outstanding: Impeccable record In meeting milestone/due dates, all of which are completed early, unless otherwise directed by MDA. 
Excellent: Exemplary record in meeting milestone/due dates, many of which arc completed early. 
Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective action; milestones/due dates are almost always achieved and instances 

where they are not are of minor impact. 
Ma rgina l: Meets contract requirements generally, but some work may be late or need to be redone. 
Unsatisfactory: Does not meet contract requirements. 

irONTRACT MANAGEMENT REPORTING AND SUPERVISION OF RESOURCES 
Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitudes. Strong teamwork. Personnel need virtually no supervision 

and are highly proficient in their work. The contractor anticipates and plans for problem areas. Minimal personnel turnover. Resources are replaced, when 
necessary, without impacting workload or mission activities. Exceptionally formatted and complete reports are submitted in a timely and accurate manner. 
Team leads under a BPA team assemble a highly organized and successful team in which the members provide MDA with all needed skills and the 
members demonstrate strong skills and teamwork. 

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are competent and tmining is provided to upgrade or improve 
skills. Reports are of high quality and completeness. Efficient recruitment and personnel management. Supervision ensures quality performance, 
teamwork, and work efficiency. 

Satisfactory: Met requirements. Communicative and capable management. Oversees activities in a very competent and professional manner. Direction of 
subcontractors or consultants meets and in some instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory and 
meet M DA expectations. 

Marginal: Meets contract requirement generally, but occasional delays or mission impact occurred due to lack of communication, proficiency, high turnover, delays in 
replacing personnel or lack of supervision. Reports do not always meet expectations. 

Unsatisfactory: Does not meet contract requirements. 
OUALITY 

Outstanding: Deliverables, products, services and other performance output almost always significantly exceed MDA needs and expectations. Quality consistently 
exceeds an acceptable level, in a way that is of great importance to MDA. Contractor is extremely dependable, work/products almost always exceed 
contract requirements or specifications. Contractor never delivers inaccurate or unsatisfactory goods or services, contractor demonstrates very high level of 
dedication and ability. Provides innovative solutions. 

Excellent: Deliverables, products, services and other performance output consistently exceed MDA needs or expectations. Quality exceeds an acceptable level to a 
significant degree, contractor is highly dependable, work/products frequently exceed contract requirements or specifications. Contractor never delivers 
inaccurate or unsatisfactory goods or services. Highly professional products. · 

Satisfactory: Met requirements. Deliverables, products, services or other perfom1ance output meet and sometimes exceed MDA needs and expectations, quality is above 
an acceptable level, output is very dependable, work is completed according to contract requirements and specifications and sometimes exceeds it. Output 
contains few, if any, non-conformances. Areas of inaccurate work or unsatisfactory results are minor and do not have a significant adverse impact on 
MDA mission. 

Marginal: Meets contract requirements generally, but some Jack the professional work that MDA expects 
Unsatisfactory: Does not meet contract requirements. 

~OMl\UTMENT TO SMALL BUSINESS/DISADVANTAGED BUSlNF...SS PROGRAMS: 
Outstanding: Exceeded all proposed and planned commitments 

Excellent: Exceeded some proposed and planned commitments and achieved those that were not exceeded. 

Satisfactory: Met all commitments or did not meet some planned commitments but demonstrated acceptable efforts to support small business programs 

Margina l: Met some commitments but did not demonstrate adequate efforts to achieve all planned commitments 

Unsatisfactory: Did not meet any commitments :md failed to show adequate efforts to meet the planned commitments 

irOST MANAGEMENT Cl ABOR HOUR AND TIME AND MATERIAL ORDERS/CLINS) Mm LABOR HOUR EFFICIENCY 
Outsta nding: Cost controls are h ighly effective and consistently result in considerable savings. Costs are always below estimates and there are no cost 

overruns unless directed by MDA due to factors beyond contractor control. 
L abor Hour variances by labor category show exceptional management of labor mix and delivery of agreed skill sets. Variances are explained in a manner that 
shows benefit to the Govemment. Price requests for award tem1 and option years an; submitted with extremely clear documentation. 

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually below estimates and there are no cost overruns unless 
directed by MDA due to factors beyond contractor control. 
Labor hour variances by labor category show effective management of labor mix and delivery of hours. Variances are effectively managed and explained. 
Documentation for pricing in award term and option years, if applicable, arc submitted \vithout errors or omissions. 

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA due to factors beyond contractor control. There are 
initiatives and tools in place to facilitate cost control. 
Labor hour variances show delivery of labor hours and skill sets in accordance with the agreed labor, quali fications and rates matrix. Documentation for pricing in 
award term and option years, if applicable, adequately supports the request(s) without requests for clarification and follow-up. 

Marginal: Meets contract requirements, generally but it appears some projects could have been performed more efficiently with fewer labor hours or lower scaled 
labor categories. Labor hour variances include many negative variances that are inadequately explained and that show a considerable lack of control of labor mix 
or neglect in meeting the requirements of the agreed labor, qualification, and rates matrix. 

Unsatisfactory: Does not meet contract requirements 
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GOVERNMENT FURNISHED INFORMATION/GOVERNMENT FURNISHED EQUIPMENT AND 
OTHER DIRECT COST LIMITATIONS 

GOVERNMENT FURNISHED INFORMATION 
1. Access to PPBS Information: Yes 

2. Access to information of other contractors: Yes 

GOVERNMENT FURNISHED EQUIPMENT 

1. Number of On Site Work Stations (including Computers): 15 
2. GFE:No 

OTHER DIRECT CO.STS 
NTE: $65,000.00 under CLIN 0002 and respective CLINs for each option year. 

1. Non-Local Travel 
Anticioated Destination Anticipated Fre_quenG.Y 
Huntsville, AL 4 trips per_year 
Los An~eles, CA (various sites) 4 trips per year 
Andover, MA 3 trips per year 
Phoenix, AZ 3 trips per year 
Tucson, AZ 2 trips per year 
Rea~an Test Facility, Kwajalein 3 trips per year 
Vandenber2:, CA (V AFB) 2 trips per year 
PMRF,ID 4 trips per year 
Sacramento, CA 4 trips per year 
Ft. Grealy, AK 3 trips per year 

2. Other Costs: As authorized by the COR. 
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