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Section SF 1449 - CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Labor 
Hours 

UNIT PRICE 
0001 

Services in support ofMDAIDOI. 

T&M 
Services in support ofMDAJDOI in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment I) on a monthly basis for a period of 12 
months and in accordance with TEAM EMC proposal dated March 4, 2004, 
which is hereby incorporated into this document with the same force and effect as 
if included in full text. (CLIN effort was perfonned and funded under Minerals 
Management Service Gov Works Order No. 35531.) 

CLIN Ceiling Amount: $9,716,009.19 
FOB: Destination 

TOT ESTTMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Dollars, 

u.s. 

UNIT PRICE 
0002 

Other Direct Costs (ODC) 

COST 
ODCs to support CLIN 0001 in accordance with the SOW (Attachment 1). 
(CLIN effort was performed and funded under Minerals Management Service Gov 
Works Order No. 35531.) 

CLIN Ceiling Amount: $204,422.12 
FOB: Destination 

ESTIMATED COST 

HQ0006-05-F-0008 
P00020 
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AMOt.JNT 

$0.00 

AMOUNT 

$0.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITPRJCE 
$0.00 0003 

Contract Data Requirements List (CDRL) 
FFP 
Provide data and reports for CLIN 0001 in accordance with the CDRL, DD Fonn 
1423-1. (CLIN effort was performed and funded under Minerals Management 
Service Gov Works Order No. 35531.) NOT SEPARATELY PRJCED (NSP) 
FOB: Destination 

NET AMT 

ITEM NO SUPPLIES/SERVICES 
0101 

UNIT 
Labor 
Hours 

EXERCISED Services in support ofMDNDOI. 
OPTION T&M 

Services in support ofMDNDOI in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment I) on a monthly basis for a period of 12 
months and in accordance with TEAM EMC proposal dated March 4, 2004 and 
EMC proposal dated August 29, 2005, which are hereby incorporated into this 
document with the same force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRJCE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$10,222,436.90 

$10,222,436.90 



ITEM NO SUPPLIES/SERVICES QUANTITY 
010101 

Funding for CLJN 0101 

T&M 
FOB: Destination 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: 59568 AMEND 1 

ACRNAA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010102 

Funding for CLIN 0101. 
T&M 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: DMXDJG60701 , BASIC (REVISED) 

ACRNAC 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010103 

Funding for CLIN 010 l. 

T&M 
FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: DMXDJG50317, BASIC 

ACRNAD 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$6,752,888.07 

AMOUNT 

$0.00 

$0.00 

AMOUNT 

$0.00 

$2,050,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNfT UNfTPRICE 
010104 

Funding for CLIN 010 I. 

T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: IM9DJG62257 BASIC 

ACRN AJ 
CIN: IM9DJG622570101 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES . QUANTITY 
010105 

UNIT UNIT PRICE 

Funding for CLIN 010 l. 

T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: IM9ACE63203 PARTIAL NO. 01 

ACRNAL 
CIN: IM9ACE632030101 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNfT UNfTPRICE 
0102 Dollars, 

EXERCISED 
OPTION 

Other Direct Costs (ODC) 

COST 

u.s. 

ODCs to support CLIN 0101 in accordance with the SOW (Attachment 1). 

FOB: Destination 

ESTIMATED COST 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$500,000.00 

AMOUNT 

$0.00 

$6,523.91 

AMOUNT 

$300,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
010201 

Funding for CLIN 0102 

COST 

FOB·. ~\\nat\~m 
PURCHASE REQUEST NUMBER: 59569 AMEND I 

ACRNAB 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
010202 

Funding for CLIN 0102. 

COST 

FOB: Destination 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 

PURCHASE REQUEST NUMBER: DMXDJG50319, BASIC 

ACRNAE 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010203 

Funding for CLIN 0 I 02. 

COST 
FOB: Destination 

ESTIMATED COST 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: IM9DJG62258 AMEND 2 

ESTIMATED COST 

ACRNAK 
CIN: JM9DJG622580102 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$140,000.00 

AMOUNT 

$0.00 

$70,000.00 

AMOUNT 

$0.00 

$27,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNlT UNITPRlCE 
$0.00 0103 

EXERCISED Contract Data Requirements List (CDRL) 
OPTION FFP 

Provide data and reports for CLINs 0101 and 0102 in accordance with the CDRL, 
DD Form 1423-1. NOT SEPARATELY 
PRICED (NSP) 
FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
0201 

QUANTITY 
r"'· 1 

EXERCISED Services in support ofMDA/001. 
OPTION 

T&M 

UNlT 
Labor 
Hours 

NET AMT 

Services in support of MDAIDOI in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment I) on a monthly basis for a period of 12 
months and in accordance with TEAM EMC proposal dated March 4, 2004 and 
EMC proposals dated August 29, 2005, January 29, 2007, and March 7, 2007 
which are hereby incorporated into this document with the same force and effect 
as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$10,516,086.66 

$10,516,086.66 



ITEM NO SUPPLIES/SERVICES QUANTITY 
020101 

Funding for CLIN 0201. 

T&M 

FOB: Destination 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: IM9DJG62127 PARTIAL NO 02 

ACRNAF 
CnN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020102 

Funding for CLIN 0201. 

T&M 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILnNG PRICE 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: IM9DJGS0383 BASIC 

ACRNAG 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020103 

Funding for CLIN 0201. 

T&M 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: IM9AAK63641 PARTIAL NO. 00 

ACRNAM 
CnN: IM9AAK63641PARTIAL000201 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$4,739,665.00 

AMOUNT 

$0.00 

$905,000.00 

AMOUNT 

$0.00 

$1,000,000.00 



. , , , , .. __ ,, ____ _ 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020104 

Funding for CLIN 0201 . 

T&M 

FOB: Destination 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: 009AAK70928 PARTIAL NO. 01 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRNAN 
CTN: D09AAK70928PARTIALOOOOOI 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0202 Dollars, 

u.s. 
EXERCISED Other Direct Costs (ODC) 
OPTION · 

COST 
ODCs to support CLIN 0201 in accordance with the SOW (Attachment 1). 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020201 

Funding for CLIN 0202. 
COST 
FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: IM9DJG62129 BASIC 

ACRNAH 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ESTIMATED COST 

UNIT PRICE 

ESTIMATED COST 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$3,871,421.66 

AMOUNT 

$392,335.49 

AMOUNT 

$0.00 

$300,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY 
020202 

Funding for CLIN 0202. 
COST 

FOB: Destination 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: D090S971924 PARTIAL NO. 02 

ACRNAR 
CIN: 0090S971924PARTIAL000001 

ITEM NO SUPPLIES/SERVICES QUANTITY 
020203 

Incremental Funding 
FFP 
FOB: Destination 

ACRNAR 
CIN: OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ESTIMATED COST 

UNIT UNIT PRICE 

NETAMT 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$102,335.49 

AMOUNT 

$0.00 

$0.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITPRlCE 
$0.00 0203 

EXERCISED Contract Data Requirements List (CDRL) 
OPTION FFP 

Provide data and reports for CLINs 020 I and 0202 in accordance with the CDRL, 
DO Form 1423-1. NOT SEPARATELY 
PRICED (NSP) 
FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
0204 

Services in support of MD AlDOl. 

T&M 

UNIT 
Labor 
Hours 

NETAMT 

Services in support ofMDA/001 in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment 1) on a monthly basis for a period of 4 
months and in accordance with EMC proposals dated January 29, 2007 and 
March 7, 2007, which are hereby incorporated into this document with the same 
force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRlCE 

CEILING PRlCE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$537,624.02 

$537,624.02 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
020401 

Funding for CLIN 0204. 

T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: 009REB71568 PARTIAL NO. 00 

ACRN AP 
CIN: D09REB71568PART1ALOOOOOI 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY 
o2o5 r' 1 

UNIT 
Labor 
Hours 

UNIT PRICE 
! J 

Housekeeping services- MDNOOI. 

T&M 

Housekeeping services in support ofMDAIDOI in accordance with the Statement 
of Work (SOW Paragraph 4.0) (Anaclunent 1) on a monthly basis for a period of 
4 months and in accordance with EMC proposals dated January 29, 2007 and 
March 7, 2007, which are hereby incorporated into this document with the same 
force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
020501 

Funding for CLIN 0205. 

T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: D09REB71566 PARTIAL NO. 00 

ACRNAQ 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 

$0.00 

$537,624.02 

AMOUNT 
$246,367.30 

$246,367.30 

AMOUNT 

$0.00 

$218,089.00 



CTN: D09REB71566PARTIALOOOOOI 

ITEM NO SUPPLIES/SERVICES 
0301 

~FANTITY 
iii J 

UNIT 
Labor 
Hours 

EXERCISeD Services in support ofMDA/DOI. 
OPTION 

T&M 

Services in support ofMDNDOI in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attactunent 1) on a monthly basis for a period of 12 
months and in accordance with TEAM EMC proposal dated March 4, 2004 and 
EMC proposals dated August 29,2005, January 28,2007, March 7, 2007 and 
June 1 I, 2007 which are hereby incorporated into this document with the same 
force and effect as if included in full text. 
FOB: Destination 

TOT ESTIMATED PRICE 

CEILTNG PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
030101 

Funding for CLIN 0301. 
T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: IM9REB63885 PARTIAL NO. 00 

ACRN AS 
CTN: IM9REB63885PARTIAL000001 

TOT ESTIMATED PRICE 

CEILTNG PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$10,371,705.47 

$10,371,705.47 

AMOUNT 

$0.00 

$3,900,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Dollars, 

u.s. 

UNIT PRICE 
0302 

EXERCISED 
OPTION 

Other Direct Costs (ODC) 

COST 

ODCs to support CLIN 0301 in accordance with the SOW (Attachment 1). 

FOB: Destination 

ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
030201 

Funding for CLIN 0302. 

COST 

FOB: Destination 

PURCHASE REQUEST NUMBER: D09REB72150 PARTIAL NO. 00 

ESTIMATED COST 

ACRNAT 
CfN: 009REB72150PARTIAL000001 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
$0.00 0303 

EXERCISED Contract Data Requirements List (CDRL) 
OPTION FFP 

Provide data and reports for CLINs 0301 and 0302 in accordance with the CDRL, 
DO Form 1423-1. NOT SEPARATELY 
PRICED (NSP) 
FOB: Destination 

NETAMT 

HQ0006-05-F -0008 
P00020 
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AMOUNT 

$321,242.43 

AMOUNT 

$0.00 

$110,000.00 

AMOUNT 
$0.00 

$0.00 



ITEM NO SUPPLIES/SERVICES 
0304 

~y 
L_____j 

UNIT 
Labor 
Hours 

EXERCISED Services in support ofMDA!DOI. 
OPTION 

T&M 
Services in support ofMDA!DOI in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment 1) on a monthly basis for a period of 12 
months and in accordance with EMC proposals dated January 29, 2007, March 7, 
2007, and June 11 , 2007 which are hereby incorporated into this document with 
the same force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
030401 

Funding for CLIN 0304. 

T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: 009REB72151 PARTIAL NO. 00 

ACRNAU 
CIN: D09REB72151PARTIAL000001 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$2,624,768.47 

$2,624,768.4 7 

AMOUNT 

$0.00 

$1,055,468.00 



ITEM NO SUPPLIES/SERVICES 
0305 

UNIT 
Labor 
Hours 

EXERCISED Housekeeping services - MDNDOI. 
OPTION 

T&M 

Housekeeping services in support ofMDA/DOI in accordance with the Statement 
of Work (SOW Paragraph 4.0) (Attachment l) on a monthly basis for a period of 
12 months and in accordance with EMC proposals dated January 29, 2007, 
March 7, 2007, and June l l , 2007 which are hereby incorporated into this 
document with the same force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNJTPRICE 
030501 

Funding for CLIN 0305. 
T&M 

FOB: Destination 

PURCHASE REQUEST NUMBER: D09REB72152 PARTIAL NO. 00 

ACRNAV 
CrN: D09REB72152PARTIAL000001 

TOT ESTIMATED PRICE 

CEILING PRICE 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$1,073,076. I 0 

$1,073,076. I 0 

AMOUNT 

$0.00 

$337,000.00 



ITEM NO SUPPLIES/SERVICES 
0401 

UNIT 
Labor 
Hours 

OPTION Services in support of MD AlDOl 

T&M 

Services in support ofMDA/001 in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment I) on a monthly basis for a period of 12 
months and in accordance with TEAM EMC proposal dated March 4, 2004 and 
EMC proposals dated August 29, 2005, January 29, 2007, March 7, 2007, and 
June 11 , 2007 which are hereby incorporated into this document with the same 
force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Dollars, 
u.s. 

UNIT PRICE 
0402 

OPTION Other Direct Costs (ODC) 
COST 

ODCs to support CLIN 0401 in accordance with the SOW (Attachment 1). 
FOB: Destination 

ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
$0.00 0403 

OPTION Contract Data Requirements List (CDRL) 
FFP 
Provide data and reports for CLINs 0401 and 0402 in accordance with the CDRL, 
DDForm 1423-1. NOT SEPARATELY 
PRICED (NSP) 
FOB: Destination 

NET AMT 

HQ0006-05-F-0008 
P00020 
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AMOUNT 
$10,720,096.59 

$10,720,096.59 

AMOUNT 

$263,091.17 

AMOUNT 
$0.00 

$0.00 



ITEM NO SUPPLIES/SERVICES 
0404 

UNIT 
Labor 
Hours 

OPTION Services in support of MD AlDOl. 

T&M 
Services in support of MDA/001 in accordance with the Statement of Work 
(SOW Paragraph 4.0) (Attachment I) on a monthly basis for a period of 12 
months and in accordance with EMC proposals dated January 29,2007, March 7, 
2007, and June 11,2007 which are hereby incorporated into this document with 
the same force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0405 e·· 1 

UNIT 
Labor 
Hours 

OPTION Housekeeping services - MDAIDOI. 

T&M 
Housekeeping services in support ofMDA/001 in accordance with the Statement 
of Work (SOW Paragraph 4.0) (Attachment 1) on a monthly basis for a period of 
12 months and in accordance with EMC proposals dated January 29, 2007, 
March 7, 2007, and June 11,2007 which are hereby incorporated into this 
document with the same force and effect as if included in full text. 

FOB: Destination 

TOT ESTIMATED PRICE 

CEILING PRICE 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT 
0001 N/A 

INSPECT BY 
NIA 

ACCEPT AT 
NIA 
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AMOUNT 
$3,188,176.98 

$3,188,176.98 

AMOUNT 
$1,107,589.21 

$1,107,589.21 

ACCEPT BY 
Goverwnent 



0002 N/A 
0003 N/A 
0101 NIA 
010101 N/A 
010102 N/A 
010103 N/A 
010104 N/A 
010105 NIA 
0102 N/A 
010201 N/A 
010202 N/A 
010203 N/A 
0\03 NIA 
0201 N/A 
020101 N/A 
020102 N/A 
020103 NIA 
020104 NIA 
0202 N/A 
020201 N/A 
020202 N/A 
020203 Destination 
0203 N/A 
0204 N/A 
020401 N/A 
0205 N/A 
020501 N/A 
0301 NIA 
030101 N/A 
0302 N/A 
030201 NIA 
0303 N/A 
0304 NIA 
030401 N/A 
0305 N/A 
030501 N/A 
0401 NIA 
0402 N/A 
0403 N/A 
0404 N/A 
0405 N!A 

DELIVERY INFORMATION 

CLIN DELIVERY DATE 

0001 POP 01-JUN-2004 TO 
31-MAY-2005 
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N/A N/A Govenunent 
N/A N/A Govenunent 
NIA NIA Govenunent 
N/A N/A Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A · Government 
NIA NIA Govenunent 
N~A N/A Government 
N/A NIA Government 
NIA N/A Government 
N/A NIA Government 
NIA N/A Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A Government 
N/A NIA Government 
NIA NIA Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A Govenunent 
Government Destination Government 
NIA NIA Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A Government 
NIA N/A Government 
N/A N/A Government 
N/A NIA Government 
NIA N/A Government 
N/A N/A Government 
N/A NIA Government 
N/A NIA Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A Government 
N/A N/A Government 
N/A NIA Government 
N/A N/A Government 
N/A NIA Government 

QUANTITY SHIP TO ADDRESS UIC 

N/A N/A 
FOB: Destination 
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0002 POP 01-JUN-2004 TO NIA NIA 
31-MA Y -2005 FOB: Destination 

0003 POP 01-JUN-2004 TO NIA NIA 
31-MA Y -2005 FOB: Destination 

0101 POP 01-JUN-2005 TO NIA NIA 
31-MA Y -2006 FOB: Destination 

010101 NIA NIA NIA NIA 

010102 NIA NIA NIA N/A 

010103 NIA N/A N/A NIA 

010104 NIA NIA NIA NIA 

010105 NIA NIA NIA NIA 

0102 POP 01-JUN-2005 TO NIA N/A 
31-MA Y-2006 FOB: Destination 

010201 N/A NIA N/A NIA 

010202 N/A NIA N/A NIA 

010203 NIA N/A NIA N/A 

0103 POP 01-JUN-2005 TO N/A NIA 
31 -MA Y -2006 FOB: Destination 

0201 POP 01-JUN-2006 TO N/A N/A 
31-MA Y -2007 FOB: Destination 

020101 NIA NIA N!A N/A 

020102 NIA N/A N/A N/A 

020103 NIA NIA N/A N/A 

020104 NIA N/A NIA NIA 

0202 POP 01-JUN-2006 TO N/A N/A 
31-MAY-2007 FOB: Destination 

020201 NIA N/A NIA NIA 

020202 N/A N/A N/A NIA 

020203 NIA NIA N/A N/A 

0203 POP 01-JUN-2006 TO N/A N/A 
3 1-MA Y -2007 FOB: Destination 
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0204 POP 01-FEB-2007 TO N/A N/A 
31-MAY-2007 FOB: Destination 

020401 N/A N/A N/A N/A 

0205 POP 01-FEB-2007 TO N/A NIA 
31-MAY-2007 FOB: Destination 

020501 N/A N/A N/A N/A 

0301 POP 01-JUN-2007 TO NIA N/A 
31-MA Y -2008 FOB: Destination 

030101 N/A N/A N/A NIA 

0302 POP 01-JUN-2007 TO N/A N/A 
31-MA Y -2008 FOB: Destination 

030201 N/A N/A N/A N/A 

0303 POP 01 -JUN-2007 TO N/A N/A 
31-MA Y -2008 FOB: Destination 

0304 POP 01-JUN-2007 TO N/A N/A 
31-MA Y -2008 FOB: Destination 

030401 N/A NIA N/A N/A 

0305 POP 01 -JUN-2007 TO N/A N/A 
31-MAY-2008 FOB: Destination 

030501 NIA N/A N/A N/A 

0401 POP 01-JUN-2008 TO N/A N/A 
31-MA Y -2009 FOB: Destination 

0402 POP 01-JUN-2008 TO N/A N/A 
31-MA Y -2009 FOB: Destination 

0403 POP 0 1-JUN-2008 TO N/A N/A 
31-MAY-2009 FOB: Destination 

0404 POP 01-JUN-2008 TO N/A N/A 
31-MAY-2009 FOB: Destination 

0405 N/A N/A N/A N/A 

ACCOUNTING AND APPROPRIATION DATA 



AA: 9750400.2520 60901598C 2525 012123 BMDOOI55059568 
AMOUNT: $6,752,888.07 

AB: 9750400.2520 60901598C 2525 012123 BMD001 55059569 
AMOUNT: $140,000.00 

AC: 9760400.2520 6 BM 2520 60901598COO 255Y S 12135 MD6060120C0701 620201 
AMOUNT: SO.OO 

AD: 9750400.2520 5 BM 2520 60901585COO 255Y S l2135 MD5060520C03 17 520451 
AMOUNT: $2,050.000.00 

AE: 9750400.2520 5 BM 2520 60901585COO 25SY Sl2135 MD5060520C0319 520451 
AMOUNT: $70,000.00 

AF: 9760400.2520 6 BM 2520 60901598C00 255Y Sl2135 MD6060120C2127 620201 
AMOUNT: $4,739,665.00 
CIN 000000000000000000000000000000: $4,739,665.00 

AG: 9750400.2520 5 BM 2520 60901 585COO 255Y SJ 2135 MD5060520C0383 520451 
AMOUNT: $905,000.00 
CIN 000000000000000000000000000000: $905,000.00 

AH: 9760400.2520 6 BM 2520 60901598COO 255Y Sl21 35 MD6060120C2129 620201 
AMOUNT: $300,000.00 
CIN 000000000000000000000000000000: S300,000.00 

AJ: 9760400.2520 6 BM 2520 6090J598COO 255Y Sl2135 MD6060120C2257 620201 
AMOUNT: $500,000.00 
CJN JM9DJG622570 I 0 I: SSOO,OOO.OO 

AK: 9760400.2520 6 BM 2520 60901598COO 255Y Sl2 135 MD6060120C2258 620201 
AMOUNT: $27,000.00 
CIN IM9DJ0622580102: $27,000.00 

AL: 9760400.2520 6 BM 2520 60901598COO 255Y S12135 MD6060 120C3203 620201 
AMOUNT: $6,523.91 
CIN JM9ACE632030101 : $6,523.91 

AM: 9760400.2520 6 BM 2520 60901 598COO 255Y S 12135 MD6060148C364l 620188 
AMOUNT: S 1,000,000.00 
CIN IM9AAK63641PARTIAL000201: $1,000,000.00 

AN: 9770400.2520 7 BM 2520 60901598COO 2512 S12l35 MD7060120C0928 72U006 
AMOUNT: $3,871,421.66 
CIN D09AAK70928PARTIAL00000 I: $3,871,421.66 

AP: 9770400.2520 7 BM 2520 40603888COO 2512 S 12135 MD7060348CI 568 720023 
AMOUNT: $537,624.02 
CIN D09REB71568PARTIALOOOOOI : $537,624.02 

AQ: 9770400.2520 7 BM 2520 40603888COO 2512 S 12135 MD7060348C 1566 72G023 
AMOUNT: $218,089.00 
CIN D09REB71566PARTIAL00000l: $218,089.00 

AR: 9770400.2520 7 BM 2520 40603888COO 2512 Sl2135 MD7060701CI924 720024 
AMOUNT: $102,335.49 
CIN 000000000000000000000000000000: $0.00 
CIN D090S971924PARTIAL000001 : $102,335.49 

AS: 9760400.2520 6 BM 2520 40603881COO 2512 SJ2135 MD6060320C3885 620478 
AMOUNT: $3,900,000.00 
CIN IM9REB63885PARTIALOOOOOJ : $3,900,000.00 
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AT: 9170400.2520 7 8M 2520 60901598COO 2512 512135 MD7060120C2150 72U006 
AMOUNT: SIIO,OOO.OO 
CIN D09REB72150PARTIALOOOOOI : SIIO,OOO.OO 

AU: 9770400.2520 7 8M 2520 40603881COO 2512 512135 MD7060711C2151 728006 
AMOUNT: $1,055,468.00 
CIN D09REB72151PARTIAL000001: $1,055,468.00 

AV: 9770400.2520 7 8M 2520 40603881COO 2512 512135 MD7060711C2152 728006 
AMOUNT: $337,000.00 
CIN D09RE8721 5 2P A RTIALOOOOO I : S337 ,000.00 

CLAUSES IN CORPORA TED BY REFERENCE 

52.243-2 Changes--Cost-Reimbursement 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-8 OPTIONTOEXTENDSERVICES(NOV 1999) 

AUG 1987 

HQ0006-05-F-0008 
P00020 

Page 24 of39 

The Government may require continued perfonnance of any services within the limits and at the rates specified in the 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 60 days prior to the end of the current contract period. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the tenn of this contract by written notice to the Contractor within 60 days prior to 
the end of the current contract period; provided that the Government gives the Contractor a preliminary written 
notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years. 
(End of clause) 

BSSP MDA CLAUSES 

a. This is a Firm Fixed Price (FFP) Time & Material (T &M) order with cost provisions. The FFP 
T&M CLIN is CLIN 0001 (and respective CLINs for each option year). Other Direct Costs are addressed under 
CLIN 0002 (and respective CLINs for each option year). Deliverables are addressed under CLIN 0003 (and 
respective CLINs for each option year). 
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DF ARS 252.232-7007 Limitation Of Government's Obligation (MAY 2006) is incorporated 
herein by reference and is applicable to CUN 0001 (and respective CLINs for each option year) and any other FFP 
based CLIN that may subsequently be added to this order. In accordance with (IA W) DFARS 252.232-7007 
paragraph a., for these item(s), the sum of$25873,679.66 of the total price is presently available for payment and 
allotted to this contract. IA W DFARS 252.232-7007 paragraph i. the parties contemplate that the Government will 
allot funds to this contract incrementally based on fiscal year availability of funds. 

b. The contractor agrees to provide firm fixed price hourly labor rates in accordance with its proposal 
for CLIN 000 I (and respective CLINs for each option year). The CLIN 0001 T &M price includes all related project 
management, supervision, administrative support, and operating supplies whether performed on-site in MDA 
facilities or in contractor facilities. Travel and reumursable items addressed in paragraph c. below will not be 
included in CLIN 0001 (and respective CLINs for each option year). 

c. The parties mutually agree that Other Direct Costs (ODCs) under CLIN 0002 (and respective 
CLINs for each option year) will be billed at cost plus G&A without fee and IA W the GSA Schedule. The ODC 
CLINs are intended to cover pre-approved contractor travel, atypical time-critical supply or reproduction needs, and 
leased facilities when authorized in advance by the Contracting Officer. 

FAR 52.232-22 Limitation or Funds (APR 1984) is incorporated herein by reference and is 
applicable to CLIN 0002 (and respective CLINs for each option year) and any other Cost based CLIN that may 
subsequently be added to this order. 

d. The parties mutually agree that the Contractor will provide substantially the staffing as provided in 
the Schedule of Supplies and Services on a daily basis during the operation of the work-site. Staffing shall be 
provided consistent with the Project Management Plan provided and approved in accordance with Statement of 
Work (SOW) Paragraph 5.1 (Attachment 1). 

e. The period of performance for the base period is 12 months. This contract is renewable in four 
increments of 12 months each at the unilateral option of the Government. An option shall be exercised by issuance, 
within sixty ( 60) days prior to the end of the current contract period, of a unilateral modification for the subsequent 
option requirements. 
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This order is subject to the terms and conditions of the General Services Administration (GSA) Federal 
Supply Schedule (FSS) Contract G8-10F-0364N and the terms and conditions of MDA Master Agreement 
HQ0006-02-H-0001 and aU clauses and provisions In full text or incorporated by reference herein. In tbe 
event of conOid, this SF 1449 shall govern. 

1. MATERIAL INSPECTION AND RECEIVING REPORT AND CONTRACTING OFFICER'S 
REPRESENTATIVE 

a. Material Inspection and Receiving Report - At the time of each delivery of supplies or services under 
this contract, the Contractor shall prepare and forward to the Government a Material Inspection and Receiving 
Report in the manner and to the extent required by DoD FAR Supplement (DFARS) Appendix F, "Material 
Inspection and Receiving Report." NOTE: At the Contractor's option either the DD Form 250 or copies of the SF 
1449 on which this order has been issued may be utilized as the Material Inspection and Receiving Report required 
by this clause. If the SF 1449 is elected, the Contractor shall insert the words "RECEIVING REPORT" in item 20 
and make the appropriate entry in item 33 of all copies of the document prior to making the required minimum 
distribution. NOTWITHSTANDING THE PROVISION OF DFARS APPENDIX F, THE CONTRACTOR SHALL 
MAKE THE FOLLOWING MINIMUM DISTRIBUTION: FOUR (4) COPIES TO THE CONTRACTING 
OFFICER'S REPRESENTATIVE FOR FURTHER DISTRIBUTION JN ACCORDANCE WITH PARAGRAPH B, 
CONTRACTING OFFICER'S REPRESENTATIVE BELOW. In case of rental or maintenance contracts, a 
separate report shall be distributed at the time each invoice is submitted for payment. 

b. The Procuring Contracting Officer (PCO) will assign the Contracting Officer's Representative (COR} at 
the time of order issuance. The COR will pre-certify invoices and execute the receiving report(s), (Ite~m 32a and 33 
of the SF 1449 or Items 21 and 22 of the DO Form 250) required by this order as verification that the specified 
supplies have been delivered. The COR will distribute the signed receiving reports as follows: 

(1) Copy to the Paying Office (with invoice) 
(1) Copy to the Contracting Officer 
(1) Copy to the COR's File 
( 1) Copy to the Contractor 

c. The contractor shall submit invoices and DD Form 250 using the "Invoice 2-in-1" function within the 
Wide Area WorkFlow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment 
Requests. 

2. ORDER ACCOUNTINGIINVOICING INSTRUCTIONS (SF 1449 BLOCK 18b) 

a. Separate invoices shall be submitted for each individual CLIN monthly for payment and shall clearly 
identify: 

(1) Government order number. 
(2) Period ofperfonnance. 
(3) Amount due by CLlN: 

Labor CLINs - labor hours by labor category. 
ODC CLINs - itemized costs. 

b. The contractor's accounting system shall provide traceability of all cost reimbursable elements (e.g. 
travel, material, other authorized direct costs) ordered by each program's funding citation's Accounting 
Classification Reference Number, if required by the ordering office. 

c. Under no circumstances will any invoice exceed: the performance period or estimated labor hours 
delineated for CLINs 0001, 0204, and 0205 (and respective option CLINs); or the established cost ceiling under 
CLlN 0002 (and respective option CUNs). 

d. The contractor shall submit invoices and DO Form 250 using the "Invoice 2-in-1" function within the 
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Wide Area WorkFlow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment 
Requests. 

3. PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS 

CLIN(s) under this order (and associated Option CLIN(s), may be funded by multiple accounting classifications. 
The Contractor shall segregate cost and submit vouchers as required by paragraph 2 above. The Defense Finance 
and Accounting Service (OF AS) shall make payments from those Accounting Classification Record Numbers 
(ACRNs) assigned to each CLIN as described herein. Payments by the paying office are to be made by CLIN. from 
the earliest available funds by fiscal year as identified by ACRN. 

4. PERIOD OF PERFORMANCE 

For the base period the period of performance for this task order is 12 months commencing from the effective date of 
this order and 12 months for each option period, if exercised. Unless otherwise stated by the Contracting Officer, 
any extension to the contractor's GSA FSS Contract shall apply to this order. All terms and conditions applicable to 
the base period shall extend to the option unless otherwise agreed upon 

5. REMIIT ANCE ADDRESS 

Payment of invoices furnished by the Contractor shall be sent to the following address: 

6. ACQUISITION OF FACILITIES 

The term facilities include all general-purpose office equipment and automated data/information processing 
equipment and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the 
Government without the express pennission of the Contracting Officer. Acquisition or lease of facilities, if approved 
by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive of prime Contractor 
fee/profit of other profit centers or business units of the prime Contractor. 

7. TRAVEL, TRAVEL COSTS, AND OTHER DIRECT COSTS 

a. Travel. All contractor travel (non-local) under this contrac t (other than extended commuting travel as 
defined under paragraph c. below) must be approved in advance in writing by the COR using MDA Form 110 (dated 
March 2001). 

b. Extended Commuting Travel. 

(I) All contractor extended commuting travel under this contract must be approved by the 
COR AND BY THE PCO using MDA Form 110 (dated March 2001) based on documentation from the contractor 
showing that extended commuting travel is the most effective means of fulfilling the goverrunent's requirements­
cost and other factors considered. 

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be 
authorized in advance in writing using MDA Form l l 0 (dated March 200 I). 

c. Definition: Extended Commuting Travel- is travel that occurs regularly in the performance of this 
contract where an individual or individuals travel back and forth from their normal place, or city of employment to 
another location or locations over a 30 day (or longer) period. 
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The contractor is required to complete a "Monthly Status Report (MSR)", "Technical Status Report", "Funds and 
Labor Hour Expenditure Report" and other reports to the Contracting Officer lAW the attached DD Form 1423-1, 
CDRL, Exhibit A and as specified in Paragraph 5.0 of the SOW (Attaclunent 1). 

9. LOCATION OF PERFORMANCE 

10. KEY STAFF/PERSONNEL PERFORMANCE/REPLACEMENT 

a. The Government reserves the right to judge the technical skills of on-site individuals and to request a 
replacement if such is deemed necessary by the Government. The Govenunent reserves the right to accept or reject 
any proposed individual with written notification. 

b. The Government reserves the right to judge the qualifications and acceptability of any individual 
proposed by the contractor for any position. and may require the contractor to replace an individual whose 
qualifications and suitability are judged deficient with written notification. 

d. If replacing key staff the Contractor shall adhere to the following: (1) replacement person's 
qualifications are equal to or better than the qualifications of the person being replaced as proposed and accepted at 
the time of task order award; and (2) if adding personnel to fiU newly added key staff positions, the added person's 
qualifications are equal to or better than the desired qualifications of this task order. 

11. OTHER DIRECT COSTS (ODC) 

ODC's may be required for this task. After award, for all ODC's the contractor shall receive government COR 
approval prior to expending funds. The contractor should include Other Direct Charges in their cost proposal to 
cover any costs associated with ODC's with a full description of the item. Upon award of contract, any ODC's 
required to be purchased on this contact above the GSA $2,500 threshold, the contractor will be provided a letter of 
authority to purchase items from GSA Schedule vendors in support of this task order. The contractor shall follow all 
procurement regulations under FAR part 8.0. 
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12. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 

a. Government Furnished Equipment CGFE) - The contractor shall have full access to GFE and 
software to perform the duties on tne project while performing duties in government space. The 
Government shall fu rnish the computer hardWare, software, and supporting GFE materials and facilities, 
as required, in support of the tasks requested in this task order. 

b. Govenunent Furnished Information - The contractor shall be furnished current task working papers, 
project descriptions, program briefing material and other pertinent information, and other documentation or material 
required to carry out the tasks described hereunder. 

13. DATA USE, DiSCLOSURE OF INFORMATION AND HANDLING OF SENSITIVE 
INFORMATION 

The Contractor shall maintain, transmit, retain in strictest confidence, and prevent the unauthorized 
duplication, use, and disclosure of information. The Contractor shall provide information only to employees, 
Contractors, and subcontractors having a need to know such information in the performance of their duties for this 
project. 

Information made available to the contractor by the Government for the performance or administration of 
this effort shall be used only for those purposes and shall not be used in any other way without the written agreement 
of the Contracting Officer. 

If public information is provided to the contractor for use in performance or administration of this effort, the 
contractor except with the written permission of the Contracting Officer may not use such information for any other 
purpose. If the contractor is uncertain about the availability or proposed use of information provided for the 
performance or administration, the contractor will consult with the COR regarding use of that information for other 
purposes. 

The contractor agrees to assume responsibility for protecting the confidentiality of Government records that 
are not public information. Each offeror or employee of the contractor to whom information may be made available 
or disclosed shall be notified in writing by the contractor that such information may be disclosed only for a purpose 
and to the extent authorized herein. 

Performance of this effort may require the Contractor to access and use data and information proprietary to 
a Government agency or Government Contractor that is of such a nature that its dissemination or use, other than in 
performance of this effort, would be adverse to the interests of the Government and/or others. 

Contractor and/or Contractor personnel shall not divulge or release data or information developed or 
obtained in performance of this effort, until made public by the Government, except to authorized Government 
personnel or upon written approval of the PCO. The Contractor shall not use, disclose, or reproduce proprietary data 
that bears a restrictive legend, other than as required in the performance of this effort. Nothing herein shall preclude 
the use of any data independently acquired by the Contractor without such limitations or prohibit an agreement at not 
cost to the Goverrunent between the Contractor and the data owner that provides for greater rights to the Contractor. 

All data received, processed, evaluated. loaded, and/or created as a result of this delivery order shall remain 
the sole property of the Government unless specific exception is granted by the Contracting Officer. 

14. CONTRACTMODIFICATION 

In order for the Govemxrent to determine whether the price offered for any change to this order is fair and 
reasonable, the Contractor shall provide supporting information to the extent required by the Contracting Officer, as 
well as access to pertinent records as described under the version of the FAR 52.215-21 included in the GSA 
Schedule contract. 
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15. CONTRACTOR ACCESS TO PLANNING, PROGRAMMING, BUDGETING, AND EXECUTION 
(P?D'E) DA.1'A. (OC1' 1004) 

a. ln order to perfonn the requirements of this contract, the Contractor shall be required to receive, review, 
analyze, and prepare (hereinafter shall be referred to as "process") reports/data which contain Government Planning, 
Progranuning, Budgeting and Execution (PPBE) data. However, the Missile Defense Agency is authorized to 
release PPBE data to the Contractor only after compliance with the provisions of this clause has been met. 
Additionally, the Contractor is also required to comply with the provisions of MDA Directive 7045.0 I, "Contractor 
Access to Planning, Programming, Budgeting and Execution (PPBE) Data" where applicable. 

b. The Prime Contractor shall provide the following information to the Contracting Officer within fifteen 
( 15) days from the date of this contract: 

( 1) Affiliates (parent company, subsidiaries, joint ventures, and partnerships, etc.): 

(a) Company's name and complete address; 
(b) Affiliation; and 
(c) Nature of the company's business. 

(2) Agents, consultants, and subcontractors related to this contract: 

(a) Company's name and complete address; 
(b) Relationship; and 
(c) Nature of the company's business. 

The Contracting Officer shall be notified immediately in writing in the event of any changes in b (I) and (2) 
above throughout the lifetime of this contract. With regard to competing on future MDA procurements, the 
Contractor must abide by the organizational conflict of interest provisions of this contract. 

c. PPBE data is defined as: Current or future Planning, Programming, Budgeting and Execution (PPBE) 
data regarding any activity relating to the MDA Program or any of its projects regardless ofthe funding source or 
date of the document. 

(I) Planning data defmes the national military strategy; integrates the military forces necessary to 
accomplish that strategy; prioritizes the resources for effectively accomplishing the mission; and provides 
decision options. 

(2) Programming data reflects the systematic analysis of missions and objectives to be achieved, 
alternative methods, and effective allocation of limited resources. 

( 3) Budgeting data are detailed financial estimates of the MDA Program or any of its related 
projects. 

( 4) Execution data relates to the recording of expenditures that document bow the funds were 
spent. 

d. The following list of documents (which is exemplary but not all inclusive) obtained from DoD Directive 
7045.14, "The Planning, Programming and Budgeting System (PPBS)," May 22, 1984 and other sources are 
considered PPBE documents: 

(1) PLANNING 

(a) Strategic Planning Guidance'(SPG) 
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(b) Fiscal Guidance (when separate from SPG or Joint Plarming Guidance) 
(c) Directors' Intent 
{d) Technical Planning Guide 

(2) PROGRAMMING 

(a) Program Objective Memoranda (POM) 
(b) Joint Programming Guidance (JPG) 
(c) Future Year Defense Program (FYDP) documents (POM Defense Program, 

Procurement & RDT&E Armexes) 
(d) Program Change Proposals (PCPs) 
(e) POM Issue Papers 
(f) Proposed Program Reductions (Or Program Offsets) 
(g) Tentative Issue Decision Memoranda 
(h) Program Decision Memoranda 

(3) BUDGETING 

(a) Future Year Defense Program (FYDP) documents for September Budget Estimate 
Submission (BES) & President's BES including Procurement (P-1), RDT&E (R-1), & 
Construction (C-1) Program Annexes 

{b) Financial Control Board (FCB) Documentation 
(c) Classified P-1, R-1, & C-1 Program Armexes 
(d) Program Budget Decisions/Defense Management Review Decisions/Management 

Initiative Directives (MID) 
(e) Reports Generated by the Comptroller Information System (CIS) 
(f) Budget Change Proposals (BCPs) 

(4) EXECUTION 

(a) DO Form 1414 Base for Reprogranuning 
(b) DO Form 1416ReportofPrograms 
(c) Contract Award Reports 
(d) DO COMP (M) 1002 Appropriation Status by Fiscal Year Program 
(e) FCB Execution Review Documentation 

e. The Contractor shall be responsible for informing its persormel (hereinafter includes persons employed 
by the Contractor as an agent, consultant, or subcontractor) of the provisions of this clause and providing original 
MDA PPBE certifications "PPBE Non-Disclosure Agreement "(MDA Form 099) attached to the Contracting Officer 
within fifteen (15) days after the award of this contract. A "PPBE Non-Disclosure Agreement" shall be obtained 
from each Contractor employee involved in the performance of this contract that requires access to such data. Each 
individual shall be required to agree to: 

(I) Read and comply with the applicable provisions of this clause, the non-disclosure agreement, 
and the provisions of MDA Directive 7045.01. 

(2) Handle PPBE data as for official use only. 

(3) Ensure PPBE data entrusted to them will ONLY be used in accordance with applicable MDA 
governing regulations, for the purpose for which it was provided, and within the scope of the Statement of Work. 

( 4) Not divulge PPBE data (obtained directly or indirectly in the performance of this contract 
unless directed by the Contracting Officer) to any individual, except to Government personnel whom they know to 
have a "need-to-know" and non-Government person(s) whom they know to have MDA PPBE authorization. Even 
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though data becomes part of the public domain, contractor personnel are bound by the provisions of this clause not to 
confinn or deny questions regarding PPBE data. Inquiries by unauthorized persons should be referred to the 
Contracting Officer's Representative or the Contracting Officer. (Verification of contractor personnel authorized 
access to PPBE data can be obtained only from the Contracting Officer.) 

(5) Not transport (by any medium), maintain, or process PPBE data outside a Government facility 
unless the removal or preparation of such data at the facility is accomplished in accordance with a company's facility 
plan approved by MDA. (Verification ofMDA PPBE-approved contractor facilities and individuals can be obtained 
from the Contracting Officer.) Authorization to transport PPBE data shall be provided by the Contracting Officer. 

(6) Notify the Contracting Officer promptly if any non-Government person(s) or company(s) 
requests access to PPBE data. 

f. The Contractor shall be responsible for immediately notifying the Contracting Officer in writing of any 
changes in its personnel with access to PPBE data, such as departures, new employees, or employees who no longer 
need access to such data under this contract. 

g. Contractor personnel who have been granted access to PPBE data shall process when possible, such data 
in Government workspaces using equipment furnished by the Government. However, if a contractor anticipates 
processing PPBE data in a Government facility on Contractor-owned equipment, prior written approval from the 
Contracting Officer must be obtained. The Contractor's written request should describe the equipment being used 
and a brief justification. After approval by the Contracting Officer, the request must be endorsed by the appropriate 
MDA office before bringing the equipment into the facility: 

(I) lnfonnation Systems Directorate - all ADP equipment. 

(2) Resources Management Facilities Logistics Directorate -all other equipment, such as telefax 
and reproduction machines, tables, chairs, and mobile and permanent white boards. 

h. Processing PPBE data at the Contractor's facility shall be performed only when absolutely essential and 
processing in Government workspaces is impractical. Prior to the processing of any such data outside of a 
Government facility or removal ofPPBE data from a Government facility, the Contractor shall submit a written plan 
to the Contracting Officer outlining the procedures for maintaining and safeguarding such data at its facility. The 
Contractor shall submit its own plan or a plan which meets the general requirements identified in MDA Directive 
7045.01 . The plan shall be approved in writing by the Contracting Officer prior to removal of any PPBE data from a 
Government facility or the processing of any such data in the contractor's facility. A Contractor may submit a 
separate plan for each of its facilities that need to maintain such data or one plan as long as any differences between 
the procedures followed at each facility are clearly distinguishable in the plan. If an agent, consultant, or 
subcontractor requires the processing ofPPBE data at its facility(s), they also must submit a separate facility plan 
through the prime Contractor for approval by the Contracting Officer. 

NOTE: A plan is not required for Contractor personnel who have been given prior access to PPBE data to transport, 
process, or maintain such data at a Government or an MDA-approved contractor facility. (Verification of MDA 
approved Contractor facilities and authorized personnel can be obtained only from the Contracting Officer.) 

i. If the Contractor is not required to process PPBE data at its facility(s), the contractor shall inventory all 
Govenunent documents in its possession. The contractor shall notify the Contracting Officer in writing of such 
documents and request the method of document disposal. If the requirement to process such data at the contractor's 
facility(s) changes in the future, compliance with paragraph h above shall be required. 

j . The Contractor shall provide training for all employees who require access to PPBE data on the proper 
handling and disclosure of such data. The contractor shall be responsible for ensuring that persons in their 
employment that have been granted access to PPBE data understand the consequences of divulging such data. 
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Revealing PPBE data to unauthorized persons may provide other companies with an unfair advantage in future 
competitions or jeopardize national security interests. 

k. In the event the Contractor or any of its employees, agents, subcontractor employees, or consultants fail 
to comply with the provisions of this clause, such noncompliance shall be deemed a material breach of the contract 
for which the Government reserves the right to terminate the contract for default and/or resort to such other rights 
and remedies, as provided for under this contract or under Federal laws. Noncompliance with the provisions of this 
clause may also adversely affect the evaluation of a Contractor's reliability in future acquisitions. 

16. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

a. Purpose: The primary purpose of this clause is to aid in enswing that: 

(I) The Contractor's objectivity and judgment are not biased because of its present, or currently 
planned interests (fmancial, contractual, organizational, or otherwise) which relate to work under this contract; 

(2) The Contractor does not obtain an unfair competitive advantage by virtue of its access to n!ln­
public information regarding the Govenunent's program plans and actual or anticipated resowces; and 

(3) The Contractor does not obtain any unfair competitive advantage by virtue of its access to 
proprietary information belonging to others. 

b. Scope: The restrictions described herein shall apply to performance or participation by the Contractor 
and any of its affiliates or their successors in interest (hereinafter collectively referred to as "Contractor") in the 
activities covered by this clause as prime Contractor, subcontractor, co-sponsor, joint venturer, consultant, or in any 
similar capacity. The term "proprietary information" for purposes of this clause is any information considered so 
valuable by its owners that it is held secret by them and their licensees. Information furnished voluntarily by the 
owner without limitations on its use, or which is available without restrictions from other sowces, is not considered 
proprietary. 

( 1) Maintenance of Objectivity: The Contractor shall be ineligible to participate in any capacity in 
contracts, subcontracts, or proposals thereof (solicited or unsolicited) which stem directly from the Contractor's 
performance of work under this contract. Furthermore, unless so directed in writing by the Contracting Officer, the 
Contractor shall not perform any services under this contract on any of its own products or services, or the products 
or services of another firm if the Contractor is, or has been, substantially involved in their development or marketing. 
In addition, if the Contractor under this contract prepares a complete, or essentially complete, Statement of Work 
(SOW), or other form of teclmical solutions, functions, requirements, or specifications document, to be used, directly 
or indirectly, in competitive acquisitions, the Contractor shall be ineligible to perform or participate in any capacity 
in any contractual effort which is based on such SOW or specifications. Nothing in this subparagraph shall preclude 
the Contractor from competing for follow-on contracts involving the same or similar services based on such a SOW 
or specification. 

(2) Access To and Use of Government lnfonnation: If the Contractor, in the perfonnance of this 
contract. obtains access to information such as plans, policies, reports, studies, fmancial plans, or data which has not 
been released or otherwise made available to the public, the Contractor agrees that without prior written approvaJ of 
the Contracting Officer, it shall not: (a) use such information for any private purpose unless the information has been 
released or otherwise made available to the public, (b) compete for work based on such information for a period of 
one year after the completion of this contract, or until such information is released or otherwise made available to the 
public, whichever occws first, (c) submit an unsolicited proposal to the Govenunent which is based on such 
information until one (I) year after such information is released or otherwise made available to the public, or (d) 
release such information unless such information bas previously been released or otherwise made available to the 
public by the Government. 
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(3) Access To and Protection of Proprietary Information: The Contractor agrees that, to the extent 
it receives or is given access to proprietary data, ttade secrets, or other confidential or privileged technical, business, 
or fmancial information (hereinafter referred to as "proprietary data") under this contract, it shall treat such 
information in accordance with any restrictions imposed on such information. The Contractor further agrees to enter 
into a written agreement for the protection of the proprietary data of others and to exercise diligent effort to protect 
such proprietary data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each 
employee who has access to proprietary data under this contract, a written agreement which shall in substance 
provide that such employee shall not, during hiS/her employment by the Contractor or thereafter, disclose to others or 
use for their benefit, proprietary data received in connection with the work under this contract. The Contractor will 
educate its employees regarding the philosophy of Part 9.505-4 of the Federal Acquisition Regulation so that they 
will not use or disclose proprietary information or data generated or acquired in the performance of this contract 
except as provided herein. 

c. Subcontracts: The Contractor shall include this or substantially the same clause, including this paragraph, 
in consulting agreements and subconttacts of all tiers. The terms "Contract", "Contractor", and "Contracting 
Officer" will be appropriately modified to preserve the Government's rights. 

d. Representations and Disclosures: 

(I ) The Contractor represents that it has disclosed to the Contracting Officer, prior to a ward, a II 
facts relevant to the existence or potential existence of organizational conflict of interest as that tenn is used in FAR 
Subpart 9.5. To facilitate disclosure and Contracting Officer approval, the Conttactor shall complete an OCI 
Analysis/Disclosure Fonn (Attachment 3) for each MDA, BMD, and BMD-related conttact or subcontract. 

(2) The Contractor represents that if it discovers an organizational conflict of interest or potential 
conflict of interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer. This 
disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid or 
mitigate such conflicts. 

e. Remedies and Waiver: 

(1) For breach of any of the above restrictions or for non-disclosure or misrepresentation ofany 
relevant facts required to be disclosed concerning this conttact, the Government may terminate this conttact for 
default, disqualify the Conttactor for subsequent related contractual efforts, and pursue such other remedies as may 
be permitted by law or this contract. If, however, in compliance with this clause, the Conttactor discovers and 
promptly reports an organizational conflict of interest (or the potential thereof) subsequent to contract award, the 
Contracting Officer may terminate this Contract for convenience if such termination is deemed to be in the best 
interest of the Government. 

(2) The parties recognize that this clause has potential effects which will survive the performance 
of this conttact and that it is impossible to foresee each circumstance to which it might be applied in the future. 
Accordingly, the Contractor may at any time seek a waiver from the Director, MDA, (via the Contracting Officer) by 
submitting a full written description of the requested waiver and the reasons in support thereof. 

f. Modifications: Prior to contract modification, when the SOW is changed to add new work or the period 
of performance is significantly increased, the Contracting Officer will request and the Contractor is required to 
submit either an organizational conflict of interest disclosure or an update of the previously submitted disclosure or 

17. PUBLIC RELEASE OF INFORMATION (JAN 2003) 

a. The policies and procedures outlined herein apply to information submitted by the Conttactor and his 
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in 
the "National Industrial Security Program Operations Manual" (DoD 5220.22-M). 
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b. All public information materials prepared by the Contractor shall be submitted to the MDA (see 
paragraph e. below) for clearance prior to release. These materials include but are not limited to, technical papers, 
and responses to news queries that relate to a Contractor's work under this contract. 

c. However, once information has been cleared for public release, it does not have to be cleared again for 
later use. The information shall be used in its originally cleared context. 

o. The MDA Director for Communications is responsib\e for processing Contractor-originated matetia\ foT 
public release. 

e. All material to be cleared shall be sent to: 

Office of the Secretary of Defense 
Missile Defense Agency, MDAIDC 
7100 Defense Pentagon 
Washington, DC 20301-7100 

Subcontractor proposed public releases shall be submitted for approval through the prime Contractor. 

f. The Contractor shall submit the material proposed for public release to the above addressee by a letter of 
transmittal which states: (l) to whom the material is to be released; (2) the desired date for public release; (3) that 
the material has been reviewed and approved by officials of the Contractor, or the subcontractor, for public release; 
( 4) the contract number and the applicable COR. 

g. Two (2) copies of each item, including written material, photographs, drawings, "dununy layouts" and 
the like shall be submitted at least six (6) weeks in advance of the proposed release date. 

h. The items submitted must be complete. Photographs shall have captions. 

i. Abbreviated materials or abstracts may be submitted if the intent is to detennine the feasibility of going 
further in preparing a complete paper for clearance. However, final approval for release or disclosure of the material 
cannot be given on the basis of abstracts. 

j. Outlines or rough drafts will not be cleared. 

lc:. Materials submitted to MDA for release pu.rposes shall be void of all Contractor logos or other 
attributions to the Contractor. 

18. ENABLING CLAUSE FOR BMD INTERFACE 

a. It is anticipated that, during the performance of this contract, the Contractor will be required to support 
Technical Interface/Integration Meetings (TIMS) with other BMD Contractors and other Government agencies. The 
Contractor, as needed to protect the rights of the Contractor and the Government, will negotiate appropriate OCI 
clauses. 

b. The Contractor agrees to cooperate with BMD Contractors by providing access to technical matters, 
provided, however, the Contractor will not be required to provide proprietary information to non-Government 
entities or personnel in the absence of a non-disclosure agreement between the Contractor and such entities. 

c. The Contractor further agrees to include a clause in each subcontract requiring compliance with the 
response and access provisions of paragraph b. above, subject to coordination with the Contractor. This agreement 
does not relieve the Contractor of its responsibility to manage its subcontracts effectively, nor is it intended to 
establish privity of contract between the Government and such subcontractors. 
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d. Personnel from BMD Contractors or other Govenunent agencies or Contractors are not authorized to 
direct the Contractor in any manner. 

e. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate OCI 
agreements with BMD Contractors; however, these agreements shall not restrict any of the Government's rights 
established pursuant to this clause. 

19. MDA VISIT AUTHORIZATION PROCEDURES 

a. The Contractor shall submit all required visit clearances lAW the National Industrial Security Program 
Operating Manual and will forward all visit requests, identifying the contract number, to: 

Office of the Secretary of Defense 
Missile Defense Agency 
7100 Defense Pentagon, MDA/SOC 
Washington, D.C. 20301-7100 
Phone No.: (703) 695-8048 FAX No.: (703) 693-1526 

b. The COR is authorized to approve visit requests for the Contracting Officer. 

20. SMALL BUSINESS PARTICIPATION REPORTING REQUIREMENT 

a. In order to assist MDA in collecting information regarding small business participation in MDA 
contracts and orders, the Contractor (regardless of whether a small or large business) shall submit the following 
reports: 

(I) Standard Form 294. Subcontracting Report for Individual Contracts. This report shaJI be submitted 
semiannually and at contract completion to the Director, Small Business, MDA. The report covers subcontract 
award data related to this contract/order. 

(2) Standard Form 295. Summary Subcontract Report. This report encompasses all of the contracts 
with the awarding agency. It must be submitted semi-annually to the Director, Small Business, ~DA. If the 
reporting activity is covered by a commercial plan, the reporting activity must report annually all subcontract awards 
under that plan. All reports submitted at the close of each fiscal year (both individual and commercial plans) shall 
include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to small disadvantaged 
business concerns by North American Industry Classification System (NAICS) Industry Subscctor. 

b. Please annotate the method by which you plan to provide your submission. 

{I) _ Electronic format through the following website: www.mdasrnallbusiness.com 

(2) _ Hardcopy mailed to: 

Director, Small Business Missile Defense Agency (MDA/SB) 
7100 Defense Pentagon 
Washington, DC 20301-7100 

21 . FAR 52.243-1 Changes -Fixed-Price (AUG 1987), Alternate ni (APR 1984) is incorporated herein by 
reference. 

22. FAR 52.243--3 Changes-Time-and-Mater ials or Labor-Hours (SEP 2000) is incorporated herein by 
reference. 

23. CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR 
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d. Prior to the departure of on-site contractor employees, the departing employee shall complete an out­
processing checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.01, and 
return the completed checklist, with all required signatures, to the cognizant Contracting Officer's Representative 
(COR). The COR will provide the completed form to the Contracting Officer to be retained in the official contract 
file by the Contracting Officer. 

24. OTHER ADMINISTRATIVE CON SID ERA TIONS 

a. Hours of Work- Hours of work may fall anywhere between 6:00A.M. to 12:00 A.M., Monday through 
Friday (excluding Federal Holidays). Any deviations to these hours must be approved by the COR on this task 
order. 

b. Productive Direct Labor Hours - The contractor can only charge the Government for "Productive Direct 
Labor Hours". "Productive Direct Labor Hours" are defined as those hours expended by Contractor personnel in 
performing work under this Task Order. This does not include sick leave, vacation, Government or contractor 
holidays, jury duty, military leave, or any other kind of administrative leave. 

c. Government Holidays - The following Government holidays are normally observed by Government 
personnel: New Years Day, Martin Luther King's Birthday, Presidential Inauguration Day (metropolitan DC area 
only), President's Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veteran's Day, Thanksgiving 
Day, Christmas Day, and any other day designated by Federal Statute, Executive Order, and/or Presidential 
Proclamation. 

d. Contract Management - The Contractor shall be responsible for managing and overseeing the activities 
of all Contractor personnel, as well as subcontractor efforts used in performance of this contract. The Contractor's 
management responsibilities shall include all activities necessary to ensure the accomplishment of timely and 
effective support, performed in accordance with the requirements contained in the statement of work. Resumes 
submitted for employees assigned to perform under this statement of work shall contain documented experience 
directly applicable to the functions to be performed. Further, these prior work experiences shall be specific and of 
sufficient variety and duration that the employee is able to effectively and efficiently perform the functions assigned. 

(I) Project Manager. CO. And COR Meetin~s - The Contractor's Project Manager shall meet with 
the COR as necessary to maintain satisfactory perfonnance and to resolve other issues pertaining to 
Government/Contractor procedures. At these meetings, a mutual effort will be made to resolve any and all problems 
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identified. Written minutes of these meetings shall be prepared by the Contractor, signed by the Contractor's 
designated representative, and furnished to the Government within two (2) workdays of the subject meeting. 

25. POINTS OF CONTACT 

All contract questions and concerns will be directed to the Government PCO, MDAIDACS. The PCO is the only 
individual with the authoritv to amend this contract. 

16. ALLOTMENT OF FUNDS (MAY 2005) 

Pursuant to FAR 52.232-22, "Li.mitation of Funds," the total amount of funds presently available for payment and 
allotted to this contract (which covers all items, including fee payable), and the estimated period of performance said 
funds cover, are as follow: 

CLIN 0102: 
Estimated funds exhaustion date: 

CLIN 0202: 
Estimated funds exhaustion date: 31 MAY 2007 

CLIN0302 
Estimated funds exhaustion date: 31 OCT 2007 
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The Contract Data Requirements List (CDRL) is prepared in a word processing format to 
increase the efficiency of electronic development and transmission. Block numbering and 
titles remain as used in the DD Form 1423 as derived from Procedures for the 
Acquisition and Management of Technical Data, DOD 501 0.12-M. 

B. APPLICABLE DOCUMENTS 

DOD 5010.12-L, Acquisition Management Systems and Data Requirements Control List 
(AMSDL), Apr. 1997 

DODD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987 

C. AUTHORITIES (BLOCK 4) 

Data Item Descriptions (DIDs) entered in CDRL blocks 2 and 4 are selected from the 
Acquisition Management Systems and Data Requirements Control List (AMSDL), DoD 
501 0.12-L. The application of any DID tailoring is indicated by addition of the suffix "T" 
to the DID number entered in Block 4. Such tailoring is accomplished to relax format 
requirements or conform the data requirement to those requirements contained in the 
Statement of Objectives (SOO). 

D. APPROVAL CBLOCK 8) 

Selected data will require approval before their submission is considered final. The 
approving authority shall be the MDNitvl Contracting Officer's Representative (COR) as 
indicated by the first addressee entry of Block 14.a. The use of"N/ A" in Block 8 does 
not forfeit or otherwise affect the Government's right to consider unacceptable any 
submission of data that does not comply with the contract requirements. 

E. DATA DELIVERY DUE DATES <BLOCKS 12 AND 13) 

Data will be considered delinquent when not physically arriving or electronically 
available at the distribution destination on the date(s) specified. Unless otherwise 
indicated, references to ''days" are calendar days. 



F. SUPPLEMENTAL INFORMATION 

G. DEFINITIONS OF ACRONYMS AND ABBREVIATIONS 

DI Block 
7 
8 
9 
10 

11 
12 
13 
14 

Entry 
LT 
NIA 
NIA 
ASREQ 
ANNLY 
MTHLY 
N/A 
DAC 
XX DARP 
LT 

Definition 
Letter of transmittal 
Not applicable 
Not applicable 
As required 
Annually 
Monthly 
Not applicable 
Days after contract initiation 
xx Days After Reporting Period 
Letter of transmittal 

H. ADDRESSEE LIST 

Block 14 
£mry Complete Mailing Address 

MDAJIM 
MDNCT,or 
MDA/DM 

OTIC 

BIRC 

Missile Defense Agency 
ATTN: MDNIM: Mr. Michael F. Tuzzolo 
7100 Defense Pentagon 
Washington D.C. 20301 -7100 

Defense Technical Information Center 
ATTN: DTIC-FDAC 
8725 John J. Kingman Road 
Fort Belvoir, VA 22060-6218 

BMD Information Resource Center 
71 00 Defense Pentagon 
Washington D.C. 20301-7100 
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 

0103 A TOP TM OTHER .XX 
D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR 

Missile Defe.nse Agency Facility Services and EngineCf'ing Management Concepts (EMC) 
Related L.o istic SuPI)OI't for MDA H00006-05-F ..0008 295 Willis Ave Suite B, Camarillo Ca. 93010-8519 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
1\0. 

AOOI Technical Report- Study/Services Sec Block 16 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

01-MGMT-80508/T Jan. 1988 SOW PARAGRAPH 5.0 MDA/IM 

7. DO 250REQ 9.DIST 10. FREQUI!NCY 12. DATE OF FIRST SUBMISSION 14. DISTRffiUTION 
STATEMENT LT 

RE.QUIRI!D 
ASREQ See Block 16 

b. COPIES 

8. AI'PCODE NIA II. AS OF DATE. 13. DATE OF SUBSEQUENT 
SUBMISSION 

A N!A See Block 16 

16. REMARKS 

Block 4: The Data Item Description 01-MISC-80508 is tailored as follows: DID Block 6a: Distribution to the OTIC 
is not applicable; DID Section I 0.1: Contractor data format is acceptable, providing thai due consideration is given 
to previously used formats of same or similar reporting for consistency of information presentation. 

Block 13: Submission frequencies and dates will be dictated by the COR citing this data item. 

Blocks 14 and 15: A delivery shall be by electronic media unless otherwise directed by the Contracting Officer's 
Representative. Electronic form shall be compatible with existing MDAIIM word process ing, spreadsheet, and 
database applications. 

Block 3: The following technical reportS/study services may be requested during contract performance: 
I. Facilil)l Services and Related Logistic Support including facilities infrastructure planning. development 

and operations fQO' all Specific Tasks contained in Contract Item 4.0 
2. The Contractors Capability Assurance Report to include facility scrvillCS and related logistic support 

including MDA Property requirements, including computers and electronics documentation, inventories, 
property acC()untabilil)l, purchasing documentation ,requests, invoices, for MD/\ equipment and supplies, 
including maintaining OPAS 

G. PREPARED DY H. DATE I'· APPROVED BY 
Mr. Michael F. Tuzzolo, MOAIIM 6/1/05 

DO Form 1423-1, J UN 90Puvious editions are obsolete. 
1001/ ISJ 

Mr. Billy Love, MDA/lM 

Final 

a. ADDRESSEE Draft Reg Repro 

MOAIIM 
() I 

MDAICT 0 LT 
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MONTHLY STATUS REPORT 

I. SUMMARY 

The summary shall include a brief statement of the overall project status, covering the accomplished 
technical activities and development and objectives of efforts. 

II. BODY OF REPORT 

The body of the report shall include a brief statement of the following terms (where applicable): 

A. Milestone/task status: The status of each Unit of Work (UOW) as defmed in the CDRL. 

As provided in DI-MGMT-80368, 10.2.2.1, and this CDRL Data Item. 

B. Con~ract Deliverable Status: A brief statement of the status of each deliverable end item as required 
by the contract. 

C. Appendices: Appendices (where applicable) for tables, references, charts, or other descriptive 
material. Each Appendix shall be identified and referenced in the appropriate area of the report. 
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Statement Of Work #35531 for Missile Defense Agency 

HQ0006-05-F-0008 
Attachment l 

Facility Services And Related Logistics Support For MDA Tbrougb Tbe Deputy For 
Infrastructure Management 

Aprill8, 2005 

1.0 BACKGROUND 

The establishment of the Strategic Defense Initiative Organization (SDIO) in 1984 initiated an investigation 
into the feasibility of developing missile defense systems. The subsequent transition in 1992 of the SDIO to the 
Ballistic Missile Defense Organization (BMDO) marked the evolutionofmissile defense from R&D towards 
acquisition and deployment. The re-designation in 2002 of the BMDO to the Missile Defense Agency (MDA) 
underscored the acceleration of efforts to develop, acquire, and deploy missile defense systems. In terminating the 
Anti-Ballistic Missile Treaty and establishing the MDA, the current administration designated missile defense a top 
national security program with the objective of providing a limited BMD capability against long-range missiles by 
the year 2004. 

From its establishment, the missile defense organization has been comprised of government civil service 
employees, personnel from aU military departments, support contractors, and broad segments of the private industrial 
sector and academia. The expansion and enhancement of the Missile Defense Agency's mission and mission support 
requirements has resulted in a dramatic, corresponding increase in staffing within all segments of the Agency. An 
effective response to these changes demands an increasingly complex and integrated array of services and resources 
to ensure successful completion of MDA mission goals and objectives. 

2.0 OBJECTIVE 

MDA mission changes, increased urgency to deploy improved missile defenses, the recognition of MDA 's 
Defense Agency status, and the Presidential mandate to attract and retain the "best and the brightest" personnel have 
resulted in an urgent and critical requirement for strengthened program management and information resource 
integration, enhanced program evaluation and analysis capabilities, significantly increased facility and infrastructure 
resources, comprehensive information technology and information management policy, design, and support services, 
enhanced administrative and logistics support services, and expanded human resources support. For example, due to 
increased program complexity and the use of innovative acquisition strategies, there is a growing and continuous 
requirement to evaluate current program baselines and develop alternatives based on cost and/or schedule constraints 
and to identify, evaluate, and integrate program status and requirements with technical and budget information 
through modeling and simulation tools. To support these activities, MDA requires state-of-the-art information 
technology and information management tools and resources for the collection, analysis, assessment, and integration 
of cost, schedule, and technical data. Likewise, to house the expanding MDA staff and functions, the Agency must 
have assistance to acquire, design, and develop new facilities rapidly, to operate and maintain new and existing 
facilities, and to relocate persoMe~ groups, equipment and materials within and between facility locations to create 
or maintain synergy among functions, and support the production of crucial products. The objective of this contract 
is to provide the highest possible quality of integrated support services to enable and facilitate the operations of the 
Agency and the success of the MDA mission. 

3.0 SCOPE 

The services and products to be provided under this contract encompass the functional areas of facilities 
infrastructure planning, development and operations. Support will be provided to the lnfrastructure Management 
Deputate. 

3.1 Speclfiully reawrement wUI provide: Facility Services And Related Logistics Support For 
MDA Through The Deputy For Infrastructure Management (Section 4.6) in accordance with the contractor's 
previously accepted Management Plan. 
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The contractor shall provide a cleared workforce: Based on the nature of the Agency's mission and the 
work performed, it is imperative to maintain a secure work environment staffed at all levels by cleared 
govenunent and contractor persormel. Based on these requirements, all managers must have SECRET level 
security clearances. In addition, 95 percent of all persormel in all task areas must have SECRET level 
security clearances. 

4.0 SPECIFIC TASKS 

The contractor will be directly responsible for ensuring the accuracy, timeliness and completion of all tasks 
assigned under this contract Specifically, the contractor will: 

4.1 tbru 4.5 RESERVED 

4.6 Provide the Missile Defense Agency with Facility Services through the Deputy for Infrastructure 
Management (IM). 

4.6.1 Provide assistance needed to identify and develop recommendations for meeting logistics 
services and requirements. Conduct surveys, requirements analyses, and assessments to identify purchasing, 
packaging, handling, supply, storage, inventory control, and logistics transportation requirements and make 
recommendations for optimization of logistics services and functions . Results of the requirements analyses shall be 
documented in an analysis report to include reconunendations that facilitate Government decisions on whether to 
proceed and what alternatives to use. 

4.6.2 Provide inventory control, to encompass inventories of all supplies, new and existing 
equipment, furnishings/systems furniture, hand held equipment, and hand held electronic items. This includes 
performing a quarterly inventory of at least one-fourth of all MDA furnishings/systems furniture, office equipment, 
personal computers and related equipment, hand held equipment, and hand held electronic items. 

4.6.3 Report results of inventories and enter data and other information into the Defense 
Property Accountability System (DP AS) to tn;~intain a current inventory database. 

4.6.4 Support MDA purchasing activities to include the coordination and tracking ofMDA 
supply requirements, the preparation of purchasing documentation such as purchase requests and invoices, and the 
maintenance of purchasing files and records. 

4.6.5 Support development and implementation of training programs to ensure effective 
logistics operations. 

4.6.6 Operate and maintain Government warehouses, which currently include 17,500 square 
feet located in Alexandria, VA, and, 62,000 squa.re feet located in Cheverly, MD. This support includes the 
receiving, stocking, protection and shipping of material and equipment, recording incoming and outgoing materia.!, 
operating forklifts to receive, store, and ship material, and ensuring the cleanliness, safety, and orderliness ofMDA 
warehouse space. 

4.6.7 Coordinate the delivery, layout, assembly, and installation of systems modular furniture 
on site at MDA locations to include verifying the completeness of systems furniture kits, assembling/disassembling 
systems modular furniture, and performing systems modular furniture installation, adjustment and repair. 

4.6.8 Provide a full range of services, using government furnished equipment, tools and 
supplies, to support the maintenance of MDA facilities and infrastructure, including all internal physical plant 
elements and systems, in accordance with general craft and industry standards, applicable laws, regulations, codes, 
and federal specifications. These activities shall supplement Washington Headquarters Services (WHS) or other 
landlord/building management repair and maintenance activities. Current MDA sites include 320,000 square feel of 
office space located at Federal Office Building No. 2 (FOB2), Arlington, VA, 60,000 square feet of office space 
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located at Crystal Square II, Arlington, VA, 62,000 square feet of office space located at Sequoia Plaza, Arlington, 
VA, and 250,000 square feet of office space located at Suffolk Building, Arlington, VA. 

4.6.9 Conduct surveys, requirements analyses, and assessments to identify maintenance support 
services and requirements. This encompasses performing systematic inspection ofMDA facilities in the NCR, 
including structural, mechanical and electrical elements, and plumbing. Results of the requirements analyses shall be 
documented in an analysis report to include recommendations that facilitate Government decisions on whether to 
proceed and what alternatives to use. 

4.6.10 Coordinate work orders, staff and schedule routine and preventative maintenance and 
repair work, and track and report work order status. 

4.6.11 Perfonn non-major facility repair and maintenance to include: patching holes and cracks 
in drywall; caulking cracks in comers and countl:rtops; preparing walls for painting; painting walls and other 
surfaces; installing pictures, whiteboards, bulletin boards, and other office related items; adjusting or replacing 
hallway, cubicle, and private office doors; replacing missing and damaged ceiling tiles; performing minor and 
intermediate carpentry; repairing ftle cabinets, desks, safe drawers, and all types of furniture; and performing minor 
plumbing repair. 

4.6.12 Coordinate the purchase, storage and inventory control for required repair and 
maintenance equipment, material, and supplies. 

4.6.13 Assist with quality assurance inspection of all repairs, other minor works and 
construction, whether performed by MDA, WHS or building landlord. 

4.6.14 Support development and implementation of training programs to ensure effective 
maintenance support services. 

4.6.15 Conduct requirements analyses and assessments to identify custodial services 
requirements. Results of the requirements analyses shall be documented in an analysis report to include detailed 
recommendations to facilitate Goverrunent decisions on what alternatives to use. 

4.6.16 Provide a complete range of custodial services in MDA facilities in the NCR, using 
government furnished equipment, tools and supplies, and in accordance with general craft and industry standards, 
applicable laws, regulations, codes, and federal specifications. Current MDA sites include 320,000 square feet of 
office space located at Federal Office Building No. 2 (FOB2), Arlington, VA; 60,000 square feet of office space 
located at Crystal Square II, Arlington, VA, 62,000 square feet of office space located at Sequoia Plaza, Arlington, 
VA, and 250,000 square feet of office space located at Suffolk Building, Arlington, VA. Perfonn cleaning tasks in 
all office areas. conference rooms, file rooms, rest rooms, libraries, ADP space, and corridor space. Tasks include 
emptying wastebaskets and removing trash to designated dumpsters, dusting all furnishings and surfaces within 
approximately 70 inches from the floor and vertical surfaces and under surfaces, (knee wells, chair rungs, table legs, 
etc.), spot cleaning wall surfaces within approximately 70 inches from the floor to remove smudges and marks, 
cleaning glass and wooden doors, sweeping and mopping bare floor surfaces and vacuuming carpets, including spot 
cleaning and periodic shampooing, and cleaning interior sides of all windows. 

4.6.17 Coordinate routine and special cleaning work orders, staff and schedule cleaning tasks, 
and track and report work order status. 

4.6.18 Coordinate the purchase and storage of required cleaning supplies, materials, and 
equipment, and provide inventory control. 

4.6.19 Ensure effective custodial services quality control by performing systematic inspection of 
MDA facilities, including interior walls, floors, windows, and furnishings. Document and report fmdings . 
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4.6.20 Ensure effective custodial services and support by the development and implementation 
of training programs, to include safety programs related to the proper handling and use of cleaning supplies and 
chemicals. 

5.0 DELIVERABLESIDELIVERY SCHEDULE (Deliverable Days are working days) 

5.1 Protect Management Plan - The contractor's previously accepted Project Management Plan, 
describing the technical approach, organizational resources and management controls to be employed to meet the 
cost, performance and schedule requirements for this effort, is incorporated by reference. The contractor shall 
request prior approval on all activities not included in the plan or any modifications to the plan after approval has 
been given. 

5.2 Monthly Status I Financial Reoort - A monthly status report will be provided to the government 
with the following information: 

• Project status monthly reporting requirements will include, but are not confined or constrained to: 
• Cumulative hours expended throughout the reporting period. 
• Graphic and data information concerning budget vs. actual dollars expended, with project bum­

rate of dollars. 
• Contract funds expended during the reporting period 
• The capacity to describe activities of the past month (summary of work accomplished during the 

reporting period and percent complete) · 
• The description of milestones and deliverables 
• Any issues or problems impacting project progress along with their ultimate resolution 
• Schedule of activities planned and estimated hours for the next reporting period and number of 

remaining hours to complete activities 

This report is due NL T the I Otb day of each month. Additionally, the contractor will be responsible for 
submitting scheduled periodic reports regarding the status of work initiatives and documentation updates. 

5.3 Technical Analyses, Programmatic Material. and Other Reoorts - The contractor shall 
provide technical analyses and develop programmatic information, including meeting minutes and agendas, briefang 
material, trip reports, requirements analyses, as required and specified by the Government. 

5.4 Final Report - The contractor shall provide a fmal report to the COR at the conclusion of each 
period performance of this task order. The report will summarize objectives achieved, significant issues, problems 
and recommendations to improve the process in the future . 

5.5 Deliverable Tabl e 

Item# Description WBSRef 
Prior Approval 

Draft Due Date Final Due Date 
R uired 

1 Monthly Financial and 
5.2 Progres.s Report No NIA 

10 working day 
of the month 

2 Technical Analyses 
5.3 Reports., etc. No TBD as required 

TBDas 
Re uired 

3 Final Report 5.4 
30 days prior to 

End of each 
period of 

end of D.O. 
rforrnance. 

5.6 Deliverables/De!ivery Schedule 

Unless otherwise specified, the Government will have a maximum of ten (I 0) working days from the day 
the draft deliverable is received to review the document, provide comments back to the contractor, approve or 
disapprove the deliverable(s). The contractor will also have a maximum of ten (10) working days from the day 
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comments are received to incorporate all changes and submit the fmal deliverable to the Government. The 
contractor may assume a deliverable is acceptable if it receives no feedback within this time. All days identified 
below are intended to be workdays unless otherwise specified. 

6.0 INSPECTION AND ACCEPTANCE CRIJERIA 

Final inspection and acceptance of all work performed, reports and other deliverables will be performed at 
the place of delivery by the COR. 

6.1 General Acceptance Criteria 

• General quality measures as set forth below will be applied to each work product received from the 
contractor under this statement of work. 

• Accuracy- Work Products shall be accurate in presentation, technical content, and adherence to 
accepted elements of style. 

• Clarity - Work Products shall be c lear and concise. Any/All diagrams shall be easy to understand 
and be relevant to the supporting narrative. 

• Consistency to Requirements - All work products must satisfy the requirements of this statement of 

work. 

• File Editing. All text and diagrammatic files shall be editable by the Government. 

• Format - Work Products shall be submitted in bard copy (where applicable) and in media mutually 
agreed upon prior to submissio n. Hard copy fonnats shall follow any specified Directives or Manuals. 

• Timeliness- Work Products shall be submitted on or before the due date specified in this statement 
of work or submitted in accordance with a later scheduled date determined by the Govenunent. 

sow #35531 5 of 5 


